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ADVERTISEMENT FOR BIDS

DAVIESS-MARTIN COUNTY
JOINT PARK AND RECREATION BOARD

WEST BOGGS LAKE ENHANCEMENT DESIGN PROJECT

NOTICE IS HEREBY GIVEN, that the Daviess-Martin County Joint Park
and Recreation Board, Daviess County, Indiana, by and through its
Board of Directors hereinafter referred to as the Owner, will
receive sealed proposals for the construction of the WEST BOGGS
LAKE ENHANCEMENT DESIGN PROJECT, in Daviess County, Indiana.

Sealed proposals are invited and may be forwarded by registered
mail, addressed to the Daviess-Martin County Joint Park and
Recreation Board, in care of Michael Axsom or delivered in person
to the bid opening, and will be considered by the Owner at a public
meeting called to receive and open such proposals not later than
4:00 P.M. (Local Time) on October 13 1994 at P.0O. Box 245,
Loogootee, Indiana 47553. Proposals received after said time shall
be returned unopened.

A prebid meeting will be held at 10:00 A.M. (Local Time) on
Thursday, September 29, 1994 at the park office. All prime
contractors, subcontractors, small, minority or women business
enterprises and other interested parties are invited to attend.

The WEST BOGGS LAKE ENHANCEMENT DESIGN PROJECT, which is funded in
part by the Indiana Department of Natural Resources Division and
Soil Conservation and the Indiana Department of Environmental
Management through the U.S. EPA, Section 319 Program, will be
constructed in one (1) Contract Division defined and outlined as
follows:

The construction of steel sheet piling weir structures
and appurtenances to facilitate sediment and nutrient
removal at two (2) separate inlets to West Boggs Lake.

It is the intention of the Daviess-Martin County Joint
Park and Recreation Board to lower the general lake
elevation to a point below that of the two project sites.

Plans and Specifications for the Project are on file and may be
examined at the following locations:

Commonwealth Engineers, Inc. Indianapolis, Indiana
Daviess-Martin Co. Joint Park

and Recreation Board Daviess County, Indiana
F.W. Dodge Office Indianapolis, Indiana
Builders Exchange Louisville, Kentucky
Construction League Indianapolis, Indiana
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Copies of the Plans and the Contract Documents and Specifications
for the work may be obtained from Commonwealth Engineers, Inc., at
7256 Company Drive, Indianapolis, Indiana, 46237 upon payment of a
non-refundable fee of One Hundred Dollars ($100.00), in the form of
a check or money order made payable to Commonwealth Engineers Inc.
Requests for the plans and the Contract Documents and
Specifications must also include a return street address; post
office box numbers are not acceptable. Partial sets of Plans
and/or Contract Documents and Specifications are not available.
Copies of any and all addenda which may be issued for this project
shall be included with the purchased documents and shall be
forwarded to all plan and specifications holders.

The work to be performed and the proposal to be submitted shall
include sufficient and proper sums for all General Construction,
Mechanical Installation, Labor, Materials, Tools, Equipment, Taxes
(both Federal and State), Permits, Licenses, Insurance, Service
Costs, and so forth incidental to and required for the construction
of the facilities.

Each proposal must be enclosed in a sealed envelope bearing the
title of the Project and the name and address of the Bidder. All
proposals must be submitted on the proposal forms as identified in
the Contract Documents and Specifications.

Each proposal shall be accompanied by a certified check or
acceptable bidder’s bond made payable to the Owner, in a sum of not
less than five percent (5%) of the total amount of the highest
aggregate proposal, which check or bond will be held by the Owner
as evidence that the bidder will, if awarded the contract, enter
into the same with the Owner upon notification from him to do so
within ten (10) days of said notification.

Approved performance and payment bonds guaranteeing faithful and
proper performance of the work and materials, to be executed by an
acceptable surety company, will be required of the Contractor at
the time he executes his contract. The bond will be in the amount
of 100% of the Contract Price and must be in full force and effect
throughout the term of the Construction Contract plus a period of
twelve (12) months from the date of substantial completion.

The Owner reserves the right to reject any proposal, or all
proposals, or to accept any proposal or proposals, or to make such
combination of proposals as may seem desirable, and to waive any
and all informalities in bidding. Any proposal may be withdrawn
prior to the above scheduled time for the opening of proposals or
authorized postponement thereof. Any proposal received after the
time and date specified shall not be considered. NO proposal may
be withdrawn after the scheduled closing time for receipt of bids
for at least ninety (90) days.

A conditional or qualified Bid will not be accepted.
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Award of the contract is contingent upon receipt of the grant
funding. In addition, the Daviess-Martin County Joint Park and
Recreation Board reserves the right to reduce or eliminate portions
of the projects to stay within the funds allocated for this work.

All applicable laws, ordinances, and the rules and regulations of
all authorities having jurisdiction over construction of the
projects shall apply to the Projects throughout.

Proposals shall be properly and completely executed on proposal
forms included in the Specifications. Proposals shall include all
information requested by Indiana Form 96 (Revised 1987) included
with the Specifications. Under Section III of Form 96 the Bidder
shall submit a financial statement. A copy of the proposed
Financial Statement to be submitted with the bid is included in
the bid Proposal Documents section of these Specifications. The
Owner may make such investigations as deemed necessary to determine
the ability of the Bidder to perform the work, and the Bidder shall
furnish to the Owner all such information and data for this purpose
as the Owner may request. The Owner reserves the right to reject
any Bid if the evidence submitted by, or investigation of, such
Bidder fails to satisfy the Owner that such Bidder is properly
qualified to carry out the obligations of the Agreement and to
complete the work contemplated therein.

Each Bidder is responsible for inspecting the Project site(s) and
for reading and being thoroughly familiar with the Contract
Documents and Specifications. - The failure or omission of any
Bidder to do any of the foregoing shall in no way relieve any
Bidder from any obligation with respect to its Bid.

Wage rates on this project shall not be less than the Federal Wage
Scale published by the U.S. Department of Labor.

Any contracts awarded under this Advertisement for Bids are
expected to be funded in part by a grant from the Indiana
Department of Natural Resources Division and Soil Conservation and
the Indiana Department of Environmental Management through the U.S.
EPA, Section 319 Program. Neither the United States nor any of Its
departments, agencies or employees is or will be a party to this
Advertisement for Bids or any resulting contract.

DAVIESS-MARTIN COUNTY JOINT
PARK AND RECREATION BOARD

/S/ Ronald McMasters, President

ATTEST:
/S/ Rex Malone, Secretary

DATED:_September 13, 1994
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PART 2

INFORMATION FOR BIDDERS

Definitions

Owner: The Owner shall mean the water or sewer
utility or company, district, city, town or
other legally established agency financially
responsible for any and all services and work
to be performed through the completion and
acceptance of this project. The Owner will be
represented by and through its duly elected or
appointed governing board or authorized agent.

Engineer: The Engineer; Commonwealth Engineers, Inc. or
their authorized agent.

Contractor: The person, firm, partnership or corporation
to whom the contracts are awarded by the
Owner, and who 1is subject to the terms
thereof.

Contract

Documents: The Contract Documents shall consist of the
Specifications, Agreement, Performance Bond,
Payment Bond, Notice of Award, Notice to
Proceed, Contract Change Orders, the Plans and
all Addenda issued thereto by Commonwealth
Engineers, Inc.

Scope of Work

Bids are to cover the furnishing of labor and materials for
constructing and making ready for wuse, the structures,
equipment, piping, appurtenances and other works described in
these Specifications and Plans, attached hereto and as
further incidental or necessary for the entire satisfactory
and enduring completion of each section ‘bid upon, including
the protection of all property traversed or approached.

Bidder’s Responsibilities

Bidders shall carefully examine the entire site of the work,
the adjacent premises and the various means of approach to the
site, and shall make all necessary investigations to acquaint
themselves thoroughly with the facilities for delivering,
placing and operating the necessary construction plant, for
delivering and installing the equipment specified, for
handling materials at the site, and as to all difficulties
that may be encountered in the complete execution of all work
under the attached contracts, in accordance with the Plans and
Specifications. Bidders shall examine the Specifications and
Plans and any other data which may be on file in the office. of
the Engineer for examination by bidders.
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No plea of ignorance of conditions that exist, or of
conditions or difficulties that may be encountered in the
execution of the work under this contract, as a result of
failure to make the necessary examinations and investigations,
will be accepted as an excuse for any failure or omission on
the part of the Contractor to fulfill in every detail the
requirements of said contract, specifications, plans or will
be accepted as a basis for any claim for extra compensation.

Upon application, all available information in the possession
of the Engineer will be shown to the bidders. No information
obtained from any officer, agent, or employee of the Owner
shall in any way affect the risk or obligation assumed by the
Contractor or relieve him from fulfilling any of the
conditions of the contract.

Bid Requirements

Bidders are requested to carefully study and conform to the
provisions of the Information for Bidders in order that their
bid as submitted be regular, complete and acceptable. All
proposals must be executed on the separate copies of the
Proposal Forms provided with these Contract Documents and
Specifications purchased from the Engineer. The proposals
must be legibly written in ink or typed with all prices given
in words and figures.

In case of discrepancy between the written words and the
figures, the written words shall govern. In case of unit
price proposals, the bidder shall fill in the unit price bid
for each item and in addition thereto make an extension based
on the estimated quantities. In case of incorrect totaling
of amounts or where the unit bid price and the extension do
not agree, the unit price shall in all cases govern in
arriving at the correct extension and/or total for the purpose
of comparing bids.

The Owner may consider as informal any proposal on which there
is an alteration of or departure from the prescribed form. A
conditional or qualified Bid or Proposal will not be accepted.
Each proposal shall be enclosed in a sealed envelope, clearly
marked with the name of the project, and contract division, if
applicable, in order to guard against opening prior to the
time set therefor, and addressed in the manner indicated in
the proposal form. The bidder shall also place his firm name
and address on the outside of the envelope.

Each proposal must be signed in ink by the bidder with his
full name and with his business address or place of residence.
The legal status of the bidder, that is, as a corporation,
partnership or an individual, must be stated in the proposal.
In the case of a partnership, the name and residence of each
member must be inserted, and in the case the proposal is
submitted by, or on behalf of, a corporation, it must be
signed in the name of such corporation by an official who is
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authorized to bind the bidder, and who shall also affix the
corporate seal of such corporation. Such officer or agent
must present legal evidence that he has lawful authority to
sign such proposal, that the signature is binding upon the
corporation and that the corporation has legal existence.
In the event any corporation, organized and doing business
under the laws of any State other than Indiana, is the
successful bidder, such corporation, before a contract for
said work is executed, shall present evidence that it is
authorized to do business in the State of Indiana.

Any person signing a proposal as the agent of another, or of
others, shall have attached thereto a power of attorney
evidencing authority to sign in the name of the person for
whom it is signed.

The title of the person ekecuting the proposal or contract
shall be clearly indicated beneath his signature.

Erasures or other changes with bids must be explained or noted
over the signature of the bidder.

Proposals may be withdrawn at any time previous to the time
for receiving and opening bids. No proposals may be withdrawn
for a period of time as specified in these specifications
without the consent of the Owner and/or forfeiture of the bid
security to the Owner.

Bid Security

Unless otherwise set forth in the "Advertisement for Bids",
the bid must be accompanied by a bid guaranty which shall not
be less than 5 percent of the amount of the bid, and at the
option of the bidder may be a certified check, bank draft, or
a bid bond. No bid will be considered unless it is so
guaranteed. The certified check or bank draft must be made
payable to the order of the Owner. Cash deposits will not be
accepted. The bid guaranty shall insure the execution of the
contract and the furnishing of both performance and payment
bonds by the successful bidder as specified in the Contract
Documents. In the case the bid guaranty is in the form of a
certified check or bank draft, the Owner will return same to
the unsuccessful bidder as soon as practicable after the
opening of bids and the determination of the low bidder.

In the event that the party to whom the contract is awarded
shall fail or neglect to execute the contract and furnish a
satisfactory bond within ten (10) days after the Owner has
notified him that the contract is ready for execution, the
Owner may determine that the bidder abandoned the contract and
thereupon the proposal and acceptance shall be null and void,
and the security accompanying the proposal shall be forfeited
to and retained by the Owner as liquidated damages for such
failure and neglect, and to indemnify the Owner for any loss
which may be sustained by failure of the bidder to execute the
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contract and furnish bond as aforesaid. After the execution
of the contract and the acceptance of the bond by the Owner,
the bid securities which have been retained by the Owner shall
be returned to the respective bidders.

The Contractor shall include in his bid price or prices the
cost of all insurance set forth in these Specifications.

Bidder’s Proposal

The bid shall be completely executed on Form 96 (Revised 1987)
as contained in the Bid Proposal Documents Section of the
Specifications. In addition, as a part of complying with
Section III of Form 96, the Bidder shall completely execute
and submit with this bid the Financial Statement, included
with these Specifications.

The Owner shall have the right to take such steps as it deems
necessary to determine the ability of the bidder to perform
the work and the bidder shall furnish to the Owner all such
information and data for this purpose as the Owner may
request. The right is reserved to reject any bid where an
investigation of the evidence or information submitted by such
bidder does not satisfy the Owner that the bidder is qualified
to carry out properly the terms of the Contract Documents.

Exemption from Indiana Sales Tax

Attention of the bidders 1is called to the fact that
governmental units are exempt from the Indiana Gross Retail
Tax Act (sales tax). All materials incorporated as a material
or integral part of construction work for the State, County,
Township, Municipality, its agencies and instrumentalities
are exempt from this tax. The authorized person (Clerk or
Clerk-Treasurer for municipalities) will furnish upon request
to the successful bidder any needed information for purposes
of filling-out the Exemption Certificate form.

It is not a blanket exception but it provides that only the
purchase of tangible personal property used by a governmental
agency in connection with a governmental function may be
purchased exempt from sales tax. The Contractor shall apply
for an "Exemption Certificate for Construction Contractors",
Form ST-134, Indiana Department of Revenue.

The bidder shall include in all prices offered the cost of
all Federal, State and Local income taxes and all taxes
imposed on materials and equipment, whether it be sales tax,
processing tax or any other form of tax whatsoever with the
exception of the above referenced Indiana Sales Tax.
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Laws

Each bidder must familiarize himself with all 1laws,
ordinances and regulations, whether Federal, State or Local,
which by reason of being neglected or violated may affect the
work contemplated and must secure and pay the fees required
for any permits which may be necessary.

Each and every provision by law and clause required by law to
be inserted in this contract, shall be deemed to be inserted
herein and the contract shall be read and enforced as though
it were included herein. If through a mistake or otherwise
any such provision that is not inserted, or is not correctly
inserted, then upon the application of either party the
contract shall forthwith be physically amended to make such
insertion or correction.

Award of Contract and Rejection of Bids

An award of contract will be made in accordance with the
applicable stipulations in the proposal to the 1low
responsive, responsible bidder, as defined by IC 36-1-12-2.

In determining the low, responsive, responsible bidder, the
Owner reserves the right to reject any and all bids and to
waive any informality in bids received whenever such rejection
or waiver is in the interest of the Owner. Unbalanced bids
will be regarded with disfavor. Supplemental and/or alternate
bids or proposals shall not be used in the determination of
the low, responsive, responsible bidder. A conditioned or
qualified bid will not be accepted.

The Owner may elect to make a tentative award of contract to
the low, responsive, responsible bidder(s) pending the sale of
bonds or the completion of other financing arrangements. 1In
such event and upon successful completion of the necessary
arrangements to fund the total cost of the project, the Owner
and the successful bidder to whom the tentative award has been
made shall enter into a written contract at the price stated
in the proposal and as specified; provided that the elapsed
time from the date of the receipt of bids, as required by
these specifications, has not expired. The time for execution
of the written contract may be extended beyond the period set
forth in these Specifications, 1if such time extension is
mutually agreeable to the Owner and the successful bidder.
This mutually agreeable extension must be done at no
additional cost to the Owner.

In the determination of the low, responsive, responsible
bidder, the Owner reserves the right to take into account and
give reasonable weight to the following factors:

1.) The extent of the bidder’s experience on work of the
nature involved.
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10.

2.) The bidder’s record as to dependability in the carrying
out of other contracts.

3.) The probability of the contract being carried to
successful completion within the time specified by the
methods and with the equipment the bidder proposes to
use.

4.) Does he have a suitable financial status to meet his
obligations.

Performance Bond, Payment Bond and Execution of Contracts

The party to whom the contract is awarded will be required to
execute the Agreement and obtain the Performance Bond and
Payment Bond within ten (10) calendar days from the date when
the Notice of Award is delivered to the Bidder. The Notice of
Award shall be accompanied by the necessary Contract and Bond
forms.

The successful bidder shall furnish both a Performance Bond
and Payment Bond, each in the amount of 100 percent of the
Contract Price, with a Surety approvable by the Owner.
Copies of the form of bonds are included in the Contract
Documents. Attorneys-in-fact who sign the Performance and
Payment Bonds must file with each bond a certified and
effective dated copy of their power of attorney.

In the case of failure of the bidder to execute the Contract
and furnish said Performance Bond and Payment Bond within said
time, the Owner may at his option consider the bidder in
default, in which case the Bid Bond accompanying the proposal
shall become the property of the Owner.

The Owner within ten (10) days of receipt of acceptable
Performance Bond, Payment Bond and Contract signed by the
party to whom the Contract was awarded shall sign the
Contract and return to such party an executed duplicate of
the Contract. Should the Owner not execute the Contract
within such period, the bidder may by written notice withdraw
his signed Contract. Such notice of withdrawal shall be
effective upon receipt of the notice by the Owner.

The Notice to Proceed shall be issued to the Contractor
within ten (10) days after the signing of the Construction
contract. Should there be reasons why the Notice to Proceed
cannot be issued within such period, then the time may be
extended by mutual agreement between the Owner and the
Contractor.

The Contractor must also furnish to the Owner, with the
execution of a contract, a Certificate of Insurance issued by
the insurer qualified to do business in the State of Indiana,
certifying that he is covered by Workmen’s Compensation. in
accordance with statutory requirements and by insurance
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12.

13.

against public liability and property damage sufficient to
cover any claims which may arise out of performance of the
work under the proposed contract.

Time for Completion and Liquidated Damages

The Contractor shall commence work on or before the date
specified in the written "Notice to Proceed" from the Owner
and shall fully complete the project within the time
specified in the Specifications.

For every calendar day that full completion is delayed beyond
the time specified, a penalty shall be paid by the Contractor
to the Owner and it is hereby agreed by both parties that such
costs and expenses represent liquidated damages caused by the
delay of completion.

The time limit in number of calendar days from the date of
the Notice to Proceed and the amount to be charged as
liquidated damages shall be as set out in these
Specifications.

In estimating the time necessary for completing the job,
allowance has been made, so far as possible, for all the
ordinary delays and hindrances incidental to such work, i.e.
weather, delays in securing materials, workmen or otherwise.

Completion of Plans and Specifications

Upon issuance to prospective bidders, the physical make-up
and content of the plans, specifications and contract
documents is intended to be complete for preparing and
submitting of a proposal. However, each bidder shall verify
to his own satisfaction that all material issued to him is
indeed complete. Should he discover that a page, sheet, etc.
is missing he shall notify the Engineer in writing and it will
be forwarded to him. After bids have been submitted, no
claims of ignorance of these requirements of bidding or of
construction due to such missing or overlooked material will
be recognized.

Interpretationsg

In general, no answer will be given in reply to an oral
question if the question involves an interpretation of the
intent or meaning of the drawings or contract documents, or
the equality or use of products or methods other than those
definitely designated or described on the plans or in the
specifications. Any information given to the bidders other
than by means of the plans and contract documents or by
addenda as described below is given informally and shall not
be used as the basis of a claim against the Owner or the
Engineer.
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14.

To receive consideration, such questions shall be submitted
in writing to the Owner at least seven days before the
advertised date for receipt of bids. If the question
involves equality or use of products or methods, it must be
accompanied by drawings, specifications, or other data, in
sufficient detail to enable the Owner to determine the
equality of suitability of the product or method. In general
the Owner will neither approve nor disapprove particular
products prior to the opening of bids; such products will be
considered when offered by the Contractor for incorporation
into the work.

The Owner will arrange as addenda, which shall become a part
of the contract, all questions received as above provided
with his decision regarding each. At least five days prior
to the receipt of bids, he will send a copy of those addenda
to each of those who have taken out the plans and contract
documents.

Unless such action shall have been taken by the Contractor
and approval obtained, he agrees to use the product or method
designated or described in the specifications as amended by
these addenda.

Each bidder shall acknowledge receipt of all addenda issued,
by number, on his proposal form.

Local Features and Underground Information

The attention of the bidders is directed to the information
given on the plans or shown in the Specifications relating to
soundings and borings, materials encountered, ground water,
subsurface conditions and existing pipes, conduits and other
structures. This information is from the best available
sources presently available to the Owner. All such
information and the plans of the existing construction are
furnished only for the information and convenience of the
bidder.

It is agreed and understood that the Owner does not warrant
or guarantee that the materials, conditions, and pipes or
other structures encountered during construction will be the
same as those indicated by the boring samples or by the
information given on the drawings or in the Contract

Documents. The bidder must satisfy himself regarding the
character, quantities, and conditions of the various
materials and the work to be done. It further is agreed and

understood that the bidder or the Contractor will not use any
of the information made available to him or obtained in any
examination made by him in any manner as a basis or ground of
claim or demand of any variance which may exist between the
information offered and the actual materials or structures
encountered during the construction  work, except as may
otherwise be provided for in the Contract Documents.
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16.

It is further understood and agreed that the bidder or the
Contractor will not use any information made available to him
or obtained by any examination made by him in any manner as
a basis or ground of claim or demand of any nature against
the Owner or Engineers, arising from or by reason of any
variance which may exist between the information offered and
the actual materials and structures encountered during the
construction work.

Modification Prior to Bid Opening

The right is reserved, as the interest of the Owner may
require, to revise or amend the specifications and/or
drawings prior to the date set for opening bids. Such
revigsions and amendments, if any, will be announced by an
addendum or addenda to the Contract Documents.

Copies of such addenda as may be issued will be furnished to
all prospective bidders. If the revisions and amendments are
of a nature which requires material changes in quantities or
prices bid or both, the date set for opening bids may be
postponed by such number of days as in the opinion of the
Owner’s Engineer will enable bidders to revise their bids. 1In
such case, the addendum will include an announcement of the
new date for opening bids.

Wage Scales

The successful bidder must comply with the determination of
the prevailing scale of wages made in connection with this
Project in accordance with the Federal Wage Scale published
by the U.S. Department of Labor.

For the various trades or occupations listed in the wage rate
schedule in connection with this "Information for Bidders",
each employee engaged in work on the project covered by this
contract shall be paid not less than the wage rate indicated
in such schedule.

The Contractor shall post in conspicuous places on the site
of the project a schedule showing all minimum wage rates and
all authorized deductions, if any, for unpaid wages earned.

In case it becomes necessary under this contract for the
Contractor to employ any person in a trade or occupation for
which no minimum wage rate is herein specified (for example,
storekeeper, time-keeper, watchman, waterboy and the like,

but not including executive, supervisory, administrative,
clerical, or other non-manual workers as such), the
Contractor shall immediately notify the Owner, who will
promptly provide the Contractor a minimum rate. Such rate

shall be applicable as a minimum for such trade or occupation
from the time of initial employment of the person or persons
affected, and during the continuance of such employment.
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17.

18.

19.

In case of underpayment of wage to a worker on this project
under the contract by the Contractor or any Subcontractor,
the Owner shall withhold the difference between the wages
required to be paid and the wages actually paid such worker
and the Owner may disburse such amount so withheld by it for
and on account of the Contractor to employee to whom such
amount is due. The amounts withheld shall be in addition to
percentagés to be retained by Owner pursuant to other
provisions of the contract. This contract is subject to the
"Anti-Kickback" (18 USC 874: 40 USC 276 (C)) Statute.

The prevailing wage scale as fixed and determined for the
Project may be examined at the Owner’s address as given in
the Advertisement for Bids if not attached hereto.

Safety and Health Requlations for Construction

The successful bidder shall be responsible for all obligations
prescribed as employer obligations under Chapter XVII of
Title 29, Code of Federal Regulations for Construction, OSHA
(PL. 91-596) and the Contract Work Hours and Safety Standards
Act (PL 91-54).

All questions regarding compliance and enforcement, as well
as requests for the regulations, should be directed to the
Department of Labor.

Respongibility of the Contractor

Attention here is particularly directed to the provisions of
the Contract whereby the Contractor shall be responsible for
any loss or damage which may occur during process of the work
or any part thereof, and also whereby the Contractor shall
make good any faulty work or material which becomes evident
within twelve months after its substantial completion, unless
otherwise specified elsewhere herein.

Outside Interests

No official of the Owner who is authorized in such capacity
on behalf of the Owner to negotiate, make, accept, or approve
or the taking part in negotiating, wmaking, accepting, or
approving, any engineering, inspection, construction or
material supply contracts or any subcontract in connection
with the construction of the project, shall become directly or
indirectly interested personally in the contract or in any
part thereof. ©No officer, employee, attorney, engineer or
inspector of or for the Owner, who is authorized in such
capacity on behalf of the Owner to exercise any legislative,
executive, supervisory, or other similar functions in
connection with the construction of the project shall become
directly or indirectly interested personally in this contract
or any part thereof, any material supply contract,
subcontract, insurance contract, or any other contract
pertaining to the project. )
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20.

Items to be Submitted with Bid

The bidder shall submit as a part of his bid the following:

A.

Contractors Bid and Bid Schedule - completely executed
and signed. (Executed) Indiana State Bid Form No. 96
(Revised, 1987), completely signed and executed.

Non-Collusion Affidavit - Completely executed, signed
and notarized (Standard Form 96 Revised, 1987)

Bid Bond - acceptable bidder’s bond or certified check
in the amount of not less than five (5%) percent of the
total bid price.

Financial Statement for Bidders - completely signed and
executed.

IB-11



PART 3
GENERAL CONDITIONS



GULPLE Ll — LTG1ana LonLidcl L ocumencs

(Rev. 12-15-88)
PART 3
GENERAL CONDITIONS

1. Definitiens ' 17. Subsurface Conditions
2. Additicnal Instructions and Detail 8. Suspension of Werk,
Drawings Termination and Delay
3. Schedules, Reports and Records 19. Payments to Contractor
4., Drawings and Specifications 20. Acceptance of Final
5. Shop Drawings Payment as Release
6. Materials, Services and Facilities 21. Insurance
7. Inspection and Testing 22. Contract Security
8. Substitutions 23. Assignments
9. Patents 24. Indemnification
10. Surveys, Permits, Regulations 25, Separate Contracts
11. Protection of Work, Property, Persons 26. Subcontracting
12. Supervision by Contractor 27. Engineer's Authority
13. Changes in the Work 28. Land and Rights-of-Way
14, Changes in Contract Price 29. Guaranty
15. Time for Completion and Liquidation 30. Arbitration
Damages 31. Taxes
16. Correction of Work 32. Environmental Requirements

1. DEFINITIONS

1.1 Wherever used in the CONTRACT DOCUMENTS, the following terms shall
have the meanings indicated and shall be applicable to both the singular
and plural thereof:

1.2 ADDENDA - Written or graphic instruments issued prior to the execu-
tion of the Agreement which modify or interpret the CONTRACT DOCUMENTS,
DRAWINGS and SPECIFICATIONS, by additions, deletions, clarificatiomns, or
corrections.

1.3 BID - The offer or proposal of the BIDDER submitted on the prescribed
form setting forth the prices for the WORK to be performad.

1.4 BIDDER - Any person, firm, or corporation submitting a BID for the
WORK.

1.5 BONDS - Bid, Performance, and Payment Bonds and other instruments of
surety, furnished by the CONTRACTOR and the CONTRACTOR'S surety in accor-
dance with the CONTRACT DOCUMENTS.

1.6 CHANGE ORDER - A written order to the CONTRACTOR authorizing an
addition, deleticn, or revision in the WORK within the general scope of
the CONTRACT DOCUMENTS, or authorizing an adjustment in the CONTRACT PRICE
or CONTRACT TIME.

1.7 CONTRACT DOCUMENTS - The contract, including Advertisement For Bids,
Information For BIDDERS, BID, BID BOND, Agreement, Payment BOND, Perfor-
mance BOND, NOTICE OF Award, NOTICE TO PROCEED, CHANGE ORDER, DRAWINGS,
SPECIFICATIONS, and ADDENDA.

1.8 CONTRACT PRICE - The total monies payable to the CONTRACTOR under the
terms and ccnditions of the CONTRACT DOCUMENTS.
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1.9 CONTRACT TIME ~ The number of calendar days stated in the CONTRACT
DOCUXENTS for the completion of the WORK.

1.10 CONTRACTOR - The person, firm, or corporation with whom the OWNER has
executed the Agreement. -

1.11 DRAWINGS -~ The parts of the CONTRACT DOCUMENTS which show the charac-
teristics and scope of the WORK to be performed and which have been pre-
pared or approved by the ENGINEER.

1.12 ENGINEER - The person, firm, or corporation named as such in the
CONTRACT DOCUMENTS.

1.13 FIELD ORDER - A written order effecting a change in the WORK not
involving an adjustment in the CONTRACT PRICE or an extension of the
CONTRACT TIME, issued by the ENGINEER to the CONTRACTOR during construc-—
tion.

1.14 NOTICE OF AWARD - The written notice of the acceptance of the BID
from the OWNER to the successful BIDDER.

1.15 NOTICE TO PROCEED ~ Written communication issued by the OWNER to the
CONTRACTOR authorizing him/her to proceed with the WCRK and establishing
the date for commencement of the WORK.

1.16 OWNER - A public or quasi-public body or authority, corporation,
assoclation, partnership, or an individual for whom the WORK is to be
performed.

1.17 PROJECT - The undertaking to be performed as provided in the CONTRACT
DOCUMENTS.

1.18 RESIDENT PROJECT REPRESENTATIVE - The authorized representative of
the OWNER who is assigned to the PROJECT site or any part thereof.

1.19 SHCP DRAWINGS ~ All drawings, diagrams, illustrations, brochures,
schedules and other data which are prepared by the CONTRACTOR, a SUB-
CONTRACTOR, manufacturer, SUPPLIER or distributor, which illustrate how
specific portions of the WORK shall be fabricated or installed.

1.20 SPECIFICATIONS - A part of the CONTRACT DOCUMENTS consisting of
written descriptions of a technical nature of materials, equipment, con-
struction systems, standards and workmanship.

1.21 SUBCONTRACTOR - An individual, firm, or corporation having a direct
contract with CONTRACTOR or with any other SUBCONTRACTOR for the perform-
ance of a part of the WORK at the site:

1.22 SUBSTANTIAL COMPLETION - That date certified by the ENGINEER when the
construction of the PROJECT or a specified part thereof is sufficiently
completed, in accordance with the CONTRACT DOCUMENTS, so that the PROJECT
or specified part can be utilized for the purposes for which it is
intended.

1.23 SUPPLEMENTAL GENERAL CONDITIONS - Modifications to General Conditions
required by a Federal agency for participation in the PROJECT and approved
by the agency in writing prior to inclusion in the CONTRACT DOCUMENTS, or
such requirements that may be imposed by applicable state laws.
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1.24 SUPPLIER - Anv person or organization who supplies materials or
equipment for the WORK, including that fabr‘cated to a special design, but
who does not perfiorm labor at the site.

1.25 WORK - All labor necessary to procuce the construction required by
the CONTRACT DOCUMENTS, and all materials and equipment incorporatecd in
the PROJECT.

1.26 WRITTEN NOTICE - Any rotice to any party of the Agreement relative to
any part of this Agreement in writing and considered delivered and the
service thereof completed, when posted by certified or registered wmail to
the said party at their last given address, or delivered in person to said
party or their authorized representative cn the WORK.

2. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

2.1 The CONTRACTOR may be furnished additional instructions and detail
drawings, by the ENGINEER, as necessary to carry out the WORK reauired by
the CONTRACT DOCUMENTS.

2.2 The additional drawings and instructions thus supplied will become a
part of the CONTRACT DOCUMENTS. The CONTRACTOR shall carry out the WORK
in accordance with the additional detail drawings and instructioms.

3. SCHEDULES, REPORTS AND RECORDS

3.1 The CONTRACTCR shall submit to the OWNER such schedule of quantities
and costs, progress schedules, payrolls, reports, estimates, records and
other data where applicable as are required by the CONTRACT DOCUMENTS for
the WORK to be performed.

3.2 Prior to the first partial payment estimate the CONTRACTOR shall
sutmit construction progress scheduled showing the order in which the
CONTRACTOR proposes to carry on the WORK, including dates at which the
various parts of the WORK will be started, estimated date of completion of
each part and, as applicable:

3.2.1 The dates at which special detail dra&ings will be required; and
3.2.2 Respective dates for submission of SHOP DRAWINGS, the beginning of
manufacture, the testing and the installation of materlalq. supplies and

equipment.

3.3 The CCNTRACTOR shall also submit a schedule of payments that the
CONTRACIOR anticipates will be earned during the course of the WORK.

4. DRAWINGS AND SPECIFICATIONS

4.1 The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR
shall furnish all labor, materials, tools, equipment, and transportation
necessary for the proper execution of the WORK in accordance with the
CONTRACT DOCUMENTS and all ircidental work necessary to complete the
PROJECT in an acceptable manner, ready for use, occupancy or operation by
the OWNER.
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4.2 In case of conflict hetween the DRAWINGS and SPECIFICATIONS, the
SPECIF1CATICNS shall govern. Tigure dimensions on DRAWINGS shall zovern
over general DRAWINGS.

4.3 Any discrepancies found btetween the DRAWINGS and SFECIFICATIONS and
site conditions or any inconsistencies or awbiguities in the DRAWINGS or
SPECIFICATIONS shall be immediately reported to the ENGINEER, in writing,
who shall promptly correct such discrepancies, inconsistencies or
ambiguities shall be done at the CONTRACTCR'S risk.

5. SHOP DRAWINGS

5.1 The CONTRACTOR shall provide SHOP DRAWINGS as may be necessary for the
prosecution of the WORK as required bv the CONTRACT DOCUMENTS. The
ENGINEER shall promptly review all SHOP DRAWINGS. The ENGINEER'S approval
of any SHOP DRAWING shall not release the CONTRACTOR from responsibility
for deviations from the CONTRACT DOCUMENTS. The approval of any SECP
DRAWING which substantially deviates from the requirement of the CONTRACT
DOCUMENTS shall be evidence by a CHANGE CRDER.

5.2 When submitted for the ENGINEER's review, SHOP DRAWINGS shall bear the
CONTRACTOR

'S certification that he has reviewed, checked and approved tke
SHOP DRAWINGS and that they are in conformance with the requirements of
the CONTRACT DOCUMENTS.

5.3 Portions of the WORK requiring the SHOP DRAWING or sample submission
shall not begin until the SHOP DRAWING or submission has been approved by
the ENGINEER. A copy of each approved SHOP DRAWING and each approved
sample shall be kept in good order by the CONTRACTOR at the site arnd shall
be available to the ENGINEER.

6. MATERIALS, SERVICES AND FACILITIES

6.1 It is understood that, except as otherwise specifically stated in the
CONTRACT DCCUMENTS, the CONTRACTOR shall provide and pay for all
materials, labor, tools, equipment, water, light, power, transportation,
supervision, temporary construction of any nature, and all other services
and facilities of any nature whatsoever necessary to execute, complete,
and deliver the WORK within the specified time.

6.2 Materials and equipment shall be so stored as to insure the preserva-
tion of their quality and fitness for the WORK. Stored materials and
equipment to be incorporated in the WORK shall be located so as to
facilitate precmpt inspection.

6.3 Manufactured articles, materials, and equipment shall be applied, in-
stalled, connected, erected, used, cleaned and conditioned as directed by
the manufacturer.

6.4 Materials, supplies, and equipment shall be in accordance with samples
submitted by the CONTRACTOR and approved by the ENGINEER.

6.5 Materials, supplies, or equipment to be incorporated into the WORK
shall not be purchased by the CONTRACTOR or the SURCONTRACTOR subject to a
chattel mortgage or under a conditional sale contract or other agreement
by which an interest is retained by the seller.
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7. INSPECTICN AND TESTING

7.1 All materials and equipment used in the contructien of the PROJECT shall be
subject to adequate inspection and testing in accordance with generally accepted
standards, as required and defined in the CONTRACT DOCUMENTS.

7.2 The OWNER shall provide all inspection ana testing services not required by
the CONTRACT DOCUMENTS.

7.3 The CONTRACTOR shall provide at the CONTRACTOR'S expense the testing and
inspection services required by the CONTRACT DOCUMENTS.

7.4 If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulztions or orders
of any public authority having jurisdiction require any WORK to specifically be
inspected, tested, or approved by someone other than the CONTRACTOR, the CON-
TRACTOR will zive the ENGINEER timely notice of readiness. The CONTRACTOR will
then furnish the ENGINEER the required certificates of inspection, testing or
approval.

7.5 Iaspactions, tests, or approvals by the engineer or others shall not relieve
the CONTRACTOR from the obligations to perform the WORK in accordance with the
requirements of the CONTRACT DOCUMENTS.

7.6 The ENGINEER and the ENGINEER'S representatives will at all times have
access to the WORK. In addition, authorized representatives and agents of any
participating Federal or State agency shall be permitted to inspect -all work,
materials, payrolls, records or personnel, invoices of materials, and other
relevant data and records. The CONTRACTOR will provide proper facilities for
such access and observation of the WORK and also for any inspection or testing
thereof.

7.7 If any WORK is covered contrary to the written instructions of the ENGINEER
it must, if requested by the ENGINEER, be uncovered for the ENGINEER'S observa-
tion and replaced ar the CONTRACTOR'S expense.

7.8 If the ENGINEER considers it necessary or advisable that covered WORK be
inspected or tested by others, the CONTRACTOR, at the ENGINEER'S request, will
uncover, expose or otherwise make available for observation, inspection or
testing as the ENGINEER may require, that portion of the WORK in question,
furnishing all necessary labor, materials, tools and equipment. If it ig found
that such WORK is defective, the CONTRACTOR will bear all the expenses of such
uncovering, exposure, observation, inspection and testing and of satisfactory
reconstruction, if, however, such WORK is not found to be defective, the coy-
TRACTOR will be allowed an increase in the CONTRACT PRICE or an extension of the
CONTRACT TIME, or both, directly attributable to such uncovering, exposure, ob-
servation, inspection, testing and reconstruction and an appropriate CHANGE
ORDER shall be issued.

8. SUBSTITUTIONS
22Pe 2l 100s
3.1 ‘“henever a naterial, article, or piece of cquipment is identifiod on the

DRAVINGS or SPECIFICATIONS by reference to brand name or catalogue numbers, it
shall be understood that this is referenced for the purpose of defining the
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irements and that other products of equal capaci-
be considered. The CONTRACTOR may recomment the
le, or piece of equipment of equal substance and
funcrion for those referred to in the CONTRACT DOCUMENTS by reference to brand

name or catalogue number, and if, in the opinion of the ENGINEER, such material,
article, or piece of equipment is of equal substance and function to that specified,
the ENGINEER may approve its substitution and use by the CONTRACTOR. Any cost
differential shall be deductible from the CONTRACT PRICE and the CONTRACT DOCUMENTS
shall be appropriately modified by CHANGE ORDER. The CONTRACTOR warrants that if
substitutes are approved, no major changes in the function or general design of the
PROJECT will result. Incidental changes or extra component parts required to ac-
commodate the substitute will be made by the CONTRACTOR without a change in the
CONTRACT PRICE or CONTRACT TIME.

performance or other salient re
ties, quality and Ifunction shal
t

9. PATENTS

9.1 The CONTRACTOR shall pay all applicable royvalties and license fees, and shall
defend all suits or claims for infringement of any patent rights and save the

OWNER harmless from loss on account thereof, except that the OWNER shall be respon-
sible for any such loss when a particular process, design, or product of a partic-
ular manufacturer or manufacturers is specified, however, if the CONTRACTOR has
reason to believe that the design, process or product specified is an infringement
of a patent, the CONTRACTOR shall be responsible for such loss unless the CONTRACTOR
promptly gives such information to the ENGINEER.

10. SURVEYS, PERMITS, REGULATIONS

10.1 The OWNER shall furnish all boundary surveys and establish all base lines for
locating the principal component parts of the WORK together with a suitable number
of bench marks adjacent to the WORK as shown in the CONTRACT DOCUMENTS. From the
information provided by the OWNER, unless otherwise specified in the CONTRACT
DOCUMENTS, the CONTRACTOR shall develop and make all detail surveys needed for con-
struction such as slope stakes, batter boards, stakes for pipe locations and other
working points, lines, elevations and cut sheets.

10.2 The CONTRACTOR shall carefully preserve bench marks, reference points and
stakes and, in case of willful or careless destruction, shall be charged with the
resulting expense and shall be responsible for any mistake that may be caused by
their unnecessary loss or disturbance.

10.3 Permits and licenses of a temporary nature necessary for the prosecution of
the WORK shall be secured and paid for by the CONTRACTOR unless otherwise stated in
the SUPPLEMENTAL GENERAL CONDITIONS. Permits, licenses and easements for permanent
structures or permanent changes in existing facilities shall be secured and paid
for by the OWNER, unless otherwise specified. The CONTRACTOR shall give all
notices and comply with all laws, ordinances, rules and regulations bearing on the
conduct of the WORK as drawn and specified. If the CONTRACTOR observes that the
CONTRACT DOCUMENTS are at variance therewith, the CONTRACTOR shall promptly notify
the ENGINEER in writing, and any necessary changes shall be adjusted as provided in
Section 13, CHANGES IN THE WORK.
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11. PROTECTIOHN OF WORN., PROPERTY. ~ND 2ER

s TREDNS

11.1 The CONTRACTCR will te responsible for initiating, maintzining and super-
vising all safety precautions and programs in connection with the WORK. The
CONTRACTOR will take all necessary precautions for the safety orf, will provide
the necessary preccutions Zor the safety of, and will provide the necessary
protection to prevent damage, injury or loss to all enployees on the WORK and
other persons who may be arffected thereby, all the WORK and all macerials or
equipment to be iacorporated therein, whether in storage on or off the site,
and other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utiliries not designated for
removal, relocation or replacement in the course of construction.

11.2 The CONTRACTOR will comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction. The CONTRACTOR
will erect and maintain, as required by the conditions and progress of the WORK,
all necessary safeguards for safety and protection. The CONTRACTOR will notify
cwners of adjacent utilities when prosecution of the WORK may atfect them. The
CONTRACTOR will remedy all damage, injury or loss to any property caused,
directly or indirectly, in wnole or part, by the CONTRACTOR, any SUBCONTRACTOR
or anyone directly or indirectly employed by any of them or anyone of whose acts
any of them be liable, except damage or loss attributable to the fault of the
CONTRACT DOCUMENTS or to the acts or omissions of the OWNER, of the ENGINEER or
anyone employved by either of them or anyone for whose acts either of them may be
liable, and not attributable, directly or indirectly, in whole or in part, to
the fault or negligence of the CONTRACTOR.

11.3 In emergencies affecting the safety of persons or the WORK or property at
the site or adjacent thereto, tne CONTRACTOR, without special instructions or
authorization from the ENGINEER or OWNER, shall act to prevent threatened damage,
injury or loss. The CONTRACTOR will give the ENGINEER prompt WRITTEN NOTICE of
any significant changes in the WORK or deviations from the CONTRACT DOCWMENTS
caused thereby, and a CHANGE ORDER shall thereupon be issued covering the changes
and deviations involved.

12. SUPERVISION BY CONTRACTOR

12.1 The CONTRACTOR will supervise and direct the WORK. He will be solely
responsible for the means, methods, techniques, sequences and procedures of con-
struction. The CONTRACTOR will employ and maintain on the WORK a qualified
supervisor or superintendent who shall have been designated in writing by the
CONTRACTOR as the CONTRACTOR'S representative at the site. The supervisor shall
have full authority to act on behalf of the CONTRACTOR and all communications
3iven to the supervisor shall be as binding as if given to the CONTRACTOR. The
supervisor shall be present on the site at all times as required to perform
adequate supervision and coordination of the WORK.

13.  CHANGES IN THE WORK

13.1 The OWNER may at any time, as the need arises, order changes within the
scope of the WORK without invalidating the Agreement. If such changes increase
or decrease the amount due under the CONTRACT DOCUM NTS, or in the time required
for performance of the LORK, an equitable adjustment shall be authorized by
CHANGE ORDER.
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13.2 The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes in
the details of the WORK. The CONTRACTOR shall proceed with the performance of any
changes in the WORK so ordered by the ENGINEER unless the CONTRACTOR believes that
such FIELD ORDER entitles the CONTRACTIOR to a change in CONTRACT PRICE or TIME, or
both, in which event the CONTRACTOR shall give the ENGINEER WRITTEN NOTICE thereof
within seven (7) days after the receipt of the ordered change. Thereafter the CON-
TRACTOR shall document the basis for the change in CONTRACT PRICE or TIME within
thirty (30) days. The CONTRACTOR shall not execute such changes pending the receipt
of an executed CHANGE ORDER or further instruction from the OWNER.

14. CHANGES IN CONTRACT PRICE

14.1 The CONTRACT PRICE may be changed only by a CHANGE ORDER. The value of any
WORK covered by a CHANGE ORDER or of any claim for increase or decrease in the CClN-
TRACT PRICE shall be determined by one or more of the following methods in the
order of precedence listed below:

a. Unit prices previously approved.

b. An agreed lump sum.

15. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

15.1 The date of beginning and the time for completion of the WORK are essential
conditions of the CONTRACT DOCUMENTS and the WORK embraced shall be commenced on a
date specified in the NOTICE TO PROCEED.

15.2 The CONTRACTOR will proceed with the WORK at such rate of progress to insure
full completion within the CONTRACT TIME. It is expressly understood and agreed,
by and between the CONTRACTOR and the OWNER, that the CONTRACT TIME for the com-

pletion of the WORK described herein is a reasonable time, taking into considera-
tion the average climatic and economic conditions and other factors prevailing in
the locality of the WORK. ’

15.3 If the CONTRACTOR shall fail to complete the WORK within the CONTRACT TIME, or
extension of time granted by the OWNER, then the CONTRACTOR will pay to the OWNER
the amount for liquidated damages as specified in the BID for each calendar day
that the CONTRACTOR shall be in default after the time stipulated in the CONTRACT
DOCUMENTS.

15.4 The CONTRACTIOR shall not be charged with liquidated damages or any excess
cost when the delay in completion of the WORK is due to the following and the cON-
TRACTOR has promptly given WRITTEN NOTICE of such delay to the OWNER or ENGINEER.

15.4.1 To any preference, priority or allocation order duly issued by the OWNER.

15.4.2 To unforeseeable causes beyond the control and without the fault or negli-
gence of the CONTRACTOR, including but not restricted to, acts of God, or of the
public enemy, acts of the OWNER, acts of another CONTRACTOR in the performance of
a contract with the OWNER, fires, floods, epidemics, quarantine restrictions,
strikes, freight embargoes, and abnormal and unforeseeable weather; and

}5-4~3 To any delays of SUBCONTRACTORS occasioned by any of the causes specified
in paragraphs 15.4.1 and 15.4.2 of this article.
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16. CORRECTION OF WORK

16.1 The CONTRACTOR shall promptly remove from the premises all WORK rejected
by the ENGINEER for failure to comply with the CONTRACT DOCUMENTS, whether
incorporated in the construction or not, and the CONTRACTOR shall promptly
replace and reexecute the WORK in accordance with* the CONTRACT DOCUMENTS and
without expense to the OWNER and shall bear the expense of making good all
WORK of other CONTRACTORS destroyed or damaged by such removal or replacement.

16.2 All removal and replacement WORK shall be done at the CONTRACTOR'S ex~
pense. If the CONTRACTOR does not take action to remove such rejected WORK
within ten (10) days after receipt of WRITTEN NOTICE, the OWNER may remove
such WORK and store the materials at the expense of the CONTRACTOR.

17. SUBSURFACE CONDITIONS

17.1 The CONTRACTOR shall promptly, and before such conditions are disturbed,
except in the event of an emergency, notify the OWNER by WRITTEN NOTICE of:

17.1.1 Subsurface or latent physical conditions at the site differing
materially from those indicated in the CONTRACT DOCUMENTS; or

17.1.2 Unknown physical conditions at the site, of an unusual nature,
differing materially from those ordinarily encountered and generally recogniz-
ed as inherent in WORK of the character provided for in the CONTRACT DOCUMENTS.

17.2 The OWNER shall promptly investigate the conditions, and if it is found
that such conditions do so materially differ and cause an increase or decrease
in the cost of, or in the time required for, performance of the WORK, an
equitable adjustment shall be made and the CONTRACT DOCUMENTS shall be modi-
fied by a CHANGE ORDER. Any claim of the CONTRACTOR fortadjustment hereunder
shall not be allowed unless the required WRITTEN NOTICE has been given;
provided that the OWNER may, if the OWNER determines the facts so justify,
consider and adjust any such claims asserted before the date of final payment.

18. SUSPENSION OF WORK, TERMINATION, AND DELAY

18.1 The OWNER may suspend the WORK or any portion thereof for a period of not
more than ninety days or such further time as agreed upon by the CONTRACTOR,,
by WRITTEN NOTICE to the CONTRACTOR and the ENGINEER which shall fix the date
on which WORK shall be resumed. The CONTRACTOR will resume that WORK on the
date so fixed. The CONTRACTOR will be allowed an increase in-the CONTRACT
PRICE or an extension of the CONTRACT TIME, or both, directly attributable to
any suspension.

18.2 If the CONTRACTOR is adjudged a bankrupt or insolvent, or makes a general
assignment for the benefit of its creditors, or if a trustee or receiver is
appointed for the CONTRACTOR or for any of its property, or if CONTRACTOR
files a petition to take advantage of any debtor's act, or to reorganize under
the bankruptey or applicable laws, or repeatedly fails to supply sufficient
skilled workmen or suitable materials or equipment, or repeatedly fails to
make prompt payments to SUBCONTRACTORS or for labor, materials or equipment or
disregards. laws, ordinances, rules, regulations or orders of any public body
having jurisdiction of the WORK or disregards the authority of the ENGINEER,
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or otherwise viclates any provision of the CONTRACT DOCUMENTS, then the OWNER mav,
without prejudice to any other right or remedv and after giving the CONTRACTCR and
its surety a mininum of ten (10) days from delivery of a WRITTEN NOTICE, terminate
the services of the CONTRACTOR and take possession of the PROJECT and of all
materials, equipment, tools, construction equipment and machinery thereon owned by
the CONTRACTCR, and finish the WORK by whatever method the OWNER may deem expedient.
In such case the CONTRACTOR shall not be entitled to receive any further payment
until the WORK is finished. If the unpaid balance of the CONTRACT PRICE exceeds the
direct and indirect costs of completing the PROJECT, including compensation for
additional professional services, such excess SHALL BE PAID TO THE CONTRACTOR. If
such costs exceed such unpaid balance, the CONTRACTOR will pay the difference to the
OWNER. Such costs incurred by the OWNER will be determined by the ENGINEER and in-
corporated in a CHANGE ORDER.

18.3 Where the CONTRACTOR'S services have been so terminated by the OWNER, said
termination shall not affect any right of the OWNER against the CONTRACTOR then
existing or which may thereafter accrue. Any retention or payment of monies by the
OWNER due the CONTRACTOR will not release the CONTRACTOR from compliance with the
CONTRACT DOCUMENTS.

18.4 After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR and
the ENGINEER, the OWNER may, without cause and without prejudice to any other right
or remedy, elect to abandon the PROJECT and ‘terminate the CONTRACT. In such case
the CONTRACTOR shall be paid for all WORK executed and any expense sustained plus
reasonable profit.

18.5 If, through no act or fault of the CONTRACTOR, the WORK is suspended for a
period of more than ninety (90) days by the OWNER or under an order of court or
other public authority, or the ENGINEER fails to act on any request for payment
within thirty (30) days after it is submitted, or the OWNER fails to pay the CON-
TRACTOR substantially the sum approved by the ENGINEER or awarded by arbitrators
within thirty (30) days of its approval and presentation, then the CONTRACTOR may,
after ten (10) days from delivery of a WRITTEN NOTICE to the OWNER and the ENGINEER
terminate the CONTRACT and recover from the OWNER payment for all WORK executed and
all expenses sustained. In addition and in lieu of terminating the CONTRACT, if the
ENGINEER has failed to act on a request for payment or if the OWNER has failed to
make any payment as aforesaid, the CONTRACTOR may upon ten (10) days written notice
to the OWNER and the ENGINER stop the WORK until paid all amounts then due, in which
event and upon resumption of the WORK CHANGE ORDERS shall be issued for adjusting
the CONTRACT PRICE or extending the CONTRACT TIME or both to compensate for the
costs and delays attributable to the stoppage of the WORK.

18.6 If the performance of all or any portion of the WORK is suspended, delayed, or
interrupted as a result of a failure of the OWNER or ENGINEER to act within the time
specified in the CONTRACT DOCUMENTS, or if no time is specified, within a reasonable
time, an adjustment in the CONTRACT PRICE or an extension of the CONTRACT TIME, or
both, shall be made by CHANGE ORDER to compensate the CONTRACTOR for the costs and
delays necessarily caused by the failure of the OWNER or ENGINEER.

19. PAYMENT TO CONTRACTOR

19.1 At least ten (10) days before each progress payment falls due (but not more
often than once a month), the CONTRACTOR will submit to the ENGINEER a partial pay-
ment estimate filled out and signed by the CONTRACTOR covering the WORK performed
during the period covered by the partial payment estimate and supported by such data
as the ENGINEER may reasonably require. If payment is requested on the basis of
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materials and equizment not incorporated in che WORK bur delivered and suit-

- ably stored at or near the site, the partial pavment estinmate shall also bde
accompanied by such supporting data, satisfactory to the OWNER, as will
establish the OWNER'S title to the material and equipment and protect the
OWNER'S interest therein, including appiicable insurance. The ENGINEER will,
within ten (10) days after receipt of each partial payment estimate, either
indicate in writing approval of payment, and present the partcial pavment
estimate to the CWNER. or return the partial payment estimate to the CON-
TRACTOR indicating in writing the reasons for refusing to approve pavyment.

In the latter case, the CONTRACTOR may make the necessary corrections and
resubmit the partial payment estimate. The OWNER will, within ten (10) davs
of presentation of an approved partial payment estimate, pay the CONTRACICR

a progress pavment on tne basis of the approved parctial pavment estinmate

less the retainage. The retainage shall be an amount equal to 107 of said
estimate until 507 of the work has been completed. At 50% completion,
further partial payments shall be made in full to the CONTRACTOR and no
additional amounts may be retained unless the ENGINEER certifies that the job
is not proceeding satisfactorily, but amounts previously retained shall not
be paid to the CONTRACTOR. At 50% completion or any time thereafter when the
progress of the WORK is not satisfactory, additional amounts may be retained
but in no event shall the total retainage be more than 10% of the value of
the work completed. Upon substantial -completion of the work, any amount re-
tained may be paid to the CONTRACTOR. When the WORK has been substantially
completed except for WORK which cannot be completed because of weather con-
ditions, lack of materials or other reasons which in the judgment of the
OWNER are valid reasons for noncompletion, the OWNER may make additional pay-
ments, retaining at all times an amount sufficient to cover the estimated
cost of the WORK still to be completed.

19.2 The request for payment may also include an allowance for the cost of
such major materials and equipment which are suitably stored either at or
near the site.

19.3 Prior to SURSTANTIAL COMPLETION, the OWNER, with the approval of the
ENGINEER and with the concurrence of the CONTRACTOR, may use any completed or
substantially completed portions of the WORK. Such use shall not constitute
an acceptance of such portions of the WORK.

19.4 The OWNER shall have the right to enter the premises for the purpose of
doing work not covered by the CONTRACT DOCUMENTS. This provision shall not

be construed as relieving the CONTRACTOR of the sole responsibility rfor the
care and protection of the WORK, or the restoration of any damaged WORK except
such as may be caused by agents or employvees of the OWNER.

19.5 Upon completion and acceptance of the WORK, the ENGINEER shall issue a
certificate atrached to the final payment request that the WORK has been ac-
cepted under the conditions of the CONTRACT DOCUMENTS. The entire balance
found to be due the CONTRACTIOR, including the retained percentages, but ex-
cept such sums as may be lawfully retained by the OWNER, shall be paid to the
CONTRACTOR within thirty (30) days of completion and acceptance of the WORK.

19.6 The CONTRACTOR will indemnify and save the OWNER or the OWNER'S agents

harmless from all claims growing out of the lawful demand of SUBCONTRACTORS,
laborers, workmen, mechanics, materialmen, and furnishers of machinery and
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parts thareorl, equipment, tcols, aad all supplies, incurred in the furtherance of
the performance of the WORK. The CONTRACTOR shall, at the OWNER'S request, furnish
satisfactory evidence that all obligations of the nature designated above have been
paid, discharged, or waived. If the CONTRACTOR fails to do so the OWNER may, after
having notified the CONTRACTOR, either pay unpaid bills or withhold from the CON~
TRACTOR'S unpaid compensation a sum of money deemed reasonably sufficient to pay
any and all such lawful claims until satisfactory evidence is furnished thar all
liabilities have been fully discharged whereupon payment to the CONTRACTOR shall be
resumed in accordance with the terms of the CONTRACT DOCUMENTS, but in no event
shall the provisions of this sentence be construed to impose any obligations upon
the OWNER to either the CONTRACTOR, the CONTRACTOR'S Surety, or any third party.

In paying any unpaid bills of the CONTRACTOR, any payment so made by the OWNER
snall be considered as a payment made under the CONTRACT DOCLMENTS by the OWNER to
the CONTRACTOR and the OWNER shall not be liable to the CONTRACTOR for any such
payments made in good faith.

19.7 If the OWNER fails to make payment thirty (30) days after approval by the
ENGINEER, in addition to other remedies available to the CONTRACTOR, there shall be
added to each such payment interest at the maximum legal rate commencing on the
first day after said payment is due and continuing until the payment is received by
the CONTRACTOR. .

20. ACCEPTANCE OF FINAL PAYMENT AS RELEASE

20.1 The acceptance by the CONTRACTOR of final payment shall be and shall operate
as a release to the OWNER of all claims and all liability to the CONTRACTOR other
than claims in stated amounts as may be specifically excepted by the CONTRACTOR for
all things done or furnished in connection with this WORK and for every act and
neglect of the OWNER and others relating to or arising out of this WORK. Any pay-
ment, however, final or otherwise, shall not release the CONTRACTOR or its sureties
from any obligations under the CONTRACT DOCUMENTS or the Performance and Payment
BONDS.

21. INSURANCE

21.1 The CONTRACTOR shall purchase and maintain such insurance as will protect it
from claims set forth below which may arise out of, or result from, the CONTRACTOR'S
execution of the WORK, whether such execution be by the CONTRACTOR, any SUBCONTRAC—
TOR, or by anyone directly or indirectly employed by any of them, or by anyone for
whose acts any of them may be liable:

21.1.1 Claims under workmen's compensation, disability benefit and other
similar employee benefit acts; :

21.1.2 Claims for damages because of bodily injury, occupational sickness or
disease, or death of employees;

21.1.3 Claims for damages because of bodily injury, sickness or disease, or
death of any person other than employees:;

21.1.4 Claims for damages insured by usual personal injury liability coverage
which are sustained (1) by any person as a result of an offense directly or in-
direetly related to the employment of such person by the CONTRACTOR, or (2) by any
other person; and .
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21.1.5 Claims for damages because of injury to or destruction of
tangible property, including loss of use resulting therefromn.

21.2 Certificates of Insurance acceptable to the OWNER shall be filed with
the OWNER prior to commencement of the WORK. These Certificates shall con-
tain a provision that coverages afforded under the policies will not be
cancelled unless at least fifteen (15) days prior WRITTEN NOTICE has been
given to the OWNER.

21.3 The CONTRACTOR shall procure and maintain, at the CONTRACTOR'S own ex~
pense, during the CONTRACT TIME, Liability insurance as hereinafter speci-
fied:

21.3.1 CONTRACTOR'S General Public Liability and Property Damage In-
surance including vehicle coverage issued to the CONTRACTOR and protecting
the CONTRACTOR from all claims for personal injury, including death, and all
claims for destruction of or damage to property, arising out of or in con-
nection with any operations under the CONTRACT DOCUMENTS, whether such opera-
tions be by the CONTRACTOR or by any SUBCONTRACTOR employed by the CONTRACTOR
or anyone directly or indirectly employed by the CONTRACTOR or by a SUBCON-
TRACTOR employed by the CONTRACTOR. ‘Insurance shall be written with a limic
of liability of not less than $500,000 for all damages arising out of bodily
injury, including death, at any time resulting therefrom, sustained by any one
person in any one accident; and a limit of liability of not less than $500,000
aggregate for any such damages sustained by two or more persons in any one
accident. Insurance shall be written with a limit of liability of not less
than $200,000 for all property damage sustained by any one person in any one
accident; and a limit of liability of not less than $200,000 aggregate for
any such damage sustained by two or more persons in any one accident.

21.3.2 The CONTRACTOR shall acquire and maintain, 4f applicable, Fire and
Extended Coverage insurance upon the PROJECT to the full insurable value
thereof for the benefit of the OWNER, the CONTRACTOR, and SUBCONTRACTORS as
their interest may appear. This provision shall in no way release the CON-
TRACTOR or CONTRACTOR'S surety from obligations under the CONTRACT DOCUMENTS
to fully complete the PROJECT.

21.4 The CONTRACTOR shall procure and maintain, at the CONTRACTOR's own ex-
pense, during the CONTRACT TIME, in accordance with the provisions of the laws
of the state in which the WORK is performed, Workmen's Compensation Insurance,
including occupational disease provisions, for all of the CONTRACTOR'S ‘employ-
ees at the site of the PROJECT and in case any WORK is sublet, the CONTRACTOR
shall require such SUBCONTRACTOR similarly to provide Workmen's Compensation
Insurance, including occupational disease provisions for all of the latter's
employees unless such employees are covered by the protection afforded by the
CONTRACTOR. In case any class of employees engaged in hazardous work under
this contract at the site of the PROJECT is not protected under Workmen's
Compensation statute, the CONTRACTOR shall provide, and shall cause each SUB-
CONTRACTOR to provide, adequate and suitable insurance for the protection of
its employeces not otherwise protected.
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21.5 The COXTRACIOR shall secure, if applicable, "ALl Risk" type Builder's Risk
Insurance for WORK to be performed. Unless specifically authorized by the

OWNER, the amount of such insurance shall not be less than the CONTRACT PRICE
totaled in the BID. The policy shall ccver not less than the losses due to fire,
explosion, hail, lightning, vandalism, malicious mischief, wind, collapse, riot,
aircraft, and smoke during the CONTRACT TIME, and until the WORK is accepted by
the OWNER. The policy shall name as the insured the CONTRACTOR, and the OWNER.

22. CONTRACT SECURITY

22.1 The CONTRACTOR shall within ten (10) days after the receipt of the NOTICE OF
AYARD furnish the OWNER with a Performance BOND and a Payment BOND in penal sums
equal to the amount of the CONTRACT PRICE, conditioned upon the performance by

the CONTRACTOR of all undertakings, covenants, terms, conditions and agreements of
the CONTRACT DOCUMENTS, and upon the prompt payment by the CONTRACTOR to all
persons supplying labor and materials in the pProsecution of the WORK provided by
the CONTRACT DOCUMENTS. Such BONDS shall be executed by the CONTRACTOR and a
corporate bonding company licensed to transact such business in the state in which
the WORK is to be performed and named on the current list of "Surety Companies
Acceptable on Federal Bonds" as published in the Treasury Department Circular
Number 570. The expense of these BONDS shall be borne by the CONTRACTOR. 1If at
any time a surety on any such BOND is declared a bankrupt or loses its right to do
business in the state in which the WORK is to be performed or is removed from the
list of Surety Companies accepted on Federal Bonds, CONTRACTOR shall within ten
(10) days after notice from the OWNER to do s0, substitute an acceptable BOND (or
BONDS) in such form and sum and signed by such other surety or sureties as may be
satisfactory to the OWNER. The premiums on such BOND shall be paid by the CONTRAC-
TOR. No further payment shall be deemed due nor shall be made until the new surety
or sureties shall have furnished an acceptable BOND to the OWNER.

23.  ASSIGNMENTS

23.1 Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign, or other-
wise dispose of the Contract or any portion thereof, or-of. any right, title or
interest therein, or any obligations thereunder, without written consent of the
other party. o

24, INDEMNIFICATION

24.1 The CONTRACTOR will indemnify and hold harmless the OWNER and the ENGINEER and
their agents and employees from and against all claims, damages, losses and ex-
penses including attorney's fees arising out of or resulting from the performance
of the WORK, provided that any such claims, damage, loss or expense is attributable
to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property including the loss of use resulting therefrom; and is caused in
whole or in part by any negligent or willful act or omission of the CONTRACTOR, and
SUBCONTRACTOR, anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable.

24.2 In any and all claims against the OWNER or the ENGINEER, or any of their
agents or employees, by any emplovee of the CONTRACTOR, any SUBCONTRACTOR, anyone
directly or indirectly employed by any of them, or anyone for whose acts any of
them may be liable, the indemnification obligation shall not be limited in any way
by any limitation on the amount or type of damages, compensation or benefits pay-
able by or for the CONTRACTOR or any SUBCONTRACTOR under workmen's compensation
acts, disability benefit acts or other employee benefits acts.
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24.3 The oblization of the CONTRACTOR under this paragraph shall not extend to
the liability of the ENGINEER, its agents or enplovees zrising out of the prep-
aratica or approval of maps, DRAWINGS, opiniens, reports, surveys, CHANGE
ORDERS, designs or SPECIFICATIONS.

25. SEPARATE CONTRACTS

25.1 The OWNER reserves the right to let other contracts in connection with
this PROJECT. The CONTRACTOR shall afford other CONTRACTOR'S reasonable
opportunity for the introduction and storage of their materials ang the
execution of their WORK, and shall proverly connect and coordinate the WORK
with theirs. If the proper execution or results of any part of the CONTRAC-
TOR'S WORK depends upon the WORK of any other CONTRACTOR, the CONTRACTOR shail
inspect and promptly report to the ENGINEER any defects in such WORK that
render it unsuitable for such proper execution and results.

25.2 The OWNER may perform additional WORK related to the PROJECT or the OWNER
may let other contracts containing provisions similar to these. The CONTRAC-
TOR will afford the other CONTRACTOR'S who are parties to such COHTRACTS (or
the OWNER, if the OWNER is performing the additional WORK) reasonable oppor-
tunity for the introduction and storage of materials and equipment and the
execution of WORK, and shall properly connect and coordinate the WORK with
theirs.

25.3 If the performance of additional WORK by other CONTRACTOR'S or the OWNER
is not noted in the CONTRACT DOCUMENTS prior to the execution of the CONTRACT,
written notice thereof shall be given to the CONTRACTOR prior to starting anv
such additional WORK. If the CONTRACTOR believes that the performance of such
additional WORK by the OWNER or others involves it in additional expense or
entitles it to an extension of the CONTRACT TIME, the CONTRACTOR ray make a
claim thereof as provided in Sections 14 and 15.

26. SUBCONTRACTING

26.1 The CONTRACTOR may utilize the services of specialty SUBCONTRACTS on those
parts of the WORK which, under normal contracting practices, are performed by
speciality SUBCONTRACTORS.

26.2 The CONTRACTOR shall not award WORK to SUBCONTRACTOR(s), in excess of
fifry (50%) percent of the CONTRACT PRICE, without prior written approval of
the OWNER.

26.3 The CONTRACTOR shall be fully responsible to the OWNER for the acts and

omissions of its SUBCONTRACTORS, and of persons either directly or indireccly
employed by them, as the CONTRACTOR is for the acts and omissions of persons

directly employed by it.

26.4 The CONTRACTOR shall cause appropriate provisions to be inserted in all
subcontracts relative to the WORK to bind SUBCONTRACTORS to the CONTRACTOR by
the terms of the CONTRACT DOCUMENTS insofar as applicable to the WORK of SUB-
CONTRACTORS and jive the CONTRACTOR the same Power as regards terminating any
Subcontract that the OWNER may exercise over the CONTRACTOR under any pro-
vision of the CUNTKACT DOCUMENTS.
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25.5 Nothing contained in this CONTRACT shall create any centractual relation
.between any SUBCONTRACTOR and the OWNER.

27. ENGINEER'S AUTHORITY

27.1 The ENGINEER shall act as the OWNER'S representative during the construction
period, shall decide questions which may arise as to quality and acceptability of
materials furnished and WORK performed, and shall interpret the intent of the CON-
TRACT DOCLMENTS in a fair and unbiased manner. The ENGINEER will make visits to
the site and determine if the WORK is proceeding in accordance with the CONTRACT
DOCUMENTS.

27.2 The CONTRACTOR will be held strictly to the intent of the CONTRACT DOCLMENTS
in regard to the quality of materials, workmanship, and execution of the WORK.
Inspections may be at the factory or fabrication plant of the source of material
supply.

27.3 The ENGINEER will not be responsible for the construction means, controls,
techniques, sequences, procedures, or construction safety.

27.4 The ENGINEER shall promptly make decisions relative to interpretation of the
CONTRACT DOCUMENTS.

28. LAND AND RIGHTS-OF-WAY

28.1 Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land and
rights-of-way necessary for carrying out and for the completion of the WORK to be
performed pursuant to the CONTRACT DOCLMENTS, unless otherwise mutually agreed.

28.2 The OWNER shall provide to the CONTRACTOR information which delineates and
describes the lands owned and rights-of-way acquired.

28.3 The CONTRACTOR shall provide at its own expense and without liability to the
OWNER any additional land and access thereto that the CONTRACTOR may desire for
temporary construction facilities, or for storage of materials.

29. GUARANTEE

29.1 The CONTRACTOR shall guarantee all materials and equipment furnished and WORK
performed for a period of one (1) year from the date of SUBSTANTIAL COMPLETION.
The CONTRACTOR warrants and guarantees for a period of one (1) year from the date
of SUBSTANTIAL COMPLETION of the system that the completed system is free from all
defects due to faulty materials or workmanship and the CONTRACTOR shall promptly
make such corrections as may be necessary by reason of such defects including the
repairs of the damage of other parts of the system resulting from such defects.
The OWNER will give notice of observed defects with reasonable promptness. In the
event that the CONTRACTOR should fail to make such repairs, adjustments, or other
WORK that may be made necessary by such defects, the OWNER may do so and charge
the CONTRACTOR the cost thereby incurred. The Performance BOND shall remain in
full force and effect through the guarantee period.

30. ARBITRATION BY MUTUAL AGREEMENT

30.1 ALl claims, disputes, and other matters in question arising out of, or re-
lating to, the CONTRACT DOCQRMENTS or the breach thereof, except for claims which
have been waived by the making an acceptance of final payment as provided by
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Section 20, mav be decided by arbitration if the parties mutuvally agree.
Any agreement to arbitracte shall be specifically enforceable under the
prevailing arbitration law. The award rendered by the arbitrators shall
be final, and judgement may- be entered upon it in any court having ju-
risdiction thereof.

30.2 Notice of the request for arbitration shall be filed in writing with
the other party to the CONTRACT DOCUMENTS and a copy shall be filed with
the ENGINEER. Request for arbitration shall in no event be made on any
claim, dispute, or other matter in question which would be barred by

the applicable statute of limitations.

30.3 The CONTRACTOR will carry on the WORK and maintain the progress
schedule during any arbitration proceedings, unless otherwise mutually
agreed in writing.

-31. TAXES

31.1 The CONTRACTOR will pay all sales, consumer, use, and other similar
taxes required by the laws of the place where the WORK is performed.

32. ENVIRONMENTAL REQUIREMENTS (Added 09-16-92, PN 191.)

The CONTRACTOR, when constructing a project involving trenching and/or other related earth
excavation, shall comply with the following environmental constraints.

32.1 WETLANDS - The CONTRACTOR, when disposing of excess, spoil, or other construction
materials on public or private property, WILL NOT FILL IN or otherwise CONVERT WETLANDS.

322  FLOODPLAINS - The CONTRACTOR, when disposing of excess; spoil, or other construction
materials on public or private property, WILL NOT FILL IN or otherwise CONVERT 100 YEAR
FLOODPLAIN areas delineated on the latest FEMA Floodplain Maps.

32.3  HISTORIC PRESERVATION - Any excavation by the Contractor that uncovers an historical
or archaeological artifact shall be immediately reported to the PROJECT ENGINEER and a
representative of the OWNER. Construction shall be temporarily halted pending the notification
process and further directions issued by the OWNER after consultation with the State Historic
Preservation Officer (SHPO).

324  ENDANGERED SPECIES - The CONTRACTOR shall comply with the Endangered Species
Act, which provides for the protection of endangered and/or threatened species and critical habitat.
Should any evidence of the presence of endangered and/or threatened species or their critical habitat be
brought to the attention of the CONTRACTOR, the CONTRACTOR will immediately report this
evidence to the PROJECT ENGINEER and a representative of the OWNER. Construction shall be
temporarily halted pending the notification process and further directions issued by the OWNER after
consultation with the U.S. Fish and Wildlife Service.
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PART 5

GENERAL CONSTRUCTION SPECIFICATIONS

Foreword

The work specified to be done by the Contractor in the
following sections under the "General Construction
Specifications" is to be done at the expense of the Contractor
and will not be measured in determining quantities for payment
unless otherwise specified.

The unit and lump sum prices stated in the Contract hereto
attached to be paid for work under the respective Items shall
be full compensation for all work set forth herein under these
General Construction Specifications.

Temporary Toilet Accommodations

The Contractor shall furnish, install and maintain ample
sanitary facilities for the workmen; toilets shall be placed
at the time work starts. These temporary toilet facilities
shall be placed and maintained as required by the local health
ordinances. He shall provide the necessary temporary
enclosures to accommodate the toilets. The toilets shall be
maintained in a sanitary condition and contents removed from
premises as often as required.

Noise Prevention

The Contractor shall eliminate noise to as great an extent as
possible at all times. Air compressors shall be equipped with
silencers and the exhausts of all gasoline motors and other
power equipment shall be provided with mufflers. In the
vicinity of hospitals and schools special precautions shall be
taken to avoid noise and other nuisance, and the Contractor
shall require strict observance of all pertinent ordinances
and regulations. Blasting, in such locations, shall be done
with reduced charges.

Dust Prevention

The Contractor shall apply an approved dust preventative as
necessary to avoid and eliminate dust complaints from nearby
residents, the cost of which shall be included in the prices
bid for the various parts of the work.

Smoke Prevention

A strict compliance with all ordinances regulating the

production and emission of smoke will be required and the
Contractor shall accept full responsibility for all damage
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that may occur to property as a result of negligence in
providing required control.

The Contractor will be held responsible for damage to any
structures on the site due to emission of smoke and steam
from his plant.

No burning of any kind will be permitted.

Temporary Heat

The Contractor shall provide such temporary heat as may be
required to carry out all portions of the work and to prevent
damage due to cold weather.

The Contractor shall, at his own expense, furnish, install,
connect, operate and maintain all required temporary heating
equipment, of an approved type, either gas or oil fired, with
automatic safety devices and controls; properly vented to the
outside of the building. He shall furnish and pay for all
fuel, labor and material in connection with this temporary
service. ’

The Contractor shall be responsible for all damage due to his
failure to maintain required temperatures for any phase of
construction, or improper use of equipment, and shall make
good any damages which may result both direct and contingent.

Temporary Light and Electrical Power

The Contractor shall arrange and pay for separate temporary
service necessary to provide temporary electric power used
during construction and temporary electric lighting for all
portions of the work. This cost includes any deposit(s)
required on meters.

The Contractor shall make all necessary temporary electrical
power installations, arrange for its distribution, continue
its service throughout and remove same at the completion of
the project. The Contractor shall pay for all costs
incidental to installation and distribution, providing all
necessary labor and materials. )

The Contractor shall also provide continuous and adequate
lighting meeting OSHA Standards for all phases of the
project.

The temporary power service shall consist of a minimum size
of one (1) 100 ampere fused NEMA 4 raintight switch rated for
115/230 volt, 1-phase, 3-wire. From the fused switch a 100
ampere 3 wire feeders is to run to a fused temporary
distribution panel located either on a temporary pole or
inside the Control Building and all power and lighting
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circuits taken from this panel. Temporary power lines shall
provide 120 volt, 20 amp. receptacles within 50 feet of any
portion of the construction. All elements of the temporary
electrical power shall conform to the NEC, Life Safety Code
101 and OSHA regulations.

Temporary Water

It shall be the Contractor’s responsibility to obtain and pay
for all water used in the construction progress. The
Contractor may arrange for his water supply through the local
water company or through any other means at this disposal.

cutting, Fitting and Patching

The Contractor shall make all connections to existing
facilities and shall do all cutting, fitting and/or patching
of the existing pipes or work of other Contractors in order to
make the several parts fit together as shown or reasonably
implied by the plans and specifications.

Any damages caused by negligent or ill timed work shall be at
the expense of the Contractor.

The Contractor shall not endanger any work by cutting,
digging or otherwise, and shall not cut or alter the work of
any other contractor without the consent of the Engineer or
the Owner’s authorized representative.

Cleaning Up

The Contractor shall at all times keep the premises free from
accumulations of waste material, debris,rubbish, scrap, etc.
caused by his employees or construction operations. Upon
completion of the work, he shall systematically clean and make
any needed repairs of the structures; remove all equipment,
tools and surplus materials; leave the structures "broom
clean", or its equivalent, and the premises in a neat and
clean condition.

Engineer’s Responsibility with Respect to OSHA

The Engineer in the performance of his duties under either
General Supervision or Resident Inspection shall not be
responsible for the initiation or compliance of the safety of
construction methods or procedures unless in his opinion it
concerns permanent installations or permanent equipment.
The Engineer shall not be held responsible for the initiation
or enforcement of any OSHA Standards. The Engineers
responsibility, herein, 1lies solely in the design and
inspection of permanent structures and permanently installed
equipment.
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Relation to Water Works Structures - NOT APPLICABLE

12.1 Relation to Water Main and Services

12.2

Horizontal Separation

Sewers shall be laid at least 10 feet horizontally from
any existing or proposed water main. The distance shall
be measured edge to edge. In cases where it is not
practical to maintain a ten foot separation, the
appropriate reviewing agency may allow deviation on a
case~-by-case basis, if supported by data from the
Engineer. Such deviation may allow installation of the
sewer closer to a water main, provided that the water
main is in a separate trench or on an undisturbed earth
shelf located on one side of the sewer and at an
elevation so the bottom of the water main is at least 18
inches above the top of the sewer.

Crossings

Sewers crossing water mains shall be laid to provide a
minimum vertical distance of 18 inches between the
outside of the water main and the outside of the sewer.
This shall be the case where the water main is either
above or below the sewer. The crossing shall be arranged
so that the sewer joints will be equidistant and as far
as possible from the water main joints. Where a water
main crosses under a sewer, adequate structural support
shall be provided for the sewer to prevent damage to the
water main.

Special Conditions

When it is impossible to obtain proper horizontal and
vertical separation as stipulated above, the sewer shall
be designed and constructed equal to water pipe, capped
two (2) feet both sides of the interference with concrete
and pressure tested to assure watertightness prior to
backfilling all in accordance with the Detailed
Specifications and Plan Sheet Details.

Payment for Necessary Changes

Whenever the Contractor observes the above conditions, he
shall immediately notify the Engineer. If the sewer
cannot be relocated to avoid such conflicts a change
order will be initiated in accordance with the applicable
sections of the General Conditions, unless the conflict
is covered by the Detailed Specifications.

Buoyant Forces and Dewatering

Due to the possibility of a high ground water table within
the limits of the project, all utility pipes and structures
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may be subjected to a buoyant force during construction.
The Contractor shall be responsible for any and all damages
due to flotation prior to final acceptance of the work.

If ground water is encountered during construction, the
Contractor shall provide and maintain sufficient equipment to
drain the soil, to dispose of all water encountered, and to
prevent saturated soil from flowing into excavations; and
shall render such excavations firm and dry, until the sewers
and structures to be built thereon are completed.

Once the construction of the sewer has been completed, the
ground water shall not be allowed to rise more than two
inches per hour. The Contractor shall be responsible for
preventing flotation of all structures and pipes during
construction.

The Contractor shall assume all responsibility for claims
resulting from damage to any land, wells, structures or
improvements due to his dewatering operations.

As Built Drawings

The Contractor shall keep one (1) copy of all project
specifications, plans, addenda, modifications supplemental
drawings, shop drawings and change orders at the project site
in good order and annotated to show all changes made during
the construction process. In addition, the Contractor shall
keep one (1) set of "As-Built Drawings" for the Project.
These As-Built Drawings will show all final elevations, all
final dimensions and tie-downs for buried pipes, valves,
fittings, structures, etc., all final dimensions and sizes for
pipes and structures and all other information as necessary to
constitute as-built records. These documents shall be kept
daily by the Contractor and routinely checked by the Inspector
for completeness and accuracy based on the Inspectors daily
records and notes. It will be the Contractor’s responsibility
to furnish any and all information lost due to the
Contractor’s loss of these record drawings. In addition to
other Contract requirements, retainage will be partially based
on the Contractor’s ability to maintain good as-built records,
as determined by Engineer. Upon completion of the project or
beneficial occupancy, whichever occurs first, these record
"As-Built" drawings together with any other annotated
supplemental plans, drawings, sketches, etc. shall be
delivered to the Inspector for his final review and approval.
If approved, the documents will be delivered to the Engineer
for the Owner’s record. If disapproved, they will be returned
to the Contractor for corrections, as necessary.

Shop Drawings
Unless otherwise directed, the number of shop drawings to be

submitted by the Contractor for the Engineer’s approval shall
be six (6), which upon approval will be distributed .as
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follows: three to be returned to Contractor and one each for
Engineer’s office, field Representative, and Owner.

Equipment Manuals - NOT APPLICABLE

The Contractor shall have the responsibility of furnishing
four (4) sets of equipment manufacturers’ operation and
maintenance materials and manuals for use in the preparation
of the Operation and Maintenance Manual. The O & M Manual
must include the manufacturers manuals and sources of service
and parts in compliance with Environmental Protection Agency
requirements.

The material called for under this Section 16 shall not
necessarily be considered a part of the Shop Drawing
requirements as indicated in the General Conditions.

Every item of mechanical and electrical equipment will
require an operation and maintenance manual printed or
xeroxed in a legible manner and bound in a soft cover.

The above referenced material shall be furnished to the
Engineer prior to the time at which construction is 50%
complete.

Manufacturer’s Service Representative = NOT APPLICABLE

The Contractor shall provide the services of qualified and
technically trained representatives of the manufacturers of
the principal Items of plant equipment, as necessary to
supervise the installation of the equipment, supervise the
start-up, and instruct the operation personnel in the
operation and maintenance of the equipment.

These services shall be provided as part of the work under
the applicable contract Items and no extra payment will be
made by the Owner for any such services in connection with
the installation, start-up, operation, and maintenance
instructions relating to the equipment.

Adjustment and Operation of Systems - NOT APPLICABLE

When any work included in these specifications is completed,
and prior to time of final inspection, the Contractor shall
carefully adjust and place in operation 'all parts of the
equipment, systems and electrical facilities, installed by
him, and shall also assist in the adjustment of equipment and
systems furnished by the Owner and installed by the
Contractor. The Contractor shall make adjustment of equipment
and systems furnished by the Owner and installed by the
Contractor. The Contractor shall make adjustment of all
automatic controls and safety devices, balance and adjust all
air and water flow, make proper setting of all valves, and
perform all other necessary operations to make the equipment,
systems and electrical facilities fully operable and, where
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required, be oiled and greased, and all grease cups, oilers,
etc., shall be left filled.

Upon completion of this work, the Contractor shall notify the
Engineer that all equipment, systems and electrical facilities
are ready for final tests and inspection and shall cooperate
with the Owner’s representative in charge in conducting the
tests and inspection.

At the time of final inspection, the Contractor shall be
present or shall be represented by a person of authority.

Major subcontractors also shall be represented. Each shall
demonstrate that his work fully complies with the purpose and
intent of the plans and specifications. All labor, all
services, and all instruments or tools necessary for such
demonstration and tests shall be provided by the Contractor.

Plan Notes

Where notes on the plans indicate that certain work, material
and equipment is to be furnished as part of the work under a
specified Item number, and the work, material and equipment is
not included in the specifications; this work, material and
equipment shall be included under the price specified for the
contract item as though it were actually written in the
specifications.

Field Office - NOT APPLICABLE

The Contractor shall provide at the beginning of construction
and remove at the completion of construction, a field office
with storage room for the exclusive use of the Engineer and/or
his Field Representatives. The field office shall be of
sufficient size for two (2) Inspectors and contain a storage
area of approximately 10 ft2. The field office shall be
within 100 feet of the Contractor’s offices and storage
facilities.

The field office shall be furnished with a desk, chair, and
sloped plan table for each Inspector and one (1) four (4)

drawer steel filing cabinet. The office shall be heated and
air-conditioned and include a telephone and ‘telephone
service. Ceiling lights and electrical plug-in duplex

receptacles shall also be provided with the office.

During occupancy, the office shall be supplied with one (1)
telephone, electric and janitorial services and shall be
supplied with  adequate, safe, dependable heat and
air-conditioning. The telephone shall be of the cordless type
with reception range of at least 700 feet. The Contractor
shall not be responsible for long distance calls made on this
field office telephone.

At completion of the contract, this temporary structure and
all other temporary structures erected by the Contractor
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shall become the property of the Contractor, and he shall
remove them from the site at no expense to the Owner. The
Contractor shall restore the site to a condition equal to
that which existed before placement of the office.

The Contractor shall provide temporary parking and access for
a minimum of two (2) vehicles at the Engineer’s field office.
The access and parking area shall be maintained with adequate
aggregate base to permit safe and smooth entry and egress of
vehicles and personnel.

Easements

A. Rights in Easements

The Contractor has the right, during construction to use
the property shown as Easement and Temporary Construction
Easement and the right of ingress and egress to and from
these easements for construction of the sewers. However,
the Contractor, prior to exercising this right, shall
obtain permission of the landowner to travel over a
mutually agreeable route.

Furthermore, the Contractor shall assume full
responsibility for claims resulting from damage to any
land or improvements used for ingress and egress to such
easenments. ’

It shall also be his responsibility to obtain, in
writing, any additional rights he may require over the
remaining property for his construction of the sewers and
appurtenances.

B. Work in Easements

All work in easements shall be performed in accordance
with the Specifications and the following special
requirements:

The Contractor shall notify each property owner of his
schedule to work in the easement on their property before
he enters upon their property.

In the event the Contractor damages or destroys any septic
tanks and/or laterals, sand filters, and dry wells as the
result of his operations on private property, he shall handle
the flow immediately, and thereafter until they are restored,
and restore them to their original condition or as directed by
the Engineer.

As a part of the project land acquisition phase, the Owner is
responsible for securing all necessary permanent and temporary
(construction) easements. For permanent easements only, the
owner has included in the easement purchase price the cost for
all trees and/or shrubs that will be damaged or destroyed by

GCs-8



22.

23.

24.

the proposed construction. For temporary (construction)
easements, the Owner has not included the cost for damage in
the price of the easement. Therefore, in temporary easements,
the Contractor is responsible for replacing trees and/or
shrubs damaged by him during construction at his own expense.

Construction Schedules

The Construction Schedule to be supplied by the Contractor
per Section 3 of the General Conditions shall be of the bar
chart type and containing the information per the General
Conditions. The Construction Schedule shall be adjusted
monthly, as necessary, to reflect current conditions. The
Contractor shall request any increases in time due to abnormal
weather conditions, strikes, etc. on a monthly basis and a
time extension change order shall be processed accordingly.

The Construction Schedule should show a completion date that
meets the constructions time allotted by the Contract
Documents.

Notification by Contractor Prior to Construction

Sufficient notice shall be given by the Contractor to all
utilities and property owners whose pipes, poles, tracks,
wires, conduits or other structure may be affected. by the
work in order that they may protect, remove, adjust or
rebuild them, or take such measures as they may desire to
minimize inconvenience. He shall notify the local fire and
law agencies twenty-four (24) hours in advance of the
temporary blocking of any street. He shall also notify any
effected water works utility and receive its authorized
representative’s approval before cutting into existing mains
or shutting off main line services, except in case of
emergency.

Traffic Control

The Contractor may close streets or roads to through traffic
for minimum periods of time with proper notice to local
occupants of all premises, police and fire protection
authorities and other public authorities as applicable. The
Contractor shall so schedule this work that this time is
minimum and shall, whenever possible, make suitable provisions
for access by local residents, school buses, police and fire
emergency vehicles and mail delivery vehicles. The Contractor
shall keep fire hydrants and other public utility wvalves
accessible at all times.

At street or road crossings where the Contractor is permitted
to open cut the trench, the crossing shall be completed,
cleaned up, temporary pavement in place, and open to traffic
within twenty-four (24) hours from the time the street or road
is closed to through traffic, unless specific approval is
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received from the authority having jurisdiction, for a longer
period.

When it is required that a street or road be closed to
traffic, the Contractor shall furnish, erect and maintain
barricades, suitable and sufficient red lights and other
lights or reflecting material at the limits of the Project.

Where side streets intersect and at other points of public
access to the project, the Contractor shall furnish, erect
and maintain advance warning signs and barricades to direct
traffic from closed sections.

The Contractor shall furnish, erect and maintain detour
marking signs on temporary routes, except where same may be
furnished by the State or County Highway Departments.

Throughout construction, the Contractor shall furnish, erect
and maintain such 1lights, signs and barricades as may be
required for the protection of any local traffic permitted on
the roadway.

Where the improvement is to be accomplished with traffic
maintained, the Contractor shall furnish, erect and maintain
lights, signs, barricades, temporary guard rails and other
traffic control devices, watchmen and flagmen as may be
necessary to maintain safe traffic conditions.

Systematically clean and make any needed repairs of the
structures; remove all equipment, tools and surplus
materials; leave the structures 'broom clean", or its
equivalent, and the premises in a neat and clean condition.

Ssafety and Health Requirements

The successful bidder shall be responsible for all obligations
prescribed as employer obligations under Chapter XVII of
Title 29, Code of Federal Regulations for Construction, OSHA
(PL 91-596) and the Contract Work Hours and Safety Standards
(PL 91-54).

Permits
The Contractor shall provide and display any and all Building

Permits required by county, township, and/or Board prior to
the start of construction.
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WORKMANSHIP AND MATERIALS SPECIFICATIONS
(SECTION WM 1)
GENERAL

The following specifications for Workmanship and Materials are of
general application, and are to be used with the Detailed
Specifications and drawings as far as applicable.

The Sections of the Workmanship and Materials Specifications shall
accompany or be attached to each set of the Detailed
Specifications. Additional Sections of Workmanship and Materials
Specifications, other than those listed, may be included as a part
of the contract documents attached to the listed Sections.

Materials for which no detailed specifications are given herein or
under the Detailed Specifications shall in general conform to the
physical characteristics and methods of treatment as set forth in
the latest specifications of the American Society for Testing
Materials insofar as they may apply, and shall be of the guality
and character best adapted to the purpose for which they are to be
used. No material shall be used for any purpose unless the material
has previously been in use for a like purpose for a sufficient
length of time to demonstrate the materials' satisfactory use.

All materials and equipment to be provided by the Contractor under
this contract shall be new, unless otherwise specified. Any
equipment offered shall be new and of a make and type which can be
shown to have operated satisfactorily and continually in actual
service for a sufficient length of time to demonstrate the
equipment's success for the purpose for which the equipment is to
be used.

: WM 1 (1 of 1)
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(SECTION WM 2)

EXCAVATION

Description

The Contractor shall make all earth excavations required, to the
widths and depths necessary for proper construction (and only to
such widths and depths), for constructing according to the plans,
all structures included in this contract. Earth shall mean all
kinds of materials, wet and/or dry, excavated, or which are to be
excavated, including rock, shale, hardpan, muck, quicksand, etc.,
unless provisions are made elsewhere in the contract documents for
specified soil types.

Excavation shall include clearing the site for the work; the
loosening, loading, removing, transporting, and disposing of all
materials, wet or dry, necessary to be removed for purposes of
construction; all sheeting and bracing; all draining, dewatering
and pumping; backfilling of trenches, excavations and pits; earth
borrow; the supporting of the excavations and structures (new and
existing) above and below ground; the handling of water; and all
incidental work.

General

Prior to commencing construction operations, the Contractor shall
make all the provisions necessary to assure the protection of all
existing improvements, both public and private. He shall protect
trees, shrubs, plantings and grassed areas and shall make
provisions for maintaining public travel in an acceptable manner.

Clearing

Preparatory to excavation, the site of all open cut
excavations, embankments and fills shall be first cleared of
obstructions and existing facilities (except those which must
remain temporarily or permanently in service). On all public
or private property where grants or easements have been
obtained, and on the property of the Owner, the Contractor
shall remove and Kkeep separate the topsoil, and shall
carefully replace it after the backfilling is completed.

Pavement Cutting

Prior to excavating paved areas all excavation edges falling
within the pavement shall be saw cut in a neat straight
manner. Cutting shall be performed with a saw designed
specifically for this purpose. The cut shall penetrate the
entire pavement thickness where possible. If the existing
pavement_is more than 6 inches thick then a cut of not less
than 6 inch depth shall be made. Sawing equipment shall be
submitted to the Engineer for approval before initial use.

WM 2 (1 of 10)
revised 1/15/88



When the approved cutting equipment makes a cut more than 1"
wide the cutting shall precede the excavation no more than one
block or 400 feet which ever is less. If pavement cuts (those
less than 1 inch wide) are made in streets which are reopened
to traffic prior to excavation then the cuts shall be
thoroughly filled with sand and maintained full until the

excavation is performed.

Protection of Existing Improvements

Before any excavation is started, adequate protection shall
be provided for all lawns, trees, shrubs, landscape work,
fences, sidewalks, hydrants, utility poles, street, alley and
driveway paving, curbs, storm sewers, ditches, headwalls,
catch ba51ns, surface inlets and all other improvements that
are to remain in place. Such protection shall be provided as
long as necessary to prevent damage from the Contractor's
operations. Shrubs, bushes, small trees and flowers, which
have to be removed to permit excavation for the project, shall
be protected and replanted or replaced when the backfill is
complete unless otherwise directed by the Engineer.

The Contractor shall exercise every precaution to prevent
damage to property within and outside the immediate viecinity
of the work. He shall remove all debris and rock from the site
and restore the ground surfaces, replace or repair all
driveways, buildings, fences, retaining walls, culverts,
drains, paving, sidewalks, etc., which are removed or damaged
during construction.

Repair, restoration or replacement of any improvements damaged
or removed outside of the work to be performed shall be the
obligation of the Contractor at no additional cost to the
Owner.

Protection of Trees and Shrubs

No existing trees or shrubs in street Right-of-Ways and
easements shall be damaged or destroyed. Where branches of
trees or shrubs interfere with the Contractor's operations,
they shall be protected by tying back wherever possible. No
limbs or branches shall be cut. If his operations will not
permit saving certain- trees, the Contractor shall be wholly
responsible for satisfying all claims for restoration or
restitution resulting from their damage or removal.

If small trees and shrubs are moved or pruned to permit more
working space pruning shall be done in accordance with Home
and Garden Bulletin No. 83, U.S. Department of Agriculture,
"Pruning Shade Trees and Repairing Their Injuries." However,
the Contractor shall obtain, in writing, the property owner's
permission to move or prune trees or shrubs on his property.
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Trees and shrubs damaged by the Contractor's operation shall
be repaired in accordance with said Bulletin No. 83.

Payment for protecting trees and shrubs shall be the
obligation of the Contractor at no additional cost to the
Owner.

Maintenance of Public Travel

The CONTRACTOR shall carry on the WORK in a manner which will
cause a minimum of interruption to traffic, and may close to
through travel not more than two (2) consecutive blocks,
including the cross street intersected. Where traffic must
cross open trenches, the CONTRACTOR shall provide suitable
bridges to street intersections and driveways. The CONTRACTOR
shall post suitable signs indicating that a street is closed
and necessary detour signs for the proper maintenance of
traffic. Prior to closing of any streets the CONTRACTOR shall
notify responsible municipal authorities.

Utility Interruption

The CONTRACTOR shall proceed with caution in the excavation
and preparation of the trench or pit so that the exact
location of underground structures may be determined. Prior
to proceeding with trench excavation the CONTRACTOR shall
contact all utility companies in the area to aid in locating
their underground services.

The CONTRACTOR shall take all reasonable precautions against
damage to existing utilities. However, in the event of a break
in an existing water main, gas main, sewer or underground
cable, he shall immediately notify the responsible official
of the organization operating the utility interrupted. The
CONTRACTOR shall lend all possible assistance in restoring
services and shall assume all costs, charges, or claims
connected with the interruption and repair of such services.

Construction in Easements

In easements across private property, the CONTRACTOR shall
confine all operations in the easement area and shall be
responsible and liable for all damage outside of the easement
area. Trees, fences, shrubbery or other types of surface
improvements located in easements will regqguire protection
during construction. Precautions shall be taken by adequate
sheeting or other approved method to prevent any cave-in or
subsidence beyond the easement 1limits or damage to
improvements within the easement. In general, the easement
area is intended to provide reasonable access and working area
for efficient operation by the CONTRACTOR. Where easement
space for efficient operation is not provided, the CONTRACTOR
shall be responsible for organizing his operations to perform
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within the restrictions shown on the plans. When requested,
the OWNER shall furnish the CONTRACTOR a copy of the
construction easements. Anytime the CONTRACTOR has to work
outside of the easement area, he must obtain written
permission from the property owner and furnish the ENGINEER
with a copy.

Drainage

The Contractor shall make provisions for handling all flows
in existing creeks, ditches, sewers and trenches by pipes,
flumes or other approved methods at all times when his
operations would, in any way, interfere with the natural
functioning of said creeks, ditches, sewers and drains. The
Contractor shall at all times during construction provide and
maintain sufficient equipment for the disposal of all water
which enters the excavation, both in open cut trenches and in
tunnels, to render such excavation firm and dry, until the
structures to be built thereon are completed.

Pipe underdrains, well point systems, deep well pumps or other
suitable equipment and methods shall be used to keep all
excavations firm and dry, at no additional cost to the Owner
unless otherwise provided in the Proposal.

Disposal of Unsuitable Materials

Excavated materials which are either surplus and not required
or are unsuitable for backfilling shall be removed from the
site of operations as soon as excavated. All excavated
materials so removed shall be disposed of, at no additional
cost to the Owner, on privately owned property for which the
Contractor has made prior arrangements. The Contractor is
responsible for the restoration of areas within Public
Right-of-Ways bordering properties for which the Contractor
has a dump permit or release.

The Contractor is to provide the Engineer with a copy of the
said permit, stating the condition in which the Property Owner
will accept the spoil materials.

Storage of Suitable Materials

Excavated materials suitable and required for immediate
backfill, shall be stored in neat piles adjacent to the
excavation in a manner so as to interfere as 1little as
possible with traffic, but shall not be placed at such heights
above or closeness to the sidewalls of the excavation to
endanger such operations due to slides or cave-ins. Fire
hydrants under pressure, valve pit covers, valve boxes, curb
stop boxes, or other utility controls within Right-of-Ways
shall be left unobstructed and accessible until the WORK is
completed.
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Excavated materials suitable for use as backfill, fill and
embankments but not needed immediately shall be transported
to a location approved by the Engineer and stored at the
contractors expense. Storage shall be on the owners property
provided the site offers sufficient room without hindering the
Work or the normal operation of the Owner's facilities. All
weather access must be maintained to all operating facilities
on the site at no additional expense to the Owner. Gutters and
catch basins shall be kept clear or other satisfactory
provisions made for drainage. Natural watercourses shall not
be obstructed.

Open cut Excavation

Open cut excavation, either in earth or rock, shall be safely
supported and of sufficient width and depth (and only to such width
and depth) to provide adequate room for the construction or
installation of the work to the lines, grades and dimensions shown
on the Plans.

Trench Dimensions

The bottom width of the trench at and below the top of the
pipe and inside the sheeting and bracing, if used, shall not
exceed the recommendations as contained in the applicable ASTM
Standard for the pipe being used.

Trench sheeting and bracing or a trench shield or box shall
be used as required by the rules and regulations of OSHA. The
bottom of the trench shall still meet the above standards.

If the trench widths are exceeded without the written
permission of the Engineer, the pipe shall be installed with
a concrete cradle or with concrete encasement or other ASTM
approved methods as approved by the Engineer and at no
additional cost to the Owner.

Excavations With Sloping Sides, Limited

The Contractor may, at his option, where working conditions
and right of way permit (as determined by the Engineer),
excavate pipe 1line trenches and pits for structures with
sloping sides, but with the following limitations:

(1) In general, only braces and vertical trenches will be
permitted in traveled streets, alleys, narrow easements
and for pit excavations more than 10 feet deep.

(2) Where pipe 1line trenches with sloping sides are
permitted, the slopes shall not extend below the top of
the pipe, and trench excavations below this point shall
be made with near-vertical sides with widths not
exceeding those specified herein before.
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(3) Slopes shall conform to all OSHA regulations.

(4) When pit excavations with sloping sides are permitted,
"the Contractor shall assume full responsibility for all
costs incurred to backfill the larger excavation in
accordance with the Contract Documents including
furnishing materials if adequate quantities of suitable
materials are not available from those excavated on the
site.

Sheeting and Bracing

The Contractor shall furnish, place and maintain adequate
sheeting and bracing as may be required to support the sides
of the excavation and prevent any movements of earth which
could, in any way; diminish the width of the excavation to
less than that necessary for proper construction; cause damage
to the pipe or structure being constructed or to adjacent
structures, utilities, pavements or walks; cause injury to
workmen or others through movement of the adjacent earth
banks; or to otherwise damage or delay the work.

A. Materials: Sheeting may be of wood or steel and shall be
of adequate strength for the excavation, subject to the
approval of the Engineer, who shall have the right to
order the Contractor to furnish heavier sheeting than
that being used or proposed to be used by the Contractor,
at no additional cost to the Owner.

B. Additional Supports: If the Engineer is of the opinion
that sufficient or proper supports have not been provided
at any location, he may order additional supports
installed at the expense of the Contractor, and the
compliance with such orders shall not relieve or release
the Contractor from his responsibility for adequately
supporting the sides of the excavation.

C. Methods: Wherever possible, the sheeting and bracing
shall be driven ahead of the excavation to avoid loss of
material from behind the sheeting. If it is necessary to
excavate below the sheeting, care shall be taken to avoid
trimming behind the face along which the sheeting will
be driven. Care shall be taken to prevent voids outside
the sheeting; but, if voids develop, they shall be
immediately filled with selected sandy materials and
compacted by flushing and jetting with water or as
directed by the Engineer. Where drop inlets or stacks are
constructed, the excavation shall be offset, as required,
without additional compensation.

D. Left in Place: The engineer may order sheeting and
bracing to be left in place at locations other than shown
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by the Plans. Sheeting left in place may be ordered to be
cut off at any specified elevation, but in no case shall
it be left in the ground above an elevation eighteen (18)
inches. below the existing or proposed surface of the
ground. All voids created by the cutting off of the
sheeting to be left in place shall be immediately filled
with selected sandy materials and compacted by flushing
and jetting with water or as directed by the Engineer.

Sheeting and bracing left in place in open cut trenches
as shown on the Plans or as ordered by the Engineer shall
be paid for only in accordance with applicable provisions
of the Contract Documents.

If the Contractor elects not to remove certain sheeting
and bracing, he will not be paid additionally for such
sheeting and bracing left in place.

E. Not ILeft In Place: All sheeting and bracing not to be
left in place shall be carefully removed (after the
backfill is complete) so as not to endanger the pipes and
other structures. All voids created by withdrawal of the
sheeting shall be immediately filled with selected sandy
materials and compacted by flushing and jetting with
water or as approved by the Engineer.

F. 211 sheeting and shoring is to be done in accordance with
the Occupational Safety and Health Standards 40 CFR Part
1926 Subpart P, Excavation.

Earth Excavation

Earth materials shall be excavated so that the open cuts conform
with the lines, grades and dimensions shown on the drawings.

A. Unsuitable Foundation: When the bottom of the excavation is
unsuitable as a foundation, it shall be excavated below grade
and then refilled with concrete or crushed stone to the grade
as the Engineer may direct. The crushed stone refill shall be
mechanically compacted in six (6) inch layers or as directed
by the Engineer. Such authorized work shall be paid for as set
forth under the appropriate Item of the Proposal or the Change
Order. This provision shall not relieve the Contractor of his
obligation to dewater the excavation at no additional expense
to the Owner.

B. Unauthorized Excavation: Unauthorized excavation below grade
shall be filled with crushed stone or concrete and compacted
as ordered and directed by the Engineer at no additional cost
to the Owner.

C. Excavated Earth For Backfill: Excavated earth materials may be
used for backfill subject to the approval of the Engineer, and
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the Contract Documents. Such material may be used only where
its class is allowed. For example: Excavated material
conforming to "Class II" description may be used where "Class
II" material is required. When the Contract provides a unit
price payment for classified backfill or fill material,
excavated materials may qualify for such payment only if it is
transported to another location for installation or temporary
storage. The Contractor shall not transport the material
solely to qualify it for such payments.

Rock Excavation

Rock shall be defined as follows: Boulders measuring one-half (1/2)
cubic yard or more in volume; rock material in ledges, bedded
deposits, unstratified masses and conglomerate deposits so firmly
cemented that they possess the characteristics of solid rock that
cannot be removed without systematic drilling and blasting; and
concrete and masonry structures, except sidewalks and pav1ng

Pockets or seams of earth or clay less than four (4) inches in
thickness, occurring below or between solid ledges of rock, shall
be considered rock.

When rock is encountered in open cut excavation, it shall be
removed by drilling, blasting, digging or other approved methods so
that open cut trenches conform with the lines, grades and
dimensions shown on the Plans.

A. Explosives: The Contractor shall comply with all Federal,
State and Local laws, rules, regulations, insurance and
ordinances governing the transportation, storage, use and
permits for explosives.

B. Description: Solid rock excavation shall consist of the
necessary excavation and satisfactory disposal of all rock in
place which can not be removed from its original position
without the use of explosives, or with a modern power shovel
of not less than three-quarter (3/4) cubic yard capacity,
properly used, having adequate power and in good running
condition, or other equivalent powered equipment. The
excavation shall also include all loose stone or boulders
necessary to be removed which have a volume of one-half (1/2)
cubic yard or more. Boulders of less than one-half (1/2) cubic
yard in volume shall not be classed as rock excavation.

c. Safety Precautions: When blasting is required for the removal
of rock, every precaution shall be used for the protection of
persons and private and public property. Each blast shall be
well covered with mats or other suitable means to confine the
rock fragments within the excavation. At the discretion of the
Engineer, he may order an evaluation survey of properties
within the blasting zone. Only the minimum amounts of
explosives shall be used; no__excessive charges will be
permitted. Except with written permission and approval of the
Engineer, no blasting of rock will be permitted at nights or
on Sundays.
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D. Blasting Methods: The method of blasting will be as determined
by the Contractor, subject to the approval of the Engineer
prior to construction. Blasting shall be performed at a safe
distance ahead of the installation of the pipe and structures
to prevent damage to them as the work progresses. Blasting of
rock for property service connections, T-branches, Y-branches,
and stubs shall be performed at the same time as the pipe
trench blasting. The rock at the ends of all pipes, branches,
stubs and property service connections, shall be shattered by
continuing the drilling and blasting operations six (6) feet
beyond the end of the pipe, branch, stub or property service
connection.

Ssufficient dynamite shall be used to shatter the rock for
future excavation, as may be determined and ordered by the
Engineer.

The blasting of rock under existing paving prior to uncovering
the rock will be permitted, provided, the Contractor assumes
full responsibility for all damage to the existing paving;
however, the Owner reserves the right to require the
uncovering of rock prior to blasting if blasting without
uncovering proves unsatisfactory.

If the Contractor chooses to blast rock under paving without
uncoverlng the rock, he shall immediately repair humps in the
paving which create a traffic hazard, as determined by the
Engineer; and, all distortions out51de the limits of the
trench caused by this method of blastlng shall later be
removed and replaced as part of the pav1ng restoration, as
directed by the Engineer. The Contractor is fully responsible
for all damages that occur.

E. Repairs of Damage: In case injury occurs to any portion of the
work, or to the material surrounding or supporting the same,
through blasting the Contractor at his own expense shall
remove such injured work and shall rebuild said work and shall
replace the material surrounding or supporting the same, or
shall furnish such material and perform such work of repairs
or replacements as are necessary for satisfactory restoration.
Any damage whatever to any existing structure due to blasting
shall be promptly, completely and satisfactorily repaired by
the Contractor at his own expense.

Boring and Jacking

Construction of the pipeline by boring and jacking methods will be
permitted unless otherwise specified on the plans.

Backstop: The backstop shall be of sufficient strength and
p051t10ned to support the thrust of the boring equipment without
incurring any vertical or horizontal displacement during such
boring operations.
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Guide Rails: The guide rails for the boring equipment may be of
either timber or steel. They shall be laid accurately to line and
grade and maintained in this position until completion of the
boring operations.

Casing Pipe: Steel casing pipe shall be new, conform to ASTM A 139
and shall be of the size (diameter) shown on the plans. The lengths
of pipe shall be welded as they are installed. Where lengths of
casing pipe are joined during the boring operations, care shall be
taken to insure that the proper line and grade is maintained.

The minimum wall thickness for casing pipes under highways,
railroads and streams shall be 0.375 inches. Steel shall be Grade
B under railroads and Grade A at all other locations.

Removal of Water

The Contractor shall at all times during construction provide and
maintain ample means and devices with which to promptly remove and
properly dispose of all water entering the excavations or other
parts of the work and shall keep said excavations dry until the
structures to be built therein are completed. No masonry shall be
laid in water nor shall water be allowed to rise over masonry,
until the concrete and mortar have attained a sufficient and
satisfactory set. In no event shall concrete be placed in water,
nor shall water be allowed in the excavation, which may set up
unequal pressures in the concrete, until the concrete has set at
least twenty-four (24) hours and any danger of flotation has been
removed.

In order to provide a dry foundation, the Contractor, if required
by the Engineers, shall pre-drain all wet material (except hardpan
or rock) by lowering the ground water to a depth of at least one
(1) foot below the deepest point of subgrade. The work of
pre-draining shall be done by the use of a well peint system, or by
any other method approved by the Engineer that will permit the
construction work to be carried on under dry foundation conditions.
All discharge water shall be piped to the nearest point of disposal
in order to prevent such water from again entering the excavation.
Any method or system that may be used to lower the ground water
shall be kept in operation continuously unless otherwise permitted.
The Engineer's approval of the proposed system shall not relieve
the Contractor from the responsibility of providing and maintaining
dry excavations as required.

The Contractor shall dispose of water from the work in a suitable
manner without damage to adjacent property or piping. No water
shall be drained into work built or under construction unless the

consent of the Engineers is first obtained.

All removal and handling of water required to maintain dry trenches
or other excavations for the construction of sewers, water mains,
or other structures in the dry, shall be at the expense of the
Contractor.
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(SECTION WM 3)

BACKFILL
FILLS AND EMBANRKMENTS

Description

All trenches or excavations shall be backfilled to the original
surface of the ground or such other grades as shown or directed. In
general the backfilling shall be carried along as speedily as
possible and as soon as the concrete, mortar, and/or other masonry
work and pipe joints have sufficient strength to resist the imposed
load without damage.

Backfill Materials

The following materials shall be used for backfill in accordance
with and in the manner indicated by the requirements specified
herein.

Class I - Angular, 6 to 40 mm (1/4 to 1 1/2 inch), graded
stone such as crushed stone.

Class II - Coarse sands and gravel with maximum particle size
of 40 mm (1 1/2 inch), including various grades of
sands and gravel containing small percentages of
fines, generally granular and non-cohesive, either
wet or dry. Soil types GW, GP, SW and SP are
included in this class.

Class III - Fine sand and clayey gravel including fine sands,
sand-clay mixtures and gravel-clay mixtures. Soil
types GM, GC, SM and SC are included in this class.

Class IV - Silt, silty clays and clays, including inorganic
clays and silts of medium to high plasticity and
liquid limits. Soil types MH, ML, CH and CL are
included in this class. These materials are not
recommended for bedding. This class shall also
include any excavated material free from rock (3
inches and larger), concrete, roots, stumps,
rubbish, frozen material and other similar articles
whose presence in the backfill would cause
excessive settlement.

Backfill of Trench Excavations for Pipes and Conduits

Bedding and Backfill materials samples shall be submitted to the
Engineer prior to start of construction. Approved samples shall be
kept at the Engineer’s field office. Materials differing

significantly from these samples shall not be used without written
authorization from the Engineer.
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Bedding
Rigid Pipe and Conduit Bedding

For purposes of this specification, rigid pipe and conduits
shall include those made of steel, ductile iron, cast iron,
concrete, VCP, PVC/ABS Truss and other materials as determined
by the Engineer.

All rigid conduit and pipe shall be laid to the lines and
grades shown on the plans, unless otherwise directed by the
Engineer. All rigid conduit and pipe shall be bedded in
compacted Class I or II material, placed on a flat trench
bottom. The bedding shall have a minimum thickness of 4" or
one-fourth (1/4) the outside pipe diameter below the pipe and
shall extend halfway up the pipe barrel at the sides. All
material shall be placed in the trench in approximately six
(6) inch layers. Each layer, shall be leveled and evenly
distributed on both sides of the pipe so as not to disturb,
displace or damage the pipe and shall be thoroughly compacted.
When Class I or II materials is used compaction may be
accomplished by hand or mechanical tamping or by "walking” the
material in. Bedding from the halfway point on the pipe to a
point twelve (12) inches above the top of the pipe shall be a
Class I, II, ITII, or IV material placed in six (6) inch layers
and thoroughly compacted to prevent settlement. Class III and
IV material shall not be used when the trench is located in an
area subject to vehicular traffic.

Flexible and Semirigid Conduit Bedding

For purposes of this specification, flexible and semirigid
conduits and pipes shall include those made of PVC, PE, FRP,
and other materials as determined by the Engineer.

All flexible and semirigid pipe shall be laid to the lines and
grades shown on the plans, unless otherwise directed by the
Engineer. All flexible and semirigid conduit shall be bedded
in compacted Class I or Class II material, placed on a flat
trench bottom. The bedding shall have a minimum 4" thickness
or one-fourth (1/4) the outside pipe diameter below the pipe
and shall extend to twelve (12) inches above the top of the
pipe level the full width of the trench. All material shall be
placed in the trench in a maximum of six (6) inch layers
(before compaction). Each layer, shall be leveled and evenly
distributed on both sides of the pipe so as not to disturb,
displace or damage the pipe and shall be adequately compacted.
When Class I materials are used compaction may be accomplished
by hand or mechanical tamping or by "walking"” the material in.
When Class II materials are used compaction shall be
accomplished only by hand or mechanical tamping to a minimum
eighty-five percent (85%) Standard Proctor Density.

When flexible conduit installation represents more than 10% of
the total base bid, the Pipe or conduit manufacturer shall
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examine the proposed bedding materials samples and certify the
suitability of same for use with his product in accordance
with these specifications. In the event the manufacturer

recommends an alternate bedding procedure the Contractor shall
include with his pipe submittal a complete cost evaluation for
installing the bedding as recommended and as required by these
specifications. All cost savings shall be given the Owner by
adjusting the Contract amount accordingly by Change Order.
More expensive procedures shall not be acceptable unless the
Contractor agrees to bear all additional costs.

Backfill Above Pipe
Method A - Backfill in Areas Not Subject to Vehicular Traffic

For purposes of this specification, trenches shall be
considered subject to vehicular traffic if all or any portion
of the excavation is located within four (4) feet of a roadway
or alley which is routinely traveled by powered vehicles. In
the event of any question regarding the susceptibility of an
area to traffic, the Engineer’s decision shall govern.

The trench between a level twelve (12) inches above the top of
the pipe and the ground surface shall be backfilled with Class
I, ITI, IITI or IV materials, as described above, deposited with
mechanical equipment in such a manner that it will "flow"'onto
the bedding and not free fall. The Contractor shall
consolidate the backfill by the back and forth travel of a
suitable roller, wheeled device or other similar heavy
equipment until no further settlement is obtained. Heavy
equipment shall not be used until there is a cover of not less
than three (3) feet over the pipes. To assSist in promoting
maximum settlement, the surface of the trench shall be left in
a slightly rounded condition. Periodical dressing of the
backfill in the trench to promote the drainage and safety
conditions shall be made during the course of the contract as
required or ordered by the Engineer.

Method B -~ Backfill in Areas Subject to Vehicular Traffic

(Mechanical Compaction)

The trench between a level of twelve (12) inches above the top
of the pipe and the surface, which are located in areas
subject to or possibly subject to vehicular traffic, shall be
backfilled with Class I or II materials, deposited in uniform
horizontal layers of two (2) feet +/- six (6) inches. Each
layer shall be thoroughly compacted by mechanical tamping
utilizing a crane mounted hydraulic vibratory compactors. Each
layer shall be thoroughly compacted before the next succeeding
layer is placed. This procedure shall be followed where trench
walls remain stable during compaction. If in the opinion of
the Engineer and/or his representative (inspector), the trench
walls become unstable during compaction, then the Engineer
and/or his representative (inspector) may authorize the
Contractor to push from the back of the trench the Class I or

WM 3 (3 of 8)
revised 12/20/91



II material into the trench the full depth, not to exceed
twenty (20) lineal feet horizontally along the trench bottom
and compact using the vibratory compactor in two (2) foot
diagonal 1lifts.

The crane mounted vibratory compactors shall be capable of
producing 1900 cycles per minute and have a compaction plate
with the minimum dimensions of twenty-three by thirty-one (23
X 31) inches. The compactor shall be similar to those as
manufactured by Allied, Ho-Pac, or equal.

When Class I or II materials do not contain sufficient
moisture to obtain proper compaction, in the opinion of the
Engineer and/or his representative, it shall be moistened or
wetted as directed by the Engineer and/or his representative.

Granular backfill materials shall terminate at a point below
finished grade sufficient to allow placement of the permanent
surface materials. For portions of the surface subject to
vehicular traffic, the remaining trench shall be filled with
compacted aggregate base material, shaped, graded and
compacted with a ten (10) ton roller. Where the permanent
surface is asphalt or concrete the aggregate-base thickness
shall be the specified thickness of the pavement material plus
six (6) inches. Where temporary cold mixed asphalt pavement
is specified the compacted aggregate materials shall be
stopped at required grade to accommodate the temporary
pavement. Where the permanent surface is compacted aggregate
the layer shall be eight (8) inches thick. In either case, the
Contractor shall maintain the surface daily until the
permanent pavement is placed.
For portions of the trench surface not subject to traffic the
backfill material shall end eight (8) inches below the
finished grade. This eight (8) inch depth shall be filled with
good top soil and seeded in accordance with these
Specifications. Existing top soil and sod may be used if
properly separated and preserved.

The compacted aggregate base materials shall conform with the
Indiana State Highway Department Standard Specifications,
latest edition, for compacted Aggregate Base. In the event
that suitable aggregate material, which conforms to the above
specification is obtainable from the trench excavations and
can be satisfactorily segregated, the Contractor may elect to
use the material in lieu of purchased materials.

Density testing of the above backfilled trenches shall be the
responsibility of the Contractor and shall be performed at no
additional cost to the Owner. Testing shall be performed by an
approved commercial testing laboratory. All backfill placed
under this Method B shall be tested in accordance with
AASHO-T-99. Density testing shall be performed immediately
prior to permanent pavement replacement and after the upper
level of the compacted aggregate base or temporary pavement

WM 3 (4 of 8)
revised 12/20/91



is removed to allow paving. When backfill has been placed
using vibratory compaction, testing shall be made at the
exposed surface one (1) time per location and not less than
one (1) test per four hundred (400) feet. All test locations
shall be determined by the Engineer. Should the results of the
density test show a compaction of 1less than ninety-five
percent (95%) Standard Proctor Density, the area(s)
represented by such test shall be immediately recompacted
using METHOD C as specified, and at no additional cost to the
owner.

Method C - Backfill in Areas BSubject to Vehicular Traffic

(Jetting and Watersoaking)

In lieu of the Mechanical Compaction described in Method B
above, the Contractor may compact the Class I or II materials
by Jjetting and watersoaking in the manner described below.
Except for compaction procedures of the Class I or II
materials, all provisions of Method B described above shall
apply to this Method C. The trench compaction shall be started
at the point of lowest elevation of the trench and work up
along the trench. Jetting and watersoaking shall not begin
until the trench has been backfilled to within eight (8)
inches of the finished surface. Jetting and water soaking is
not allowed when the groundwater table is above the spring
line of the pipe.

The holes through which water is injected into the backfill
shall be centered over the trench backfill and at longitudinal
intervals of not more than six (6) feet. Additional holes
shall be provided if deemed necessary by the Engineer to
secure adequate settlement. All holes shall be jetted and
shall be carried to a point one (1) foot above the top of the
pipe. Drilling the holes by means of augers or other
mechanical means will not be permitted. Care shall be taken in
jetting so as to prevent contact with, or any disturbance of
the pipe.

The water shall be injected at a pressure and rate just
sufficient to sink the holes at a moderate rate. After a hole
has been jetted to the required depth, the water shall
continue to be injected until it begins to overflow the
surface. The Contractor shall, at his own expense, bore test
holes at such locations as the Engineer may designate in order
to determine the effectiveness of the water soaking. An
approved soil auger shall be used for boring test holes. As
soon as the jetting and watersoaking has been completed, all
holes shall be filled with soil and compacted. Surface
depressions resulting from backfill subsidence caused by
jetting and watersoaking shall be filled and recompacted by
tamping or rolling to the satisfaction of the Engineer.

The Contractor shall provide all piping, fittings, etc.,
necessary to deliver the water along the site of the work and
shall arrange with the Water Company for making the necessary
taps and metering. All expenses incurred for installing the
pipe and hose together with the cost of the water used shall
be borne by the Contractor.
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Temporary Surfaces Subject to Traffic

The Contractor shall open streets to traffic immediately after
completing the backfill operation. He shall accomplish this by
installing the compacted aggregate base immediately after
granular backfill. When temporary asphalt pavement is required
this shall also be installed immediately. The use of class IT
backfill as a temporary surface is specifically prohibited.
When using Method C backfilling, the Contractor may elect to
delay the jetting operation until just prior to installing the
permanent pavement. This shall not relieve the Contractor from
the responsibility of maintaining the temporary surface in
accordance with these specifications.

Maintaining Trench sSurfaces

All surface settlement of the backfill along trenches located
beneath streets, roads, alleys, driveways and parking lots
which are subject to traffic shall be kept filled level with
or slightly above the original paved surface at all times with
compacted aggregate base material until the permanent pavement
is satisfactorily restored. When temporary asphalt pavement is
used, depressions and "pot holes" shall be promptly filled
with the temporary asphalt material. Special attention shall
be given by the Contractor to the timely and proper
maintenance, leveling and grading of the surface of all
backfilled trenches, especially those subject to traffic and
especially following rains. The surface of streets, roads and
alleys shall be maintained smooth and free of ruts and water
trapping depressions by periodic power blading, scarifying:
and/or filling settled areas, ruts, pockets, or holes with
compacted aggregate base material or temporary asphalt where
used. :

As a dust preventive, the Contractor shall apply, at his
expense, calcium chloride over the surface of the compacted
aggregate base in such amounts and at such times as are
necessary to avoid or eliminate dust complaints from nearby
residents. In event of any question regarding the existence or
nonexistence of a dust nuisance, the Engineer’s decision on
the matter will govern. The material used shall be Regular
Flake Calcium Chloride having a minimum chemical content of
calcium Chloride of seventy-seven percent (77%). Unless
otherwise specified or ordered by the Engineer, the rate of
application shall be one and one half (1 1/2) pounds per
square yard of surface covered.

Wherever surface settlement is not important, unless otherwise
specified or directed, the backfill shall be neatly rounded
over the trench to a sufficient height to allow for settlement
to grade after consolidation. Just prior to the completion of
all work under the contract, any surface settlement below
original ground surface shall be refilled in a satisfactory
manner, and reseeded as specified if required.
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Backfill Around Structures

For purposes of this specification, structures shall include but
not be limited to footings, foundations, basements, grade beans,
vaults, capsules, manholes, ducts, tanks, bridges, inlets,
headwalls, anchors, and etc. Items specifically excluded from this
definition of “"structures" are pipe, conduits and their
appurtenances except those listed herein.

The material for backfill around structures shall meet the
requirements of Class I, II or III backfill materials, as defined
on page WM 3 (1 of 8) under the paragraph entitled "Backfill
Materials". Material removed from the project site may be used as
long as it meets this criteria. Materials classified as Class IV,
clay balls, debris, topsoil, frozen or excessively wet or dry
materials, weak soils or muck and other similar detrimental
materials will not be put in place as backfill around structures.

All excavations shall be backfilled to the original surface of the
ground or such other grade as shown on the plans or directed by the
ENGINEER. The backfilling shall be carried along as speedily as
possible and as soon as the concrete, mortar and/or other masonry
work and pipe joints have sufficient strength to resist the imposed
load without damage. All appurtenances and attachments to structure
walls shall be made and any wall coatings shall be in place and
cured prior to backfilling at that elevation.

Prior to backfilling, all formwork and construction debris will be
removed. Any frozen or wet subsoil will be thawed or dried and
compacted or removed prior to receiving backfill. During- cold
seasons, grades receiving backfill will be protected from frost
during the work progress. =

Begin backfill at the lowest elevation in the excavation. Place
backfill in even, level layers. The thickness of the layer shall
not exceed 75% of the compaction equipment manufacturer’s rating
for the equipment used when compacting the type of soil being
placed for backfill, i.e. Class I, II and/or III.

Density tests will be made by the contractor, as directed by the
Engineer, at no additional cost to the Owner. The tests are to be
performed as described below and will be required as necessary to
determine that uniform compaction throughout the depth of the 1lift
has been achieved. Where backfill is required on both sides of
structure or around the entire structure, backfill and compaction
shall be done simultaneously on both sides or around the structure.

The compaction equipment used for compacting backfill around
structures shall be submitted for approval of the Engineer. 1In
general, the equipment will be approved for use upon demonstration
that it is capable of compacting the soil to the required density
without damaging adjacent structures and appurtenances. Tread
mounted equipment shall not be considered effective compacting

equipment.
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The Contractor shall provide, when necessary, equipment and
materials to moisten or aerate excessively wet or dry backfill to
maintain optimum moisture content (+/- 2%) for the soil type being
placed.

Rainfall and/or groundwater trapped in the excavation during
backfill operations shall be pumped out by the Contractor.
Excessively wet soil or soil which has eroded into the excavation
shall be removed or excavated and recompacted prior to placing
additional backfill material.

The in-place density obtained by the backfill operations will be
measured by an Engineer approved independent testing laboratory
obtained and paid for by the Contractor at no additional cost to
the Owner. The percent compaction will be determined by dividing
the density measurement by the maximum density for the soil type
being tested. The maximum density will be determined by the
standard proctor test, ASTM D698. Test reports shall indicate the
location and elevation of the test. Density testing shall be made
at frequent intervals along the backfill layer, at the surface and
at mid-depth as determined by the Engineer. All backfill shall be
compacted to at least 95% of maximum density and the top two feet
of backfill under areas subject to vehicular traffic shall be
compacted to 98% of maximum density.

Openings in structures to receive pipe shall be temporarily plugged
or bulkheaded during backfill operations. Backfill shall proceed to
an elevation level with the invert of the pipe. The pipe shall then
be bedded and backfilled in accordance with the applicable Detailed
Specification and Workmanship and Materials Specifications.
Backfill of pipe not in areas subject to vehicular traffic shall be
with Class I, II or III materials and in areas subject to vehicular
traffic with Class I or II materials only.

General Fill Areas

In areas where general site fill material is required and is not
addressed in other parts of this section, Class IV material shall
be acceptable. For general fill areas, fill materials shall be
spread in layers not to exceed 8 inches when in a loose condition
and be compacted to the satisfaction of the engineer by grading
equipment.

WM 3 (8 of 8)
revised 12/20/91



(SECTION WM 4)
RESTORATION OF SURFACES

General

Restoration of surfaces shall include the removal of the existing
surface, the disposal of the surplus material and the construction
of new surfaces and adjustlng all new and existing structures for
proper grade prior to paving as indicated on the plans and/or as
specified in these Specifications.

Restoration of Paved Surfaces
Restoration

After all excavations within the limits of paved surfaces have been
properly backfilled and compacted in accordance with Sections WM
2 and WM 3 of these Specifications, the paved surfaces shall be
restored to a condition as good as or better than existed prior to
the beginning of the work, in accordance with the following
specifications.

State Paved Surfaces: Highways, streets and roads constructed
and/or maintained by the Indiana State Highway Department,
which are wholly or partially removed, damaged or disturbed
by the Contractor's operations shall be restored to a
condition as good as or better than existed prior to the
beginning of the work. Such restoration shall be performed in
accordance with the pertinent specifications and standards of
the Indiana State Highway Department, as applicable.

Other Paved Surfaces: Streets, alleys, sidewalks, driveways,
curbs and gutters, not constructed or maintained by the State
Highway Department, but paved with asphalt, concrete, cinders,
crushed stone, waterbound macadam, oil-bound macadam, or
heterogenous paving materials, which are wholly or partially
removed, damaged, or disturbed by the Contractor's operations,
shall be restored with like or better materials, acceptable
to the Engineer, to a condition as good as or better than
existed prior to the beginning of the work, so that movement
of traffic, both vehicular and pedestrian, through the
restored way shall be as free, safe and unimpeded as before.

Temporary Surface

Temporary trench surfaces shall be installed and maintained in
accordance with section WM 3 Backfill, Fills and Embankments of
this specification. This temporary surface shall be maintained by
the Contractor until the permanent pavement is placed. Before
placing permanent pavement, all or parts of the temporary surface
shall be removed, as necessary, and hauled from the site of the
work.
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Temporary Pavement Replacement

Trench surfaces of highly traveled streets and roads may be
designated to receive a temporary pavement replacement of cold
mixed bituminous pavement. This temporary pavement shall be of the
thickness specified or shown on the plans and shall be surface
mixture Class A or B prepared and placed in accordance with Section
406 - Cold Mixed Bituminous Pavement of the latest edition of the
Indiana State Highway Department Specifications. Prime and tack
coats shall not be required. All temporary pavement shall be
maintained by the Contractor to proper grade so as not to impede
the safe flow of traffic until the permanent pavement replacement
is made.

Permanent Paving

Permanent paved surfaces shall be restored in accordance with the
following requirements, unless otherwise set forth in the plans,
the Special Provisions or Detailed Specifications; however, in all
cases, the methods and materials of restoration shall meet the
requirements of the Indiana State Highway Department, as
applicable.

Class "B" Concrete Pavement

Existing local streets, roads, alleys, driveways and parking
areas consisting of concrete pavement shall be restored
according to the following requirements.

Areas subjected to excavation or damage by the Contractor are
to be replaced as a whole. Sidewalks to be replaced in
complete sections, streets and driveways as complete sections
or replaced with sections that coincide with the original
pattern, and to the Owner's and/or Engineer's satisfaction.

Prior to placing concrete, the existing edges are to be
saw-cut in a neat straight manner, sub-base compacted, wetted
down and edges swept clean. The use of flexible joint material
is required as needed. All chunks of existing material larger
than three by three (3 x 3) inches are to be removed.

Class "B" concrete pavement shall consist of a cast in place,
layer of Class A concrete as described in Section WM 5 -~
Concrete of these specifications with one (1) layer of woven
wire fabric (6 x 6 - Wl.4 X Wl.4) meeting ASTM Designation
497. Except where specified differently in the Detailed
Specifications or shown differently on the Plans the concrete
layer shall be six (6) inches thick. All rigid concrete
pavement work and materials shall meet the 1latest
specifications of the Indiana State Highway Department.

WM 4 (2 of 7)
revised 12/11/89



Class "C" Asphalt Pavement

Existing local streets and roads consisting of asphalt paving
shall be restored with binder and surface of the thickness
specified and as follows:

Areas subject to Class C asphalt pavement replacement shall
have the existing edges (those created by cutting prior to
excavation) re-cut in a neat straight manner as to remove
irregularities and damaged areas. Manholes, service line
trenches and existing valve areas are to be boxed out in a
neat manner. All cuts shall be parallel or perpendicular to
the trench. Curved or diagonal cuts shall not be allowed. All
chunks of existing material larger than three by three (3 x
3) inches are to be removed.

The aggregate base course, including the previously placed
temporary surface or pavement, shall have the upper portions
removed to allow placement of the binder and surface. After
the base is cutback, it shall be re-compacted with a ten (10)
ton roller or other suitable equipment if approved by the
Engineer. Care shall be taken to assure that not less then six
(6) inches of compacted aggregate base remains below the
permanent pavement. ’

The binder course(s) shall consist of compacted Hot Asphaltic
Concrete, Type A, Size No. 9 as defined by the latest edition
of the Indiana State Highway Specifications. Compaction shall
be accomplished with suitable smooth wheel rollers. Where
multiple binder courses are specified or shown on the plans
each course shall be thoroughly compacted before placing the
next layer. Generally, conventional self-propelled rollers of
not less than 10 tons gross weight shall be used. The Engineer
may allow other specialized rollers for narrow trenches or
lighter rollers with vibratory action. The Engineer shall
consider alternate equipment only if Contractor requests same
in writing and includes technical data on the specific
equipment to be considered. )

The Quantity and thickness of binder courses required shall
be as specified or shown in the Detailed Specifications or
Plans. In absence of such direction one (1) course shall be
required, two (2) inches in thickness.

The surface course shall consist of compacted Hot Asphaltic
Concrete Surface Type A, (Size No. 11 or 12)' as defined by
the latest edition of the Indiana State Highway Specifications
and placed in the same manner as described above for binder.
The surface thickness shall be as specified or shown in the
Detailed Specifications or Plans. In absence of such
direction the thickness shall be one (1) inch.
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Class "D" Asphalt Pavement

Existing State Highways consisting of asphalt paving shall be
restored with base and surface of the thickness specified as
follows.

Areas subject to Class D asphalt pavement replacement shall
have the existing edges (those created by cutting prior to
excavation) re-cut in a neat straight manner to remove
irregularities and damaged areas. Manholes, service 1line
trenches and existing valve areas are to be boxed out in a
neat manner. All cuts shall be parallel or perpendicular to
the trench. Curved or diagonal cuts shall not be allowed. All
chunks of existing material larger than three by three (3 x
3) inches are to be removed. Upper portions of the previously
installed compacted aggregate base including temporary surface
or pavement shall be removed to allow placement of the base
and surface. Care shall be taken to assure that not less than
six (6) inches of compacted aggregate base remains below the
pavement asphalt base.

The base course shall consist of four (4) - three (3) inch
separately compacted layers of Bituminous Base (Size No. 4 or
5).

The surface course shall consist of one (1) inch of compacted
Hot Asphaltic Concrete Surface (Size No. 11 or 12).

All Hot Asphaltic Concrete Binder and Surfaces Mixtures for
Class "D" shall be prepared, placed, compacted, and finished
in accordance with latest edition of the Indiana State Highway
Department Specifications.

Double Chip and Seal

This work shall consist of two applications of bituminous
material, each followed by an application of cover aggregate
in accordance with these specifications.

Grade and roll the sub-base prior to application.

The first application shall consist of applying a liquid
sealing asphalt at the rate of 0.50 gallons per square yard
followed by application of aggregate (Size No. 8 or 9) at the
rate of forty (40) pounds per square yard and rolled to seat
the stone in the asphalt.

The second application shall consist of applying 1liquid
sealing asphalt at the rate of 0.40 gallons per square yard
then chipped with aggregate (Size No. 11) at the rate of
twenty (20) pounds per square yard.
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All work shall be in accordance with Section 407 of the
Indiana State Highway Department Specifications.

Adjustments of Shoulders Necessitated by Resurfacing

The shoulders of the road shall be adjusted to the elevation
of the resurfacing with all materials (i.e., earth, sod,
gravel, crushed stone, asphalt, etc.) necessary. The
transition may be made within a distance of one (1) foot to
one and one-half (1 & 1/2) feet from the edge of paving except
in unusual cases where a greater distance is required.
Existing driveways shall be primed and wedged from a
featheredge to the final height of the resurfaced street
paving.

Restoration of Ground Surfaces

All ground surfaces in public Rights of Way, easements and on
private property that have been damaged or destroyed by the
Contractor's operations shall be restored in accordance with the
following specifications. All surplus material, rock, trees,
shrubs, concrete pipe, asphalt, crushed stone, etc., not to be used
in the Contractor's restoration operations shall be removed from
the site and disposed of in an acceptable manner.

Restoration of Grassed Areas with Sod

Where shown on the plans or regquired by the Detailed
Specifications established grassed areas shall be restored
with sod containing grasses of comparable quality. Sod shall
be placed and rolled so that the final elevations of the area
being restored are the same as existed prior to the beginning
of construction. Sod shall be pegged where necessary, and
shall be watered and cared for to assure its survival.

Restoration of Grassed Areas with Seed and Mulch

Where shown on the Plans and allowed by the Detailed
Specifications the Contractor shall seed and mulch in one of
the following manners as designated in the Detailed

Specifications:
Bluegrass Seeding: The ground shall be loosened

approximately three (3) inches deep with a disc or a
harrow and fertilized with twenty-five (25) pounds of
10-10-10, or equivalent, and one hundred (100) pounds of
agricultural lime per one thousand (1,000) square feet.

The mixture of seed applied shall be as follows:
65% Kentucky Bluegrass

25% Perennial Rye Grass (Lolium Perenne)
10% Red Top (Arrostis Alba)
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The seed shall be applied at a rate of five (5) pounds per one
thousand (1,000) square feet and shall be well raked or
boarded into the soil and mulched with straw of sufficient
thickness to hold the seed until it has germinated.

During those times of the year that seeding may be substituted
for sodding, as directed or permitted by the Engineer, the
seeding shall be as set forth above.

Rye or Fescue Seeding: The ground shall be loosened
approximately three (3) inches deep with a disc or
harrow; fertilized with twenty-five (25) pounds of
10-10-10, or equivalent, and one hundred (100) pounds of
agricultural lime per one thousand (1,000) square feet,
sown at a rate of seventy-five (75) pounds per acre with
an approved grade of perennial rye or Kentucky No. 31
Fescue grass seed that will provide early growth during
the season in which it is planted. The seed shall be well
raked or boarded into the soil.

The time for application of the seed and fertilizer shall
be at the discretion of the Engineer.

Mulching Material: Unless otherwise permitted by the
Engineer, vegetable materials for mulching shall be
wheat, oats, barley or rye straw only. All materials
shall be reasonably free from weed seeds, foreign
material, and other grasses and chaff, and shall contain
no Johnson Grass. The straw shall be reasonably bright
in color and shall not be musty, moldy, caked, or of
otherwise 1low gquality. The straw shall be dry on
delivery, and spread evenly where necessary.

Unless otherwise specified, the bituminous material to
be used for "tying down" straw mulch shall be a slow
setting emulsified asphalt. The material shall be
nontoxic to plants.

Mulch net may be used to hold mulch in place until turf
is established. The net shall be made of a tightly
twisted craft paper yarn, leno woven with a wrap count
of one (1) pair of yarns per two (2) inches and a filling
count of two (2) per inch. Salvage edges and center shall
be reinforced with polyethylene filament. The material
shall have a minimum width of forty-five (45) inches.

Clean Up

Before final acceptance of the work, the Contractor shall
satisfactorily clean all areas within the 1limits of his
operations including the street surfaces, walks, gutters,
fences, lawns, private property and structures, leaving them
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in as neat, clean and usable condition as originally found.
He shall remove all machinery, tools, surplus materials,
temporary buildings ‘and other structures from the site of
work. He shall also remove all organic matter and materials
containing organic matter from all areas and places used by
him during construction. All pipes, manholes, inlets, etc.,
shall be cleared of all scaffolding, sedimentation, debris,
rubbish and dirt.

Where the Contractor's operations have resulted in filling
existing ditches, clogging existing culverts, damaging
existing bridges, ground surfaces, sidewalks, driveways, etc.,
the Contractor shall re-ditch, clean culverts, repair or
replace bridges, ground surfaces, sidewalks, driveways, etc.
so as to return them to a condition as good as or better than
existed prior to the beginning of his operations.

The Contractor's cleanup operations, which include repair,
restoration or replacement of ground surfaces and existing
improvements and the removal of rock, shall be performed
continuously during the construction operations.
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SECTION WM21l.1
STRUCTURAL STEEL

1 - GENERAL

PART

DESCRIPTION

The work under this Section consists of providing all labor,
materials and equipment necessary or required for the
complete fabrication and erection of all structural steel
as detailed on the Structural Drawings and as specified
herein. The work includes furnishing and installing the
non-shrink grout beneath the structural steel.

Related work specified elsewhere:

1. Steel Joist Section WM21.2
2. Steel Roof Deck Section WM21.3
3. Miscellaneous and Metal and Aluminum Section WM22
4. Painting Section WM32

Loose - Lintels are furnished under Section WM22, Miscel-
laneous Metals.

Work furnished but not installed: Anchor bolts and other
embedded connection components.

QUALITY ASSURANCE

The latest editions of the following standard specifica-

tions shall govern the fabrication and erection of the

structural steel, except as modified by the design draw-
ings or this specification:

1. AISC "Specifications for the Design, Fabrication and
Erection of Structural Steel for Buildings".

2. AISC: Code of Standard Practice for Steel Buildings and
Bridges", except that Section 4.2.1 is specifically
excluded.

3. AISC "Specification for Structural Joints Using ASTM A325
or A490 Bolts".

4. AWS "Structural Welding Code D1.1".

5. Steel Structures Painting Council Specifications SSPC.

All welders in both shop and field shall be certified under
AWS "standard Qualification Procedure" for the type or types
of welding being performed and shall have been continuously
engaged in such welding.

Fabricator and erector shall have continuous business
operation for at least 5 years and by evidence of past
projects indicate capability of conducting work of a similar
nature; have sufficient well maintained equipment to perform
the work; maintain an adequate stockpile of materials;
qualified labor to fabricate or erect without delay the
materials required for this project.
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SUBMITTALS

SHOP DRAWINGS

1. Shop Drawings shall be submitted to the Engineer for
review. Shop Drawings shall include erection plans and
framing elevations, all shop and erection details
including copes, connections,threaded fasteners, and
welds. No fabrication shall begin until shop drawings
have been reviewed.

2. Provide setting drawings, templates and directions for
installation of anchor bolts and other devices.

CERTIFICATIONS
1. Provide certification for all welders used in field and
shop work.

TEST REPORTS
1. Submit all test reports regarding welding, bolting, and
headed studs per Section 3.03. :

PRODUCT HANDLING

Exercise care in handling, storing and erection of struc-
tural steel to avoid damage to pieces, welds, Jjoints and
paint. Secure pieces against displacement in transit.

Structural steel members which are stored at the job site
shall be stored above ground on platforms, skids or other
supports. Protect with weatherproof cover held in place.

Clean members which have become soiled before erecting.
Anchor bolts and other anchorage devices which are embed-
ded in cast-in-place concrete shall be delivered to the
project site in time to be installed before the start of
concrete operations.

~_PRODUCTS

MATERIALS

Steel Shapes, Bars and Plates: ASTM A36 unless noted
otherwise on the Structural Drawings. High strength steel
is designated on the Structural Drawings by using the yield
point strength parenthetically as a suffix, thus (50), high
strength steel shall conform to the requirements of ASTM
A572.

Structural steel tubing: ASTM A500, Grade B, Fy = 46 ksi.

Structural steel pipe: ASTM A53, Type E or S, Grade B, Fy
= 35 ksi or ASTM A501, Fy = 36 ksi.

Connection bolts: ASTM A325N (bearing bolts).
Anchor bolts: ASTM A36.
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Drilled-in anchors (expansion bolts): KWIK-Bolt stud anchor
by Hilti Fastening Systems (or approved equal),

Welding rods: AWS E70XX for A36 and Grade 50 steel.

Headed studs (used as anchor studs or as shear connec-
tors): ASTM A108.

KSM Fastening Systems, Omark Industries
Nelson Stud Welding, TRW Nelson Division
Blue Arc Welding Studs, Erico Products

Deformed bar anchors: ASTM A496.

KSM Fastening Systems, Omark Industries
Nelson Stud Welding, TRW Nelson Division

The use of manually welded anchors, rods, bars, straps, or
reinforcing bars is not acceptable as a substitute for
headed studs or deformed bar anchors.

Malleable Iron Wedge Inserts: Hohman-Barnard (or approved
equal) .

Grout: non-metallic, non-shrink, high-strength grout
(minimum 5000 psi compressive strength at 28 days).

Five Star
Kemset
Masterflow 713
Quikrete

Shop paint: Per Section WM21.1- 2.03.
FABRICATION

Fabricate structural steel in accordance with the AISC
"Specifications for Design, Fabrication, and Erection of
Structural Steel for Buildings" with the modifications and
additional requirements specified in this Section.

Shop connections shall be welded or bolted with A325 bolts.

Use only low hydrogen electric arc electrodes.

Manual welding shall be accomplished with shielded arc
electrodes of E70XX series or the strength equivalent of
flux cored arc weld. Submerged arc process welding shall
be grade SAW-2.

Connections:
1. Unless otherwise noted, beam connections shall be simple
connections.

2. The steel supplier shall design the connections for at
least the reactions indicated on the framing plans, but
never less than 50% of the total allowable uniform load
on the span.
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3. Connection angles shall be 5/16" in thickness (Minimum).

4, Minimum connection strength shall not be less than that
of two 3/4" diameter A325 bolts.

5. Beam connections shall consist of double web angles
unless detailed otherwise on the drawings.

Welds shall be tested as outlined in Section 3.03. The
correction of faulty welds shall be in accordance with AWS
"Structural Welding Code D1.1".

Steel members of different grades but of the same size and
length shall be marked and detailed to prevent misplace-
ment during erection. Varying connection gages between
grades of steel is an acceptable means of prevention.

SHOP PAINTING

Shop paint all structural steel except the following:

1. Contact surfaces in connections using high strength
friction bolts,

2. Surfaces to be field welded,

3. Structural steel that will receive sprayed-on fire-
proofing,

4. Steel encased in concrete,

5. Embedded steel items (surfaces 1in contact with
concrete),

6. The top surface of the top flange for all composite
beans,

7. Crane rails.

Shop Primer:

1. Material: 37-77 Tnemec Primer or as specified in WM-32
2. Volume solids: 55.0 * minimum

3. Shop primer shall be compatible with the specified finish

paint.

Surface Preparation:
1. SSPC - SP6 Commercial Blast Cleaning

Application:

1. Structural steel shall receive one coat of shop paint
except surfaces inaccessible after assembly shall receive
a second coat.

2. Dry film thickness: 2.0 mils minimum.

3. Follow coating manufacturer's printed directions.

- EXECUTION
ERECTION
Erect 1in accordance with the AISC "Specifications for

Design, Fabrication and Erection of Structural Steel for
Buildings".
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Field connections shall be made using A325 high strength
bolts, bearing type, except where welded connections are
called for on the Drawings.

Bolt Tightening:

1. High Strength Bolts shall be "friction" type fasteners
when used in the following connections.
a. Connections subjected to loosening.
b. Connections subject to fatigue due to vibrations.
c. Connections subject to stress reversals.
d. Wind bracing connections.
e. Fasteners in oversized, short or long slotted holes.

"Friction type fasteners shall be tensioned in accordance
with Table 3 of the "Specification for Structural Joints
using ASTM A325 or A490 Bolts". The contact surfaces in
a "friction" type connection shall be left unpainted as
noted in section 2.03, A, 1.

2. High Strength bolts shall be designed as "bearing" type
fasteners and tensioned in accordance with Table 3 of the
"Specification for Structural Joints using ASTM A325 or
A490 Bolts" when used in the following connections.

a. Connections subject to tension loads.

b. Column splices in structures over 100 feet in height.

c. Beam to Column connections in structures over 125
feet in height. - .

3. High strength bolts that are not covered by sections
3.01, ¢, 1 & 2 shall be "bearing" type fasteners. These
fasteners need only be tighten to a "snug-tight"
condition. "Snug-tight" shall be as defined in the
"Specification for Structural Joints using ASTM A325 or
A490 Bolts.

4. High strength bolts described by sections 3.01, c, 1 &
2 may be tightened by any method found acceptable by the
"Specification for Structural Joints using ASTM A325 or
A490 Bolts" unless otherwise noted on the drawings.

Set all structural steel accurately to lines and grades.
Connect temporarily with sufficient high strength bolts to
insure complete safety of the structure until permanent
connections are made. Erection tolerances shall be in
accordance with the AISC Code of Standard Practice.

Provide temporary guy lines, bracing, and shoring as
required, to maintain stability and alignment until the
entire system (including metal deck erection) is erected,
permanently connected, braced and set.

Any and all misfits shall be reported to the Engineer for
resolution. Burning of new or unfair holes or cutting with
a torch will not be permitted without the approval of the
Engineer. Reamers, twist drills and saws shall be employed
where burning is prohlblted

Any member that has assumed a bend or buckle in its final
position due to forced fit shall have one or both ends and
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any intermediate connections unbolted and re- drilled or
reamed to relieve such bowing to the satisfaction of the
Engineer.

No piece that has been bent, broken, twisted or otherwise
damaged shall be 1ncorporated into the work. Such pieces
shall be repaired or corrected on the ground to the satis-
faction of the Engineer or replaced with a new piece.
Failure to observe this will be cause for rejection of the
piece in place.

Prior to the erection of any steel, the Contractor shall
verify the location, elevation and plumbness of all anchor
bolts and concrete surfaces. The Contractor shall report
immediately to the Engineer in writing any condition which
he finds unacceptable or that would prevent erection of the
structural steel within AISC tolerance for plumbness and
elevation. The Contractor shall be responsible for all
corrections, and all corrections shall be made in a manner
acceptable to the Engineer.

The erector shall acquaint himself with all conditions at
the site which can affect his methods and sequence of
operations. Abide by Owner's regulations concerning traf-
fic, parking and construction material delivery.

FIELD TOUCH-UP BY STEEL ERECTOR: Field bolts, field welds
and abrasions to the shop coat shall be repaired and painted
by the structural steel erector using the same paint and
care as for shop coat. All such surfaces shall be washed
with a suitable degreasing solvent. This contractor shall
also remove any and all accumulations of mud, clay, rust,
scale, grease, etc. that have been acquired, for any reason,
during shipment, storage and erection and the shop coat
restored to its original condition.

Sub base (levelling) plates under column base plates will
not be permitted.

Install headed studs using manufacturer approved eguipment
in accordance with the manufacturer's instructions.

Furnish all anchor bolts for anchorage of structural steel
at an advance date for incorporation into the concrete
foundation by others. Provide heavy hex nuts and washers
for each bolt. Anchor bolts shall not be installed until
shop drawings have been reviewed.

Observe all federal, state and local laws and area trade
rules in the erection and handling of structural steel.

CLEANING UP
Upon completion of erection, promptly remove all tools,
equipment and rubbish caused by or resulting from the

erection work.
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TESTING

All testing shall be by-a testing agency approved by the
Engineer, performed by registered/qualified technicians.
The Contractor will employ the testing agency.

Test shop and field welds as indicated below:

1. All complete penetration welds shall be tested for 100%
of the total weld 1length using ultrasonic testing
apparatus.

2. All partial penetration welds shall be tested for 50% of
the total weld length using the magnetic particle method.

3. 20% of all fillet welds shall be tested using the
magnetic particle method.

4. All welds shall be visually inspected.

Inspect and test bolted connections; (see Section WM21.1,
3.01C). A minimum of 10 per cent of the bolts (and no less
than 2 bolts in each connection) that are tightened per
paragraph 3.01C, 2 shall be tested.

Inspect and test headed anchor studs and shear connector
studs in accordance with the provisions for quality control
of shear connectors, "Structural Welding Code", AWS D1.1.

Test reports shall be prepared by the testing agency giving

the following: ’

1. The type and location of test conducted.

2. The test results.

3. Interpretation of the test results stating whether they
comply with the Specification requirements.

4. Procedure taken if the test results are not acceptable.

5. Test results of re-tests after corrective measures have
been completed. The cost of all re-testing of faulty
welds shall be borne by the Contractor.
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(SECTION WM 22)

MISCELLANEOUS METAL AND ALUMINUM

Description

Miscellaneous metal and aluminum includes all weir plates, stop
plates, pipe supports, anchors, steel lintels, steel angle sills,
iron castings, access panels, etc., and all welding required for
fabrication and erection; all as indicated on the plans and as
specified to be furnished for the complete construction of the work
under this contract. Items such as stiffeners, supports and pipes
or other equipment, fasteners loose angles or any other metal items
required and not separately specified in other sections of these
specifications shall be supplied and installed by the Contractor.
The Contractor will be responsible for thoroughly studying the
plans for varying conditions involved and materials required.

(a) General

Standards - Notwithstanding any reference in the
specifications to any article, device, product, material,
fixture, form or type of construction by name, make or catalog
number such references shall be interpreted as establishing
a standard of quality and shall not be construed as limiting
competition; and the contractor, in such cases, may at his
option use any article, device, project, material, fixture,
forms or type of construction which in the judgment of the
Engineer expressed in writing is equal to that specified.

(b) Shop Drawings

The Contractor shall submit for approval, shop drawings in
accordance with the provisions, Shop Drawings, of the General
conditions, of all Miscellaneous Metal work included in this
contract. The drawings shall show the design, location and all
necessary details of such work.

(c) Materials

Cast Iron shall be tough, close grain, gray iron of uniform
physical character.

Structural Steel shapes and plates shall fulfill the
requirements of ASTM's most recent specification.

Bar Steel shall be hot rolled steel bars produced in

accordance with good mill practice for general commercial use
and shall be bessemer or open hearth grade.
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(d) Workmanship
General

Miscellaneous metal work shall be fabricated and erected in
a thorough and workmanlike manner by mechanics skilled in
their line of work. All exposed joints shall be close fitting
and all bolts, screws, etc. where exposed shall be cut off
flush with nuts or other adjacent metal. The contractor shall
do all drilling and cutting required for installation of
Miscellaneous Metal Work, except where such drilling and
cutting are definitely specified in other sections of these
specifications.

Steel and Wrought Iron shall be well formed to shape and size,
with sharp lines and angles. Shearing and punching shall leave
clean, true lines and surfaces. Weld or rivet permanent
connections. Do not use screws or bolts where they can be
avoided; where used, heads shall be countersunk, screwed up
tight and threads nicked to prevent loosening. Curved work
shall be evenly sprung.

Castings shall be sound and free from warp, holes and other
defects that impair their strength or appearance. Exposed
surfaces shall have a smooth finish and sharp, well defined
lines and arises. Machined joints, where required, shall be
milled to a close fit. Provide necessary rabbets, lugs and
brackets so that work can be assembled in a neat and
substantial manner.

Fastenings shall be concealed where practicable. Thickness of
metal and details of assembly and supports shall give ample
strength and stiffness. Joints exposed to weather shall be
formed to exclude water. Provide holes and connections for
work to be built into adjoining construction.

Anchors - Miscellaneous metal work to be built in with masonry
shall be of a form required for anchorage or shall be provided
with suitable anchors, expansion shields, etc., as shown on
the plans, or as specified.

Joints

Unless otherwise shown, or specified, all joints shall be of
such character and so assembled that they will be as strong
and rigid as the adjoining section. Exposed Jjoints, where
specified, shall be welded their entire length and other work
shall be continuously welded or spot welded as required. All
welded face joints shall be dressed flush and smooth.
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Threaded Connections shall be made up tightly so that the
threads will be entirely concealed by fittings. Abutting bars
shall be shouldered and beaded, doweled and pinned. Except as
otherwise shown, specified or approved, all shop assembled
connections shall be welded or riveted; and rivet, bolts or
machine screws may be used for field connections.

Rivet, Bolt and Screw Heads - Miscellaneous metal work shall
be cut, punched drilled and tapped as required for the
attachment of other work where shown on approval of shop
drawings.

(e) Installation

General - Work under this Division shall be installed in
conformity with approved shop drawings and shall be securely
fastened in place. Doors shall be hung and have all hardware
attached.

Built-In Work - Work to be built in with masonry shall be
furnished in ample time and shall be set and secured in place.

Attached Work - Except where otherwise specified for a
particular item of work, or where the work is required to be
built in, miscellaneous metal shall be fastened to masonry
with expansion or toggle bolts. Fastening to wood plugs in
masonry will not be permitted. For attachment to concrete, a
self-drilling concrete anchor shall be used. Screws shall be
threaded all the way to the head of the screw. Unless
otherwise specified all fastening devices shall be suitable
type of Ackerman-Johnson Co., Hohmann-Barnard, Inc., Heckman
Building Products or equal.

(f) Structural Steel Items
All items of miscellaneous structural steel such as loose
lintels, clip angles, channel frames, not attached to the

structural steel. frame shall be furnished under this Section.
Lintels to be sixteen (16) inches longer than span.

(9) Structural Channel Frames
Furnish and erect at locations shown channel door jambs with
anchors for jambs as shown. Bottom of jambs to set one (1)

inch below floor level. Weld bar stop of size shown to web of
channel. Arc welds ground smooth.

(h) Iron Castings

Iron castings shall include all cast iron frames and covers
for manholes or at other locations as shown, manhole steps,
stop plank guide grooves and any other castings as shown on
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plans or specified shall be tough, close grained, gray iron,
free from blowholes, shrinkage, and cold shunts. They shall
conform to the latest standard of the American Society for
Testing Materials, Designation A 48-70.

(i) Painting

Before shipment from shop, all miscellaneous metalwork, except
galvanized and nonferrous metal, or work specified to be
factory finished, shall be thoroughly cleaned of all foreign
matter, ruts, scale, dirt and the like, followed by a shop
coat. Parts inaccessible after assembly to receive second
coat. This painting is in addition to the other painting
specified.

All prime or shop coats shall be applied in accordance with
Section 32 of the Workmanship and Materials or as noted in
other Sections of the Detailed Specifications.

Wherever dissimilar metals make contact with each other, each
surface shall receive a coat of liquid neoprene, plus one (1)
coat of bitumastic paint. Allow full drying between coats and
before installation. Aluminum surfaces in contact with
masonry, steel or other metals shall be back coated as
specified above. :

Wrought Iron

Rolled wrought iron structural shapes, sections and bars shall
conform to the ASTM Standard Specifications, Designation A 207.
Wrought iron plates shall conform to the ASTM Specification for
"Wrought Iron Plates", Designation A 42.

Aluminum

Aluminum weir plates and stop plates shall be fabricated of
structural grade aluminum alloy. Aluminum stop plate grooves shall
be fabricated of extruded aluminum alloy. The aluminum alloy shall
be equal to or better than 60601-T6. Aluminum stop plates and
grooves shall be equal to those made by Neenah Foundry Company,
Washington Aluminum Company, Inc., or equal.

The gate plates shall be fabricated of one fourth (1/4) inch
aluminum sheets and fitted with suitable 1lift handles of a similar
aluminum material. All fastenings and attachments shall be made by
welding. The stop plate grooves shall be kept free of concrete and
once installed, the stop plates shall slide freely in the grooves
without binding.
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(SECTION WM 29)

ROADWAYS & PARKING AREAS

Description

New roadway construction shall be performed in accordance with this
Specification (Section WM 29). Existing roadway repair and/or
rehabilitation shall be performed in accordance with Section WM 4
(Restoration of Surfaces).

Subgrade

The subgrade of the roadways and parking areas shall be shaped
either by cutting or filling as the plans may show or as directed
by the Engineer. The area between the lines shown on the plans or
necessary for construction shall be cleared of all brush, logs or
other perishable material. During the construction of all
embankments the subgrade shall be formed and maintained in such a
manner that the surface water will readily flow off the embankment.
The subgrade shall be brought to the correct grade on cuts and to
approximate grade on fills with the proper allowance for settlement
and shall then be allowed to settle. The subgrade shall be brought
to the true shape and grade before the surfacing is placed.

The work shall include all necessary earth excavation, grading, and
making of embankments and £fills which shall be performed in
accordance with the applicable Workmanship and Materials
Specifications.

Gravel or Crushed Stone Roadway

The gravel or crushed stone roadway shall consist of a surface
course laid on the prepared subgrade. The surface course shall be
composed of run of the bank gravel, run of the crusher stone,
crushed or uncrushed sand and gravel, or a uniformly blended
mixture or combination of any of these materials. The materials
shall be reasonably well graded from coarse to fine, generally
within the following limits, unless otherwise specified or approved
by the Engineer.

Sieve Designation Percent Retained
Square Openings Passing Retained

1 172" 100 0

i 80-100 0-20

3/4" 70-90 10-30

172" 55-80 20-45

No. 4 35-60 40-65

No. 8 25-50 50-75

No. 30 15-30 70-85

No. 200 5-10 90-95
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The surface course material shall be deposited and spread uniformly
upon the prepared subgrade, in a single layer eight (8) inches in
thickness measured before compacting. The material shall be free
of lumps of clay and shall be of uniform mixture and density when
placed. Portions of the layer in which the aggregates become
segregated in spreading shall be removed and replaced with
satisfactory material. Material shall not contain free water or
frost, and shall not be placed in snow or on soft or frozen
subgrade.

After being uniformly spread, the surfacing material shall be
harrowed with a spike tooth harrow and floated with a road drag or
grader until the surface is free from waves or irregularities.
Harrowing and floating shall be continued until the surface has the
required grade, line and cross section as shown on the plans,
except that the harrowing shall not be carried on at such time or
to such extent that the fine material will be separated from the
coarse material. If the surfacing material is not thoroughly
compacted by traffic before final acceptance or placement of hot
asphaltic concrete pavement, then it shall be accomplished by means
of suitable roller and wetting to obtain maximum density.

Use of Roadway During Construction

The Contractor may prepare the subgrade of the roads at the start
of construction and use them throughout the construction period
either with or without placing the surfacing material. If the
crushed stone or gravel is placed and the road used during
construction period, then the Contractor shall perform all
necessary patrol maintenance at frequent intervals and add any
additional crushed stone or gravel required to maintain the road.
Before the final acceptance of the work, the roads and parking area
including shoulders shall be brought to the grade and cross section
shown on the plans and left in a condition satisfactory to the
Engineer.

Roadway Ditches

All open ditches and channel changes parallel to and adjacent to
the road shall be performed as a part of the roadway work. Lines,
grades and cross sections of ditches shall be as shown on the plans
unless otherwise required by the Engineer to obtain proper
drainage.

Hot Asphaltic Concrete Pavement

Where shown on the plans or specified, the Contractor shall
construct hot asphaltic concrete pavement over the compacted gravel
or crushed stone surface course.

The hot asphaltic pavement construction shall be performed in
accordance with the applicable sections of the latest edition of
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the Indiana State Highway Commission, referred to herein as "State
Specifications".

The surface of the gravel or crushed stone surface course shall be
graded to the required elevations and cross sections as shown
and/or as established by the Engineer. Aall soft spots and/or
unstable or unsatisfactory base material shall be removed and
replaced with suitable granular material to provide a satisfactory
base beneath all area to be paved. The newly placed or previously
placed base material shall be scarified, brought to optimum
moisture condition and thoroughly compacted ahead of the paving
operations.

The hot mix asphaltic concrete shall be constructed in two courses.
Section 403 of the State Specifications shall govern the materials
and construction of the hot asphaltic concrete pavement except that
only crushed stone shall be used in the surface course. Each binder
course shall be laid to a one and one half (1 1/2) inch thickness
(one hundred sixty-five (165) pounds per square yard) and the
surface course shall be laid one (1) inch thick (one hundred ten
(110) pounds per square yard). All of the asphaltic concrete
surface shall be Type B of the State Specifications.
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(SECTION WM - 31)
SEEDING _AND SODDING
General

The areas to be seeded shall be those areas which are shown on the
plans or as specified in the Detailed Specifications.

Prepared Seedbed

Prior to start of preparation of seeding the Contractor shall
remove all kinds of debris, sheds, tools, equipment and materials
from the area to be seeded. The areas to be seeded shall be
loosened and reworked by means of discing, harrowing, and rolling:;
or reworked by means of powered rotary tiller; so that the ground
will be left in a satisfactory manner ready for seeding. The
surface of the area to be seeded shall be left smooth and uniform
which conforms to the finished grades and cross sections as shown
on the plans, or as otherwise specified.

Time of Seeding

Spring seeding shall be done between March 1 and May 15, and Fall
seeding between August 15 and October

15. During these periods, the time of seeding shall be determined
by the Engineer whose decisions shall be based on the moisture
content of the soil, and weather conditions. The Engineer may, at
his option, extend the seeding season. (Mulched seeding may be done
between March 1 and October 15 or possibly later in the fall.)

Lime, Fertilizer and Seed

Lime: Agricultural hydrated lime shall be uniformly applied at a
rate of one (1) ton per acre over the area to be seeded unless
otherwise specified. The Contractor may substitute one and one half
(1 1/2) tons of agricultural ground limestone for one (1) ton of
agricultural hydrated lime.

Fertilizer: Fertilizer of the 10-20-10 grade shall be uniformly
applied over the area to be seeded at the rate of 0.44 ton for each
acre to be seeded unless otherwise specified. The above fertilizer
is equivalent to four hundred (400) pounds ammonium sulphate, 20%N;
three hundred fifty-five (355) pounds triple super phosphate,
forty-five percent (45%) P,0;; one hundred thirty-three (133) pounds
murate of potash, sixty percent (60%) .

Spreading Method: The lime and fertilizer shall be spread uniformly
over the area to be seeded, and shall be mixed into the top two (2)
inches of soil with a disc harrow, rotary tiller, mixer or hand
raking.
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Seed: Unless otherwise specified, the following Pure Live seeds
shall be mixed and applied at the rate of one hundred twenty (120)
pounds per acre (2.8 pounds per 1,000 square feet):

Kentucky Bluegrass - Pao Pratenis 70 1b.
Kentucky 31 Fescue - Festuca Elatior,

var. arundiancea - - 30 1b.
Red Fescue - Festurca rubra =-----—-—-—-—--- 30 1b.

Seeding Method

The Contractor shall employ the broadcasting method for seeding.
The sowing seed mixtures shall be kept thoroughly mixed during the
sowing operations to prevent separation of species and the
subsequent lack of uniform distribution of species. The sowing
shall be stopped when satisfactory results are not likely to be
obtained due to excessive moisture, high winds, or other
unfavorable conditions.

Seed shall be broadcast by either hand or by approved sowing
equipment at a rate which will provide not less than the minimum
quantity of pure live seed as specified. The seed shall be
uniformly distributed over the designated areas. If sowing is by
hand methods, one half (1/2) the seed shall be sown when the sower
is moving in one (1) direction and the remainder sown with the
sower moving in right angles to the first direction. Where seed is
sown by means of approved broadcasting equipment, the seed may be
sown with a single pass of the equipment. Broadcast sowing shall
not be done during windy weather. The seed shall be covered by
means of a brush harrow, spike tooth harrow, chain harrow,
cultipacker, or other approved device, so that most of the seed
will be placed within a satisfactory depth range.

After the seed has been sown, and prior to compacting, the lawn
area shall be cleared of all stones or other objects larger than
two (2) inches in greatest diameter, and all wire, roots, brush or
other objects that may interfere with subsequent mowing operations.

Mulched Seeding

General

When specified in the Detailed Specifications, the required
mulch seeding shall consist of seeding as specified
hereinbefore under the heading of "Seeding", and then covering
the seeded areas with mulch.

Mulch

The mulching material may consist of straw, chaff,
clover, timothy, alfalfa, peppermint or soy bean hay,
shredded fodder or clover chaff. All mulch shall be free
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from primary noxious weeds as set forth under Section
913.04 of the Indiana Department of Highways Standard

Specification.

The mulching material at the time of delivery to the site
of the work shall not contain more than fifty percent
(50%) moisture. The mulching material shall be applied
uniformly in a continuous blanket to a depth of
approximately two (2) inches. After being held down, the
mulch shall be thoroughly wetted, care being taken not
to displace the seed or soil underneath.

Holding Mulch in Place

Unless otherwise specified, the mulch shall be held in
place in accordance with Section 621.04, Method 1, 1985
IDOH Specifications. Regardless of the method used, the
mulching material shall be satisfactorily maintained in
place until final completion and acceptance of the work.

Sodding

8/9/88

General

The areas to be sodded shall be those areas which are
shown on the plans or as specified in the Detailed
Specifications. Sod shall be fibrous, well -rooted
bluegrass, or other approved sod, with the grass cut to
a height of not more than three (3) inches. Edges of sod
shall be cleanly cut, either by hand or machine, to a
uniform thickness of not less than one and one half (1
1/4) inches, to a uniform width of not less than sixteen
(16) inches, and in strips of not less than three (3)
feet in length.

Sod shall be free from all primary noxious weeds as
defined by the Indiana State Seed Law.

Preparation of Ground before Sodding

The area to be sodded shall be smooth and uniform, and
shall conform with the cross section regquired by the
Plans or as directed. Grades prepared for sod shall be
of sufficient depth below adjacent unsodded areas so that
newly laid sod will conform with the surrounding surface.

After the grade has been prepared, and the topsoil has
been spread, three fourths (3/4) 1lb. of agricultural
hydrated 1lime and one fifth (1/5) 1lb. of 10-20-10
fertilizer shall be applied to each square yard, and
thoroughly mixed into the top two (2) inches of soil. The

WM 31 (3 of 5)



8/9/88

area shall then be raked, and all clods, stones and
debris removed.

- Laying Sod

Sod strips shall be carefully 1laid by hand in the
direction designated by the Engineer. At the edges of
sodded areas the sod shall be carefully fitted into the
grade, if excavated.

The sod strips shall be butted closely together to avoid
any open joints. After laying and the initial watering,
the sod shall be firmly tamped or rolled to insure firm
contact with the soil underneath and shall conform with
the surrounding surface. After compaction, the sod shall
present a smooth, even surface, free from lumps and
depressions. :

Sod placed on slopes shall be pegged if directed by the
Engineer. Pegs shall be driven down until not more than
one (1) inch protrudes above the sod surface. The number
of pegs shall be sufficient to hold the sod in place.

Watering Sod

The sod shall be thoroughly watered immediately after
placing, and the watering continued for at least seven
(7) days. If, at the end of thirty (30) days the sod is
in good growing condition, the Contractor will not be
required to repair or replace any sod which may
thereafter be injured or damaged because of drought,
unless written agreement for out of season sodding
provides otherwise. The Contractor shall furnish the
water at his expense.

Seascnal and Temperature Limitations for Sodding

No sod shall be laid during the months of June, July and
August, unless written permission is obtained from the
Engineer. When such permission is received the Contractor
shall, before laying the sod out of season, agree in
writing to the following provisions: :

1. Sod shall be in good, live and growing conditions;

2. Sod shall be placed within thirty-six (36) hours
after cutting and during that period be protected
from damage:

3. Sod shall be watered sufficiently, and otherwise
maintained so that it will be in a live, growing
condition at the time other items of the contract
are accepted, provided the period between placing
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sod and acceptance is greater than thirty (30) days.

Winter sodding will be permitted when the temperature is
above thirty-five degrees fahrenheit (35° F). No frozen
sod shall be laid and no sod shall be laid on frozen
soil. Sod shall be properly protected from drying out or

freezing and shall be laid within forty-eight (48) hours
after cutting.
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PART 7
SPECIAL PROVISIONS

Application of Special Provisions/Specifications

The purpose of these Special Provisions is to amplify the
Information for Bidders, General Conditions, and/or the
General Construction Specifications. Whenever conditions as
set forth in any of the Specifications conflict with
conditions of other Sections of the Specifications, the
following order of precedence shall apply:

a. Part 7 Special Provisions

b. Part 3 General Conditions

c. Part 2 Information for Bidders

d. Part 8 Detailed Specifications

e. Part 5 General Construction Specifications

f. Part 6 Workmanship and Material Specifications

Additions to the General Conditions

2.1 Article 19 - Payments to Contractor

Under Article 19, paragraph 19.1 the sentence reading:
"The OWNER will, within ten (10) days of presentation of
an approved partial payment estimate, pay the CONTRACTOR
a progress payment on the basis of the approved partial
payment estimate less the retainage", shall be changed to
read: "The OWNER will, within thirty (30) days of
presentation of an approved partial payment estimate, pay
the CONTRACTOR a progress payment on the basis of the
approved partial payment estimate less the retainage."

In addition, the following shall be added to paragraph
19.1:

The establishment of an Escrow Account between the Owner
and the successful bidder(s) for the retainage will be
left to the sole discretion of the successful bidder(s).

2.2 Article 32 - Detailed Breakdown of Contract Amounts

Identified as Article 32, the following shall be included
to the General Conditions:

The Contractor shall furnish, the Engineer reasonable
facilities for obtaining such information as he may
desire respecting the progress and execution of the work
and the character of materials. The Contractor shall,
upon request, furnish the Engineer with copies of expense
bills for transportation charges, materials and
equipment. In the event of cost-plus limited work as
authorized in writing by the Owner, the Contractor shall
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submit daily payrolls and equipment ownership/rental
charges in addition to the cost of materials.

.Except in cases where unit prices form the basis of
payment under the Contract, the Contractor shall; within
ten (10) days of receipt of the Notice of Award, submit
a complete breakdown of the Contract Amount showing the
value assigned to each part of the work, including as a
minimum labor, material, equipment, sub-contracts,
mobilization, overhead and profit. Upon acceptance of
the breakdown of the Contract amount by the Engineer, it
shall be used as the basis for all Requests for Payment
and Change Order negotiations as applicable.

Tentative Award of Contract

The Owner may elect to make tentative award of contract,
pending the sale of bonds or the completion of other financing
arrangements. In such event, and upon successful completion
of the necessary arrangements to finance the cost of the
project, the Owner and the successful bidder to whom the
tentative award has been made shall enter into a written
contract at the price stated in the proposal and as specified;
provided that the elapsed time from the date of the tentative
award shall not exceed the period as set forth in the proposal
form. The time for execution is mutually agreeable to the
owner and the successful bidder.

Quality Control Plan

The Contractor shall provide and maintain an-effective quality
control program. This program shall establish a means to
perform sufficient inspection and tests of conformance to
applicable Specifications and Drawings with respect to the
materials, workmanship, construction, finish, functional
performance and identification. This control will be
established for all construction.

The Contractor shall furnish the Engineer within thirty (30)
days after receipt of the Notice to Proceed, a quality control
plan which shall include the procedures, instructions ' and
reports to be used. This document will include as a minimum:

A. The Quality Control Organization;

B. Authority and Responsibilities of Quality Control
Personnel;

cC. Methods of Quality Control, Including that for His Sub-

Contractor’s Work:

D. Test Methods, Including as Specified, Name of Qualified
Testing Laboratory to be Used;
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E. Method of Documenting Quality Control Operation,
Inspection and Testing.

Overtime Payment

All premium overtime expense incurred by the Engineer and/or
his representatives on account of the Contractor’s
construction forces working beyond forty (40) hours per week,
Saturdays, Sundays and/or Holidays shall be paid by the
Contractor to the Engineer. Payments shall be made monthly
based on the Engineer’s detailed invoice to the Contractor.
If the Contractor fails to make any payments due the Engineer
within thirty (30) days from the date of the Engineer’s
invoice, then the Engineer shall be entitled to interest at
the rate of 1-1/2% per month (but not exceeding the maximum
rate allowable by Indiana law) from said 30th day.

Authority and Duty of Resident Project Representatives

The Resident Project Representatives employed by the Owner are
stationed on the work to:

A. Keep the Engineer informed as to the progress of the work
and the manner in which it is being done.

B. Report whenever it appears that the materials furnished
and the work performed by the Contractor fail to fulfill
the requirements of the Specifications and Contract.

C. Call to the attention of the Contractor any deviation
from or infringement upon the Plans and Specifications.

D. Check and verify that Contractor 1is Kkeeping and
maintaining Project As-Built Drawings.

Resident Project Representatives shall be authorized to
inspect all work done and materials furnished and to exercise
such additional authority as may be delegated to them in
writing by the Engineer. Such inspection may extend to all or
any part of the work done and material furnished. They shall
have authority to reject defective material and to suspend any
work that is being done improperly, subject to the final
decisions of the Engineer.

Such inspection shall not relieve the Contractor from any
obligation to furnish acceptable materials or to perform all
work strictly in accordance with the requirements of the Plans
and Specifications.

Resident Project Representatives shall not be authorized to

revoke, alter, enlarge, relax or release any requirements of
the Specifications, nor to approve or accept any portion of
the work, nor to issue_ instructions contrary to the Plans and
Specifications. They shall, in no case act as foremen or
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perform other duties for the Contractor nor interfere with the
management of the work by the latter. Any advice which
inspectors may give the Contractors shall in no way be
construed as binding the Engineer or the Owner in any way, or
releasing the Contractor from the fulfillment of the terms of
the Contract.

The Owner, the Engineer and his authorized representatives
will at all times have access to the WORK, to determine if the
WORK is proceeding in accordance with the Contract Documents.
If in the opinion of the Owner, the Engineer and his
authorized representatives, the WORK is not proceeding in
accordance with the Contract Documents, or the Contractor is
utilizing undesirable construction practices, the Owner, the
Engineer and/or through his authorized representatives, may
direct the Contractor to cease WORK and correct all defective
work and undesirable construction practices. The Contractor
will bear all expenses for correcting defective work, and will
bear any and all monetary losses and expenses relating to and
resulting from ceasing of WORK because of defective work.
Such expenses to also include compensation to the Owner for

non-productive inspection expenses during the time lost while
correcting defective work, the Contractor will not be granted

an extension of the project scheduled completion time.

Proposals for Equipment and Materials

Proposals for the various equipment and materials to be
furnished and installed shall conform with the specifications
for all bid items, with respect to general design,
performance, materials of construction, workmanship, overall
functions, testing and accessories.

Where the names of two (2) manufacturers are specifically
mentioned in the Detailed Specifications and followed by "or
equal", the bidders may bid on either of the two (2) named
manufacturers or on any alternate proposal, equal or superior
to the two (2) named manufacturers, provided that the "or
equal" conforms with the requirements of these Contract
Documents.

Whenever equipment other than that named specifically in the
Specifications and shown on the Plans 1is proposed in the
proposal, the Contractor shall include in his bid on such "or
equal" equipment:

A. The cost of redesign of any mechanical, electrical and/or
structural changes necessary to make the "or equal"
- equipment to comply with the ratings, loadings,

dimensions, etc., prescribed herein;

and
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10.

11.

12.

B. Any increase in the cost of structures, piping,
electrical and/or mechanical appurtenances involved by
the proposed "or equal" equipment.

Landmarks and Monuments

The Contractor, nor any of his employees, shall not molest or
remove monuments or landmarks without the written consent of
the Owner. Any monument or landmark so removed shall be
replaced at the expense of the Contractor. The cost thereof
shall be retained from the monies due or to become due the
Contractor under this Contract.

Guaranty

In addition to all materials and workmanship, all sod, seed,
trees, shrubs, bushes, flowers, etc., which are placed, sowed,
planted or replanted by the Contractor to replace same
destroyed or damaged by his operations, shall be guaranteed
for a period of one year from the date of the Certificate of
Substantial Completion of the work under this Contract.
Should any of the above die or fail to grow, it shall be
replaced, resown, or replanted at no cost to the Owner.

Use of Chemicals

All chemicals used during project construction or furnished

for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or other classification, must
show approval of either EPA or USDA. Use of all such

chemicals and disposal of residues shall be in conformance
with instructions.

Definitions

In the case of this Project, the Owner is the Daviess-Martin
County Joint Park and Recreation Board, Daviess County
Indiana, and the Engineer is Commonwealth Engineers, Inc., of
Indianapolis, Indiana.

Insurance Coverage

The Contractor shall purchase and maintain such insurance
coverage sufficiently broad to insure the Owner, the Engineer,
their consultants and each of their officers, agents and
employees as additional insured under the requirements of
Paragraph 21 of the General Conditions.

Paragraph 21.3.1 of the General Conditions is hereby deleted
and replaced with the following:

CONTRACTOR’s General Public Liability and Property Damage

Insurance including vehicle coverage issued to the CONTRACTOR
and protecting the CONTRACTOR from all claims for personal
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13.

14.

15.

16.

injury, including death, and all claims for destruction of or
damage to property, arising out of or in connection with any
operations under the CONTRACT DOCUMENTS, whether such
operations be by the CONTRACTOR or by any SUBCONTRACTOR
employed by the CONTRACTOR or anyone directly or indirectly
employed by the CONTRACTOR or by a SUBCONTRACTOR employed by
the CONTRACTOR. Insurance shall be written with a one million
($1,000,000) bodily injury and property damage combined single
limit of liability.

The Owner has determined that the Fire and Extended Coverage
insurance and the "All Risk" type Builders Risk insurance as
described in Section 21.3.2 and 21.5, respectively, of the
General Conditions, are not applicable to this Project.

New Materials and Equipment

Unless otherwise specifically permitted by the Specifications,
all material and equipment used on this Project shall be new
and un-used.

Differing Site Conditions Notification

The Contractor shall promptly and before such conditions are
disturbed, notify the recipient in writing. The recipient in
this case shall mean the Owner not the Engineer.

Substantial Completion and Liguidated Damages

The time for completion and liquidated damages is defined in
Section 15 of the General Conditions. +For purposes of
clarification, liquidated damages will begin if the work is
not fully complete within the Contract time. Issuance of a
Certificate of Substantial Completion with items of work still
outstanding will not stop liquidated damages.

Revisions to Construction Schedule and Time Extension Requests

The Contractor shall submit to the Engineer with each monthly
progress payment request an updated construction schedule for
the Engineer’s review and approval. In addition and when
applicable, the Contractor shall also submit with each monthly
progress payment request any and all documentation necessary
for any time extension that may be Jjustified in the
Contractor’s opinion and due to conditions encountered during
the period for which the claim is being filed. A Change Order
will then be prepared for this claim as soon as it is approved
by the Owner and Engineer.

Requests for time extensions made after the above specified

period and not reflected in the updated construction schedules
previously submitted shall not be considered.
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17.

18.

19.

Withholding of Construction Payments

The Engineer may recommend to the Owner and the Owner may
withhold, or on account of subsequently discovered evidence,
nullify the whole or part of any estimate to such extent as
may be necessary to protect the Owner from loss on account of:

a. Defective work not remedied;

b. Claims filed or reasonable evidence indicating
probability of the filing of claims;

c. Failure of the Contractor to make payments properly

to sub-contractors or material suppliers for which
the Contractor has been paid by the Owner;

d. A reasonable doubt that the Contract can be
completed for the balance then unpaid;

e. Damage to another Contractor:;

f. Failure of the Contractor to keep his work
progressing in accordance with his time schedule;

g. Performing of work in violation of the terms of the
Contract.

Night and Sunday Work

No night or Sunday work requiring the presence of the Engineer
or the Resident Project Representative will be permitted
unless the Engineer has been given seven (7) days written
notice. The Contractor will be responsible pursuant to
Section 6 of these Special Provisions for all overtime
(premium) expense incurred by the Engineer for night or Sunday
work.

Established Construction Techniques

All construction techniques and specialized equipment used to
complete the work under this Contract shall be only those
established as suitable and effective by extensive prior use
in similar work. Unproven or experimental techniques shall be
allowed only with written permission from the Engineer. Upon
receipt of written request from the Engineer, the Contractor
shall submit detailed documentation to establish the
qualifications of any technique or specialized equipment being
employed to complete the work. Minimum documentation shall
include not less than three (3) references where the procedure
has been employed in similar work and under similar
circumstances. Each reference shall include the location,
date, project owners name and address and the name and
telephone number of a person to contact for a technical
reference. Techniques and/or equipment adjudged by the
Engineer to be unsuitable and/or unproven shall be immediately
discontinued. Work performed utilizing these techniques shall
be reworked by the Contractor at his expense and as directed
by the Engineer.
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20.

21.

Equipment Reference Data - NOT APPLICABLE

The Contractor shall include with his Manufacturer’s Operation
and Maintenance Manual submittal one (1) completed "Equipment
Reference Data" sheet for each piece of equipment supplied.
The -data sheet shall be completed for each applicable
parameter. All entries shall be typed or printed in ink. The
Engineer will furnish the necessary forms for use by the
Contractor. A sample form is included following this part of
the Contract Documents.

Shop Drawings

In addition to the requirements relative to Shop Drawings as
contained in Paragraph 5 of the General Conditions and
Paragraph 16 of the General Construction Specifications, the
Contractor shall also meet the following requirements:

21.1 Shop Drawing Submission

Within ten (10) days after being notified by the Engineer
as to the Shop Drawings required for the Project, the
Contractor shall submit to the Engineer a preliminary
schedule of Shop Drawing submissions.

The finalized Shop Drawing Schedule shall be submitted to
the Engineer within ten (10) days after the Contractor
has received the Engineer’s comments relative to the
preliminary schedule.

21.2 Shop Drawings

After checking and verifying all field measurements and
after complying with the applicable procedures previously
specified, the Contractor shall submit to the Engineer
for review and approval in accordance with the accepted
schedule of Shop Drawing submissions (see 21.1 above),
six (6) copies of all Shop Drawings, which will bear a
stamp or specific written indication that the Contractor
has satisfied the Contractor’s responsibilities under the
Contract Documents with respect to review of the
submission. The data shown on the Shop Drawings will be
complete with respect to quantities, dimensions,
specified performance and design criteria, materials and
similar data to enable the Engineer to review the
information as required.

21.2.1 Before submission of each Shop Drawing or
sample, Contractor shall have determined and
verified all quantities, dimensions, specified
performance criteria, installation
requirements, materials, catalog numbers and
similar data with respect thereto and reviewed
or coordinated each Shop Drawing or sample
with other Shop Drawings and samples and with
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the requirements of the work and the Contract
Documents.

21.2.2 At the time of each submission, Contractor

shall give Engineer specific written notice of
each variation that the Shop Drawings or
samples may have from the requirements of

Contract Documents, and , in addition, shall

cause a specific notation to be made on each

Shop Drawing submitted to Engineer for review
and approval of each such variation.

Engineer will review and approve with reasonable
promptness Shop Drawings and samples; but Engineer’s
review and approval will be only for conformance with the
design concept of the Project and for compliance with the
information given in the Contract Documents and shall not
extend to means, methods, techniques, sequences or
procedures of construction (except where a specific
means, method, technique, sequence or procedure of
construction is indicated in or required by the Contract
Documents) or to safety precautions or programs incident
thereto. The review and approval of separate items as
such will not indicate approval of the assembly in which
the item functions. Contractor shall make corrections
required by Engineer, and shall return the required
number of corrected copies of Shop Drawings and submit as
required new samples for review and approval. Contractor
shall direct specific attention in writing to revisions
other than the corrections called for by Engineer on
previous submittals.

Engineer’s review and approval of Shop Drawings or
samples shall not relieve Contractor from responsibility
for any variation from the requirements of the Contract
Documents unless Contractor has in writing called the
Engineer’s attention to each such variation at the time
of submission as required by paragraph 21.2.2 and
Engineer has given written approval of each such
variation by a specific written notation thereof
incorporated in or accompanying the Shop Drawing or
sample approval; nor will any approval by Engineer
relieve Contractor from responsibility for errors or
omissions in the Shop Drawings or from responsibility for
having complied with the provisions of paragraph 21.2.1.

Where a Shop Drawing or sample is required by the
Specifications, any related work performed prior to
Engineer’s review and approval of the pertinent
submission will be the sole expense and responsibility of
Contractor.

22. Hazard Communication Standard

Pursuant to the Code of Federal Regulations, 29 CFR Part 1926,
as may be amended, all Contractors, Subcontractors and
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23.

24.

25.

26.

materials suppliers on this Project shall provide access to
all persons on the job site at all times, the Material Safety
Data Sheets (MSDS) for all hazards of all chemicals per the
Federal Regulations.

In addition, contractors, sub-contractors and material
suppliers shall provide training to their employees on the
MSDS pursuant to the Federal Regulations.

Excavation Safety Requirements

It shall be the duty and responsibility of the Contractor and
all of its Subcontractors to be familiar and comply with all
requirements of Public Law 91-596 29 U.S.C. Sections 651 et.
seq., the Occupational Safety and Health Act of 1970 (OSHA)
and all amendments thereto and to enforce and comply with all
of the provisions of the Act. In addition and as required by
Indiana State Law, HB 2071, Section 14. of IC 4-13.6-5-12, the
Contractor and all of its Subcontractors shall comply with
Subpart P of 29 CFR 1926 dated October 31, 1989 as may be
amended.

Costs of all Excavation Protection shall be paid for as a
separate pay item or be included in the pay item of the
principal work with which the safety systems are associated as
required by the Bid Proposal Documents.

Products in Contact with Potable Water

Any treatment chemical, any material used in the manufacture
of public water system components or appurtenances; any pipe,
storage tank, valve, fixture or other materials which come
into contact with water intended for use in a public water
system shall be certified for conformance to ANSI and/or NSF
60 & 61. Any products not certified for compliance to
ANSI/NSF 60 & 61 but appearing on the Advisory List published
by the U.S. EPA shall not be used.

Project Site Erosion Control

The Contractor shall be responsible to comply with all aspects
of 327 IAC 15-5, Rule 5, "Storm Water Run-Off Associated with
Construction Activity". The Contractor shall submit all
necessary fees and documents to the Indiana Department of
environmental Management (IDEM) prior to any construction
activity. The Contractor shall be responsible for compliance
with this Law throughout the construction period and shall pay
any and all fines resulting from any violation, suit or
penalty for non-compliance.

Wage Scale

The Wage Scale, immediately following this Section, shall
apply for this Project.

SP-10



27.

28.

Permits

The following list of Permits have been included with these
Special Provisions to insure that all requirements of the
Permits are known by the Contractor prior to bidding. Any
provision of these Permits which conflicts with the Plans and
Specifications must be adhered to.

> IDNR Construction in Floodway (2)
> USCOE Section 404

Section 319 Grant Requirements

See attached documentation regarding Section 319, immediately
following this section.

SP-11
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General Decision Number IN940006

Superseded General Decision No. IN930006

State: Indiana

Construction Type:

HEAVY

HIGHWAY

County (ies):

ADAMS HARRISON PIKE

ALLEN HENDRICKS ~ POSEY
BARTHOLOMEW HENRY PULASKIT
BENTON HOWARD PUTNAM
BLACKFORD HUNTINGTON RANDOLPH
BOONE JACKSON RIPLEY
BROWN JASPER RUSH
CARROLL JAY SCOTT

CASS JEFFERSON SHELBY
CLARK JENNINGS SPENCER
CLAY JOHNSON STARKE
CLINTON KNOX STEUBEN
CRAWFORD KOSCIUSKO SULLIVAN
DAVIESS LAGRANGE SWITZERLAND
DE KALB LAWRENCE TIPPECANOCE
DEARBORN MADISON TIPTON
DECATUR MARION UNION
DELAWARE MARSHALL VANDERBURGH
DUBOIS MARTIN VERMILLION
ELKHART MIAMI vigo
FAYETTE MONROE WABASH
FLOYD MONTGOMERY WARREN
FOUNTAIN MORGAN WARRICK
FRANKLIN NEWTON WASHINGTON
FULTON NOBLE WAYNE
GIBSON OHIO WELLS
GRANT ORANGE WHITE
GREENE OWEN WHITLEY
HAMILTON PARKE

HANCOCK PERRY

EXCEPT LAKE, LAPORTE, PORTER AND ST. JOSEPH COUNTIES

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 02/11/1994

IN940006 - 1 08/12/1994



OO W

04/01/1994
04/15/1994
04/29/1994
05/06/1994
06/10/1994
06/17/1994
08/05/1994
08/12/1994

IN940006 - 2

figye



- R

COUNTY (ies):

ADAMS HARRISON
ALLEN HENDRICKS
BARTHOLOMEW HENRY
BENTON HOWARD
BLACKFORD HUNTINGTON
BOONE JACKSON
BROWN JASPER
CARROLL JAY

CASS JEFFERSON
CLARK JENNINGS
CLAY JOHNSON
CLINTON KNOX
CRAWFORD KOSCIUSKO
DAVIESS LAGRANGE
DE KALB LAWRENCE
DEARBORN MADISON
DECATUR MARION
DELAWARE MARSHALL
DUBOIS MARTIN
ELKHART MIAMI
FAYETTE MONROE
FLOYD MONTGOMERY
FOUNTAIN MORGAN
FRANKLIN NEWTON
FULTON NOBLE
GIBSON OHIO
GRANT ORANGE
GREENE OWEN
HAMILTON PARKE
HANCOCK PERRY
ASBEOO37P 04/01/1992

AUG 1 2 1995
CGRANTS MANAGEMENT

PIKE
POSEY
PULASKI
PUTNAM
RANDOLPH
RIPLEY
RUSH
SCOTT
SHELBY
SPENCER
.STARKE
STEUBEN
SULLIVAN
SWITZERLAND
TIPPECANOCE
TIPTON
UNION
VANDERBURGH
VERMILLION
VIGO
WABASH
WARREN
WARRICK
WASHINGTON
WAYNE
WELLS
WHITE
WHITLEY

Rates Fringes

DAVIESS, DUBOIS, GIBSON, KNOX, MARTIN, PIKE, POSEY,
SPENCER, SULLIVAN, VANDERBURGH AND WARRICK COUNTIES

ASBESTOS WORKER/INSULATOR
(includes application of
all insulating materials
protective coverings,
coatings an finishes to
all types of mechanical
systems)

HAZARDOUS MATERIAL HANDLER
(Includes preparation, wet
ting, stripping, removal,
scrapping, vacuuming, bag-
ging and disposing of all
insulation materials, whether
they contain asbestos or not,

IN940006

20.75 4.58

08/12/1994



from mechanical systems 10.55 2.25

BRINOOO1B 04/01/1993
: Rates Fringes

CLARK, FLOYD, HARRISON, POSEY, VANDERBURGH AND WARRICK COUNTIES

BRICKLAYERS-STONEMASONS
CEMENT MASONS 19.48 3.38

MARBLE, TILE TERRAZZO 18.25 3.25

BRINOOO2P 01/01/1994
Rates Fringes
ADAMS, ALLEN, DEKALB, HUNTINGTON,
NOBLE, STEUBEN, WELLS AND WHITLEY
COUNTIES:

Work on the following categories of commercial jobs:
churches
restaurants and fast food outlets, except when they are to
be constructed in conjunction with a shopping center or mall
single-story office buildings up to 10,000 sgquare feet
warehouses and metal buildings up to 30,000 square feet

TERRAZZO WORKER & TILE SETTER 15.32 .58

All other work:
BRICKLAYER, CEMENT MASONS,
STONE MASON, MARBLE
MASON, POINTER, CLEANER,
CAULKER AND WATERPROOFER 18.67 ’ 4.46
TERRAZZO WORKER & TILE SETTER 18.90 .78

BRINOGO3B 12/01/1993

Rates Fringes
BOONE, HANCOCK, HENDRICKS, JOHNSON,
MARION, MONTGOMERY, MORGAN AND
SHELBY COUNTIES: -
BRICKLAYER, STONE MASON, POINTER,
CAULKING 19.64 3.67
TERRAZZO, MOSAIC TILE
AND MARBLE 21.53 3.52
BRINOOOS5P 06/01/1993
Rates Fringes

MARTIN COUNTY

IN940006 - 4 08/12/1994



AUB 1 2 14,

GRANTS
BRICKLAYERS, CAULKERS, POINTERS, “ANAGEMENT
CLEANERS and STONE MASONS 20.63 3.10
TILESETTER, MARBLE

SETTER & TERRAZZO

BRINOOO6B 01/01/1994

Rates Fringes
JASPER, NEWTON & STARKE COQUNTIES
BRICKLAYERS, STONEMASONS, CAULKERS,
POINTERS AND CLEANERS 21.25 6.02
BRINOO11lA 01/01/1994
Rates Fringes

BENTON, CARROLL, CLINTON, FOUNTAIN,
TIPPECANOE, WARREN and WHITE COUNTIES:

BRICK, STONE, TERRAZZO WORKER,
MARBLE MASON, POINTER-CLEANER
MOSAIC 18.42 4.12

BRINOO18E 01/01/1994
Rates Fringes

CASS, ELKHART, FULTON, GRANT, HOWARD, KOSCUISKO, LAGRANGE,
MARSHALL, MIAMI, PULASKI, WABASH

BRICKLAYER, CEMENT MASON (ELKHART, KOSCUISKO
AND LAGRANGE) & POINT CAULKER $18.14 $4.37

BRINOO19P 06/01/1993
Rates Fringes
BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HAMILTON, HENRY, JAY,
MADISON, RANDOLPH, RUSH, TIPTON, UNION AND WAYNE COUNTIES

BRICK, STONE
CBL - PCC 17.02 5.52

BRINOO25A 05/01/1993
Rates Fringes
BARTHOLOMEW, BROWN, DEARBCRN, DECATUR, JENNINGS, MONROE, OHIO,
OWENS, RIPLEY AND SWITZERLAND COUNTIES

BRICKLAYERS 17.75 3.17

CARP0107M 04/01/1994

INS40006 - 5 08/12/1994



Rates Fringes
ADAMS, CASS, ELKHART, FULTON, GRANT,
HOWARD, HUNTINGTON, KOSCIUSKO, MARSHALL,
MIAMI, TIPTON, WABASH AND
WELLS COUNTIES:

CARPENTERS:
Carpenters/Piledrivers 17.50 3.97

* CARPO108B 04/01/1994

BENTON, CARROLL, CLINTON, PULASKI,
TIPPECANOE, WARREN AND WHITE
COUNTIES EXCLUDING TREATMENT PLANTS

CARPENTER & PILEDRIVER 16.56 4.97

CARPO109C 04/01/1994
Rates Fringes
DAVIESS, GIBSON, GREENE, KNOX,
LAWRENCE, MARTIN, ORANGE AND
SULLIVAN COUNTIES:

CARPENTER & PILEDRIVER 17.03 4.73

CARPO110M 04/01/1994
Rates = Fringes
ALLEN, DEKALB, LAGRANGE, NOBLE,
STEUBEN AND WHITLEY
COUNTIES:

CARPENTERS & PILEDRIVERS 17.35 3.97

CARPO111C 04/01/1994

FOUNTAIN, PARKE, VERMILLION, VIGO,
CLAY, MONTGOMERY, BOONE, HENDRICKS,
JOHNSON (WHITE RIVER, PLEASANT AND
CLARK TWSPS), PUTNAM, OWEN, MORGAN,
MONROE, HANCOCK AND HAMILTON COUNTIES

CARPENTERS /PILEDRIVERS 16.73 4.99

CARPO111M 04/01/1994
Rates Fringes
BARTHOLOMEW, BROWN, BLACKFORD, DELEWARE HENRY, RUSH,
DECATUR, JAY, RANDOLPH, WAYNE FAYETTE, UNION, FRANKLIN,
JOHNSON (EXCLUDING TWSPS. OF WHITE RIVER, PLEASANT,

w

2
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GRANT.

S MANAGFM;:A.
and CLARK), AND SHELBY, COUNTIES -
CARPENTERS /PILEDRIVERS 16.59 4.99

CARPO111P 04/01/1994
Rates Fringes
MARION COUNTY
CARPENTERS /PILEDRIVERS 17.64 4.99
CARPO215P 06/01/1994
Rates Fringes
BENTON, CARROLL, CLINTON,
TIPPECANOE, WARREN AND
WHITE COUNTIES:
TREATMENT PLANTS
CARPENTERS AND LATHERS 18.75 4.50
PILEDRIVERS 19.10 4.50
* CARP0999G 06/01/1994
: Rates Fringes
JASPER, NEWTON AND STARKE COUNTIES:
CARPENTERS 21.60 7.47
CARP0999H 04/01/1994
Rates Fringes
CLARK, CRAWFORD, DEARBORN, DUBOIS,
FLOYD, HARRISON, JACKSON,
JEFFERSON, JENNINGS, OHIO,
PERRY, PIKE, POSEY, RIPLEY,
SCOTT, SPENCER, SWITZERLAND,
VANDERBURGH, WARRICK AND
WASHINGTON COUNTIES:
CARPENTERS 16.63 4.73
ELEC0212Z 01/03/1994
Rates Fringes.
DEABORN AND SWITZERLAND COUNTIES:
LINE CONSTRUCTION:
Lineman; Operator: Mechanized "
Equipment Operator 19.00 5.465
Groundman 14.25 5.10

IN940006 ~ 7 08/12/1994



ELEC0369G 06/01/1994

Rates Fringes
CLARKE, FLOYD AND HARRISON COUNTIES
ELECTRICICANS 19.44 1.90+13.5%
ELEC0668P 06/01/1994
Rates Fringes
BENTON, CARROLL, CASS, FULTON,
TIPPECANOE AND WHITE COUNTIES:
ELECTRICIANS 20.45 4.70+3.5%+a

FOOTNOTE:
a. PAID HOLIDAYS: New Years Day, Memorial Day, July 4th, Labor
Day, Veterans Day Thanksgiving Day and Christmas Day

ELEC0725C 06/01/1994

Rates Fringes
CLAY, GREENE, OWEN, PARKE, SULLIVAN
AND VIGO COUNTIES
ELECTRICIANS a 20.35 5.26+3%
ELEC0999C 01/08/1993
Rates Fringes
BARTHOLOMEW, BOONE, DECATUR,
HAMILTON, HANCOCK, HENDRICKS,
JENNINGS, JOHNSON, MADISON,
MARION, MONTGOMERY, MORGAN,
PUTNAM, RIPLEY, RUSH AND
SHELBY COUNTIES:
ELECTRICIANS 18.95 20%
ELEC0999D 01/08/1993
Rates Fringes
CLINTON, GRANT, HOWARD, MIAMI,
TIPTON AND WABASH COUNTIES:
ELECTRICIANS 19.80 1.45+9.2%
ELEC0999E 01/08/1993
Rates Fringes

CRAWFORD, DAVIESS, DUBOIS, GIBSON,
LAWRENCE, MARTIN, ORANGE, PERRY,
PIKE, POSEY, SPENCER, VANDERBURGH

IN940006 - 8 08/12/1994
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AND WARRICK COUNTIES:
ELECTRICIANS 21.13 1.25+9.5%
ELEC1393E 08/30/1992

Rates Fringes
REMAINDING COUNTIES
LINE CONSTRUCTION:
LINEMAN 21.52 1.75+15%

GROUNDMAN, EQUIPMENT

OPERATOR: Diggers, 5th wheel

type trucks, crawler type, D-4

and smaller, bucket trucks and

live boom type line trucks 16.45 1.75+15%
EQUIPMENT OPERATOR (Backhoes over

yard bucket capacity, cranes rated

at 15 ton or more capacity) 95%

J.L. rate 20.05 1.75+15%
GROUNDMAN TRUCK DRIVER 14.57 1.75+15%
GROUNDMAN 12.69 1.75+15%

ELEC1393P 08/30/1993
Rates Fringes
IAKE AND NEWTON COUNTIES
LINE CONSTRUCTION: g
LINEMAN 22.84 1.75+15%

GROUNDMAN, EQUIPMENT

OPERATOR: Diggers, 5th wheel

type trucks, crawler type, D-4

and smaller, bucket trucks and

live boom type line trucks 18.04 1.75+15%
EQUIPMENT OPERATOR (Backhoes over

yard bucket capacity, cranes rated

at 15 ton or more capacity) 95%

J.L. rate 21.70 1.75+15%
GROUNDMAN TRUCK DRIVER 16.10 1.75+15%
GROUNDMAN 13.46 1.75+15%

ENGI0103J 04/01/1993
Rates : Fringes
ADAMS, ALLEN, BENTON, BLACKFORD, CARROLL, CASS, CLINTON, DEKALB,
DELAWARE, FAYETTE, GRANT, HAMILTON, HANCOCK, HENRY, HOWARD,
HUNTINGTON, JAY, JOHNSON, MADISON, MARION, MIAMI, RANDOLPH, RUSH,
SHELBY, STEUBEN, TIPPECANOE, TIPTON, UNION, WABASH, WAYNE, WELLS,

IN940006 - 9 08/12/1994
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WHITE AND WHITLEY COUNTIES:

POWER EQUIPMENT OPERATORS:
HEAVY AND HIGHWAY CONSTRUCTION:

GROUP 1 18.79 5.46
GROUP 2 17.07 5.46
GROUP 3 16.15 5.46
GROUP 4 14.65 5.46

POWER EQUIPMENT OPERATOR CILASSIFICATIONS

GROUP 1: Air compressors in manifold with throttle valve;
Asphalt plant engineer; Auto grade or similar type machine; Auto
patrol; Backhoe or farm-type tractor, 45 hp and over; Ballast
regulator (RR); Bituminous mixer; Bituminous paver; Bituminous
plant engineer; Bulldozer; Caisson drilling machine; Cherry
picker, 15 ton or over; Chip spreader; Concrete mixer 21 cu. ft.
or over; Core drilling machine; Crane or derrick with any
attachment (including clamshell, dragline, shovel, backhoe,
etc.); Dredge engineer; Dredge operator; Drilling machine on
which the drill is an integral part; Earth mover, rubber-tired
(paddle wheel, 616, 631, TS-24 or similar type); Earth mover,
rubber-tired, tandem ($0.50 per hour additional for each bowl) ;
Elevating grader; Fork lift, 10 ton or over; P.C.C. formless
paver post driver; Highlift shovel, 1 1/2 cu. yd. or over; Hoist,
2 drums and over; Helicopter, crew; Hydraulic boom truck;
keystone, skimmer scoop; Loader, self-propelled (belt, chain,
wheel) ; Locomotive operator; Mechanic; Mucking machine; Panel
board concrete plant, central mix type; Paver, Hetherington; Pile
driver, skid or crawler; Road paving mixer; Rock breaking plant;
Rock crushing plant, portable; Roller (asphalt, waterbound
macadam, bituminous macadam, brick surface); Roller with dozer
blade; Root rake, tractor-mounted; Self-propelled widener; Stump
remover, tractor-mounted; Surface heater and planer; Tandem push
tractor ($0.50 per hour additional); Tracter, boom; Winch or hoe
head; Tractor, push; Tractor with scoop; Tractor-mounted
spreader; Tree mover; Trench machine, over 24"; Tug boat
operator; Well drilling machine; Winch truck with A-frame

GROUP 2: Air compressor with throttle valve or clever brooks--
type combination; Backfiller; Backhoe on farm-type tractor, under
45 hp; Bull float; Cherry picker under 15 ton; Chip spreader,
self-propelled; Concrete pump; Concrete mesh depressor,
independently operated; Concrete spreader, power-driven; End
loader under 1 1/2 cu. yd.; Excavating loader, portable;
Finishing machine and bull float; Gunite machine; Head greaser:
Mesh or steel placer; Multiple tamping machine (RR); P.C.C.
concrete belt placer; Pull grader, power control; Refrigerating
machine, freezing operation; Ross carrier; Sheepfoot roller
(self-propelled); Tamper (multiple vibrating, asphalt, waterbound
macadam, bituminous macadam, brick surface); Trench machine, 24"

IN940006 -~ 10 08/12/1994




AUG 1 2 1594
GRANTS MANAGEMENT

and under; Tube float; Welder

GROUP 3: Assistant plant engineer; Base paver (Jersey or
similar type machine); Concrete finishing machine; Concrete
mixer, less than 21 cu. ft.; Curb machine; Farm tractor,
including farm tractor with all attachments except backhoe and
including high 1lift end loaders of 1 cu. yd. capacity or less;
Fire tender on boiler; Hoist, 1 drum; Operator, 5 pieces of minor
equipment; Paving breaker; Power broom, self-propelled; Roller,
earth and sub-base material; Slurry seal machine; Spike machine
(RR) ; Tamper (multiple vibrating, earth and sub-base material);
Throttle valve and fire tender combination on horizontal or
upright boiler; Tractaire with drill; Tractor, 50 h.p. or over;
Well point system; Widener, APSCO or similar type

GROUP 4: Air compressor; Assistant to engineer, oiler;
Automatic dry batch plant; Bituminous distributor; Bituminous
patching tamper; Belt spreader; Broom and belt machine; Chair
cart, self-propelled; Coleman-type screen; Conveyor, portable;
Digger post hole, power-driven; Fork lift, under 10 ton; Form
grader; Form tamper, motor-driven; Generator; Greaser helper;
Hetherington driver; Hetherington helper; Hydra seeder:; Operator,
1 through 4 pieces of minor equipment; Outboard or inboard motor
boat; Power curing spraying machine; Power saw, concrete, power-
driven; Pug mill; Pull broom, power-type; Seaman tiller; Straw
blower or brush mulcher; Striping machine paint, motor-driven;
Sub grader; Tractaire, tractor, below 50 h.p.; Truck crane oiler,
driver; Spreader; Water pump; Welding machine, 2 of 300 amps or
over

ENGIO103K 04/01/1993
Rates Fringes
BENTON, CARROLL, CASS, CLINTON, DELAWARE, FAYETTE, GRANT,
HAMILTON, HANCOCK, HENRY, HOWARD, JOHNSON, MADISON, MARION,
MIAMI, RANDOLPH, RUSH, SHELBY, TIPPECANOE, TIPTON, UNION, WABASH,
WAYNE AND WHITE COUNTIES:

POWER EQUIPMENT OPERATORS:
UNDERGROUND & UTILITY CONSTRUCTION:

GROUP 1 ) 18.79 5.46
GROUP 2 ’ T 17.07 5.46
GROUP 3 16.15 5.46
GROUP 4 14.65 5.46

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

. GROUP 1: Air compressor (pressurizing shafts, tunnels and
dlvgrs); Air tugger; Auto patrol; Backfiller; Backhoe; Boom cat:;
qulng machine; Bulldozer; Caisson drilling machine; Cherry
picker; Compactor (with dozer blade); Concrete mixer, dual drum;
Concrete plant; Concrete pump; Crane with all attachments; Crane,
electric overhead; Derrick; Dual-purpose truck (Pitman-type):;
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Ditching machine 18" and over; Dredge; Elevators, when hoisting
materials or tools; Fork lift; Formless paver; Generator, power
for welders or compressors; Gradall; Helicopter; Helicopter winch
operator; High lift - front end loader; Hoist backhoe; Locomotive
and/or Dinky’ engine; Mechanic on job site; Mucking machine; Panel
board concrete plant; Pile driver; Push cat; Scoop and tractor;
Scraper, rubber-tired; Spreader, tractor-mounted; Straddle
carrier, Ross-type; Sub base finish machine (C.M.I. or similar);
Tower crane; Tractor with backhoe, 1/2 yd. and over; Trench box,
power—driven; Tunnel shield; Welder (craft)

GROUP 2: A-frame truck; Batch plant, automatic dry batch;
Bending machine, power-driven; Bituminous mixer; Bituminous
paver; Bituminous plant engineer; Boatman; Bull float; Compactor
or tamper, self-propelled; Concrete mixer, 21 cu. yd. or over;
Concrete spreader, power-driven; Ditching machines, less than
18"; Drilling machine; Finish machines and bull float; Finishing
machine; Fire tender, pile driving and boilers; Gunite machine;
Head greaser; Mechanic; Mesh depressor; Mesh placer; P.C.C.
concrete belt placer; Roller (asphalt, stone and sub base):
Rotary drill; Sheepsfoot roller, self-propelled; Sub grader;
Throttle valve with air compressor or boiler; Tractor with
backhoe, under 1/2 yd.; Tractor, highlift, farm type; Tractor,
industrial type; Tractor with winch; Well points; Winch truck

GROUP 3: Air compressor, 210 cu. ft. and over; Bituminous
distributor; Chair cart; Concrete curing machine; Concrete saw;
Dope pot, power-agitated; Flex plane; Form grader; Hydro-hammer;
Jack, hydraulic, power-driven; Minor equipment operator, 2, 3, 4,
5; Paving joint machine; Post hole digger; Roller, earth;
Throttle valve; Track jack, power-driven; Tractor, farm-type:
Truck crane driver i

GROUP 4: Air compressor, less than 210 cu. ft.; Concrete
mixer, under 21 cu. ft.; Conveyor; Generator; Mechanical heater;
Oiler; Power broom; Pump; Welding machine

ENGIO150J 04/01/1994

Rates ~Fringes
ELKHART, FULTON, JASPER, KOSCIUSKO,
LAGRANGE, MARSHALL, NEWTON, NOBLE,
PULASKI AND STARKE COUNTIES:
POWER EQUIPMENT OPERATOR:
HEAVY AND HIGHWAY CONSTRUCTION:
GROUP 1 19.00 6.50
GROUP 2 17.40 6.50
GROUP 3 16.10 6.50
GROUP 4 14.70 6.50
GROUP 5 11.45 6.50

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:

IN940006 - 12 08/12/1994
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GROUP 1: Air compressors in manifold with throttle valve;
Asphalt plant engineer; Auto grade or similar type machine; Auto
patrol; Automatic Sub-Grade; Backhoe or farm type tractor, 45 hp
and over; Ballast regulator (RR); Barrier Wall Machine; Batch
Plants (Concrete & Asphalt); B ituminous mixer; Bituminous paver;
Bituminous plant engineer; Boring Machine; Bulldozer; Caisson
drilling machine; Cherry picker, 15 ton or over; Chip spreader;
Concrete mixer, 21 cu. ft. or over; Concrete Belt Placer;
Concrete Paver; Concrete Pump (Truck Mounted); Concrete Saw
(track mounted); Concrete Spreader (power driven); Core drilling
machine; Crane or derrick with any attachment (including
clamshell, dragline, shovel, backhoe, etc.); Curb Machine; Gutter
Machine; Dredge engineer; Dredge operator; Drilling machine on
which the drill is an integral part; Earthmover, rubber-tired
(paddle wheel, 616, 631, TS-24 or similar type); Earthmover,
rubber-tired, tandem (.50 per hr. additional for each bowl);
Elevating Grader; Forklift (10 ton or over); P.C.C. Formless
Paver; Gradall; Gravel Processing Plant (portable); Operator
of Guard Rail Post Driver; Highlift Shovel 1-1/2 cu.yd. or over)
Frame; Hoist (2 drum & over); Helicecpter crew; Hydraulic boom
truck; Hydraulic Excavator; Loaded-Self propelled (belt chain
wheel); Laser Screed; Locomctive operator; Mechanic; Mucking
machine; P.C.C. Concrete Belt Placer; Panel board concrete plant
(central mix type); Paver (Hetherington): Pavement Breaker; Pile
driver, skid or crawler; Road paving mixer; Rock breaking plant;
Rock crushing plant (portable); Roller (asphalt, waterbound
macadam, bituminous macadam, brick surface); Roller with dozer
blade; Road Widener; Root rake (tractor-mounted); Roto Mill
Grinder; Self-propelled widener; Stump remover; Surface heater
and planer; Tandem push tractor ($0.50 per hour additional):;
Tractor, boom; Winch or hoe head; Tractor (push); Tractor with
scoop; Tractor-mounted spreader; Tree mover; Trench machine, over
24"; Tug boat operator; Well drilling machine; Widener (Apsco or
similar type):; Winch truck with A-frame

GROUP 2: Air compressor with throttle valve or Clever Brooks
type combination; Backfiller; Farm type tractor (under 45 H.P.);
Cherry picker under 15 ton; Chip spreader (self-propelled):;
Concrete pump (trailer type); Concrete mesh depressor,
independently operated; End loader under 1 1/2 cu. yd.;
Excavating loader (portable); Finishing machine and bull float;
Gunite machine; Hydraulic Power unit; Head greaser; g
Mesh or steel placer; Multiple tamping backhoe on machine (RR);
Bull float (bidwell Machine); Refrigerating machine-operation;
Ross Carrier; Sheepfoot roller (self-propelled); Tamper-Multiple
Vibrating (Asphalt, Waterbound, Macadam, Bituminous Macadam,
Brick Surface); Trench machine (24" and under); Tube float; Water
Pull/Wagon; Welder :

GROUP 3: Assistant plant engineer; Base paver (Jersey or
similar type machine); Concrete finishing machine; Concrete
mixer, less than 21 cu. ft.; Curb machine; Farm tractor,
including farm tractor with all attachments except backhoe and
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including high 1lift end loaders of 1 cu. yd. capacity or less;
Fireman, on boiler; Hoist, 1 drum; Operator, 5 pieces of minor
equipment; Paving breaker; Power broom, self-propelled; Roller,
earth and sub-base material; Power Saw-Concrete (Power Driven) ;
Slurry seal machine; Spike machine (RR); Sub-surface Material
Distributor; Tamper (multiple vibrating, earth and sub-base
material); Throttle valve; Throttle Valve and fireman combination

on horizontal or upright boiler; Tractaire with drill; Well
Point

GROUP 4: Air compressor; Assistant to engineer, oiler;
Bituminous patching tamper; Belt spreader; Broom and belt
machine; Chair cart, self-propelled; Coleman-type screen;
Conveyor, portable; Deck-hand Digger post hole, power-driven;
Forklift, under 10 ton; Form grader; Form tamper, motor-driven;
Generator; Greaser helper; Hetherington driver; Hetherington
helper; Hydra seeder; Operator, 2 pieces of minor equipment;
Outboard or inboard motor boat; Power curing spraying machine;
Pug mill; Pull broom, power type; Seaman tiller; Straw
blower or brush mulcher; Striping machine paint, motor-driven;
Sub-grader; Tractaire; Tractor, below 50 h.p.; Truck crane oiler;
Spreader; Water pump

ENGIO0181S 04/01/1994

Rates Fringes
WASHINGTON COUNTY:
POWER EQUIPMENT OPERATORS: ~
GROUP 1 RS PWIRE 4.75
GROUP 2 16.70 4.75
GROUP 3 14.72 4.75

Note:

Boom - cranes w/booms over 100/, including jik - +.50 tandem
pulls, tandem dozers, or tandem push tractcr - combination
rate of +.50 for each additional unit; Men working
underground - 10%

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Air compressors in manifold with throttle valve:;
Asphalt plant engineer; Autograde (CMI); Auto patrol; Backhce
(all); Ballast regulator (RR); Bituminous plant (engineer);
Bituminous mixer; Bituminous paver; bulldozer; Caisscn drilling
machine; Cherry picker; Chip spreader (self-propelled); Cold
grinder or similar type equipment; Concrete mixer (21 cu. ft. or
over); Concrete pump truck mounted:; Core drilling machine; Crane
or derrick with any attachment (including clamshell, dragline,
shovel, backhoe, etc.,): Dredge operator; Driliing machine on
which the drill is an integral part; Earth mover (paddle wheel);
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Elevating grader; End loader; Gradall; Gravel processing plant
(portable); Guardrail post driver operator; Head greaser; Hi-lift
shovel-endloader; Hoist (2 drums and over); Helicopter crew;
Hydraulic boom truck; Hydro demolition equipment; Locomotive
operator; Mechanic; Mucking machine; Multi-bank drill operator;
Panel board concrete plant-central mix type; Paver; Pile driver;
Road paving mixer; Rock breaking plant; Rock crushing plant
(portable); Roller with dozer blade; Root rake (tractor mounted):
Self-propelled hydraulic drill; Self-propelled widener; Spider or
snorkel crane; Stump remover-tractor-mounted; Surface heater and
planer; Tractor boom, winch or hoe head; Tractor push; Tractor
with scoop; Tractor-mounted spreader; Tree mover; Trench machine
(over 24’); Tug boat operator; Well drilling machine

GROUP 2: Air compressor with throttle valve or Clever Brooks
type combination; Backfiller; Base paver; Bull float; Concrete
finishing machine; Concrete mesh depressor; Concrete spreader;
Dredge engineer; Excavator loader; Fireman; Forklift; Hoist; Mesh
or steel placer; Minor equipment operator; Multiple tamping
machine; P.C.C concrete placer; Paving breaker; Power broom; Pull
grader; Refrigerating machine; Roller; Ross carrier; Sheepfoot
roller; Tamper; Trench machine 24/ and under; Tube float; Well
point system; Widener; Winch truck with A-frame

GROUP 3: Air ccmpressor, oiler; Automatic dry batch plant;
Bituminous distributor; Bituminous patching tamper; Belt
spreader; Broom and belt machine; Brush burner; Chair cart:;
Coleman-type screen; Cold grinder, oiler; Concrete mixer;
Conveyer; Curb machine; Deckhand; Digger, post hole, power-
driven; Farm tractor; Form grader; Form tamper; Generator; Gunite
machine; Hetheringten driver; Hydra seeder; Mechanical heater;
Minor eguipmnent operator (1 thru 4 pieces); Earth roller; Form
grader; Generator; Guard rail driver; Heater; Outboard; Power
saw; Pugmill; Pull broom; Seaman tiller; Slurry seal machine;
Spreader; Straw blower or brush mulcher; Striping machine; Sub
grader; Throttle valve; Tractaire with drill; Truck crane and
multi-drill oiler-driver; Water pump

ENGIO181U 04/01/1994

Rates Fringes
BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBOIS,
FLOYD, FRANKLIN, GIBSON, HARRISON, JACKSON, JEFFERSON, JENNINGS,
LAWRENCE, MARTIN, OHIO, ORANGE, PERRY, PIKE, POSEY, RIPLEY,
SCOTT, SPENCER, SWITZERLAND, VANDERBURGH AND WARRICK COUNTIES:

POWER EQUIPMENT OPERATORS:
HEAVY AND HIGHWAY CONSTRUCTION:

GROUP 1 . 19.15 . 4.75

GROUP 2 16.70 4.75
GROUP 3 14.72 4.75
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POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Air compressor in manifold with throttle valve;

Asphalt plant engineer; Auto grade or similar type machine;
Bituminous mixer; Bituminous paver; Bituminous plant engineer;
Bulldozer; Caisson drilling machine; Cherry picker, all; Ballast
regulator (RR); Chip spreader, self-propelled; Cold grinder or
similar type equipment; Concrete mixer, 21 cu. ft. or over;
Concrete pump, truck-mounted; Core drilling machine; Crane or
derrick with any attachment (including clamshell, dragline,
shovel, backhcoe, etc.); Dredge operator; Drilling machine on
which the drill is an integral part; Earth mover, rubber-tired,
tandem 0.50 per hour additional; Elevating. grader; Endloadexr, Hi-
1ift shovel; P.C.C. formless paver; Gradall; Gravel processing
plant, portable; Guardrail post driver operator; Head greaser;
Hi-1ift shovel, endloader; Hoist (2 drums and over); Helicopter
crew; Hydraulic boom truck, Keystone, Skimmer Scoop; Loader,
self-propelled (belt, chain wheel); Locomotive operator;
Mechanic; Mucking machine; Multi-bank drill operator; Panel board
concrete plant, central mix type; Paver, Hetherington; Pile
driver, skid or crawler; Road paving mixer; Rock breaking plant;
Rock crushing plant, portable; Roller (asphalt, waterbound,
macadam, bituminous macadam, brick surface); Roller, with dozer
blade; Root rake, tractor-mounted; Stump remover, tractor-
mounted; Surface heater and planer; Tandem push tractor, $0.50
per hour additional; Tractor, boom winch or hoe head; Tractor,
push; Tractor with scoop; Tractor-mounted spreader; Tree mover;
Trench machine, over 24"; Tug boat operator; Welder; Well
drilling machine; Self-propelled widener

GROUP 2: Air compressor with throttle valve or clever brooks-
type combination; Backfiller, base paver, Jersey or similar type
machine; Bull float; Concrete finishing machine; Concrete mesh
depressor, independently operated; Concrete spreader, power-—
driven; Dredge engineer; Excavator loader, portable; Fire tender
on boiler; Forklift, regardless of ton; Hoists, 1 drum; Mesh or
steel placer; Minor equipment operator, 5 pieces; Multiple
tamping machine (RR); P.C.C. concrete placer; Paving breaker;
Power broom, self-propelled; Pull grader, power-controlled;
Refrigerating machine, freezing operation; Roller, earth and sub-
base material; Ross carrier (Straddle buggy): Sheepfoot roller,
self-propelled without blade; Tamper, multiple vibrating
(asphalt, waterbound macadam, bituminous macadam, brick surface);
Tamper, multiple vibrating (earth and sub-base material); Trench
machine, 24" and under; Tube float; Well point system; Widener,
Apsco or similar type; Winch truck with A-frame

GROUP 3: Alr compressor assistant to engineer, oiler;

Assistant plant engineer; Automatic dry batch plant; Bituminous
distributor; Bituminous patching tamper; Belt spreader; Broom and
belt machine; Brush burner; Chair cart, self-propelled; Coleman-
type screen; Cold grinder oiler; Concrete mixer, less than 21 cu.
ft.:; Conveyor, portable; Curb machine; Deckhand; Digger (post
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hole, power-driven); Farm tractor, including farm tractor with
all attachments (except backhoe, Hi-lift endloaders); Form
grader; Form tamper, motor-driven; Generator; Gunite machine:
Hetherington driver; Hetherington helper; Hydra seeder;
Mechanic’s helper; Mechanical heater; Minor equipment operator, 1
through 4 pieces; Curing spraying machine; Power saw, concrete
(power-driven); Pug mill pull broom, power type; Seaman tiller;
Slurry seal machine; Spike machine; Straw blower or brush
mulcher; Stripping machine (paint, motor-driven); Sub grader;
Throttle valve; Tractaire with drill; Truck crane and multi-drill
oiler, driver; Spreader; Water pump

ENGIO181V 04/01/1994

Rates Fringes
BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBOIS,
FLOYD, FRANKLIN, GIBSON, HARRISON, JACKSON, JEFFERSON, JENNINGS,
LAWRENCE, MARTIN, OHIO, ORANGE, PERRY, PIKE, POSEY, RIPLEY,
SCOTT, SPENCER, SWITZERLAND, VANDERBURGH, WARRICK AND WASHINGTON
COUNTIES:

POWER EQUIPMENT OPERATORS:
UNDERGROUND & UTILITY CONSTRUCTION:

GROUP 1 18.58 4.75
GROUP 2 16.14 4.75
GROUP 3 14.05 4.75

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: A-frame winch truck; Air compressor 900 cu. ft. and
over; Air tugger; Autcgrade (CMI); Auto patrol; Backhoe; Eallast
regulator (RR); Batch plant (electrical control ccncrete);
Bending machine (pipe):; Bituminous plant (engineer); Bituminous
plant; Bituminous mixer travel plant; Bituminous paver;
Bituminous roller: Buck hoist; Bulldozer; Cableway; Chicago boom;
Clamshell; Concrete mixer, 21 cu. ft. or over; Concrete paver,
concrete pump, crete; Crane; Craneman; Crusher plant; Derrick;
Derrick boat; Dinky; Dope pots (pipeline); Dragline; Dredge
operator; Dredge engineer; Drill operator; Elevator grader;
Elevator; Ford hoe, or similar type equipment; Forklift; Formless
paver; Gantry crane; Gradall; Grademan; Hopto; Hough loader or
similar type; Hydro crane; Motor crane; Mucking machine; Multiple
tamping machine (RR); Overhead crane; Pile driver; Pulls; Push
dozer; Push boats; Roller (sheep foot); Ross Carrier; Scoop;
Shovel; Side boom; Swing crane; Trench machine; Welder (heavy
duty; Truck-mounted concrete pump; Truck-mounted drill; Well
point; Whirleys '

GROUP 2: Air compressor, up to 900 cu. ft.; Brakeman; Bull
float; Concrete mixer, over 10S and under 21S; Concrete spreader
or puddler; Deck engine; Electric vibrator compactor (earth or
rock); Finishing machine; Fireman; Greaser, on grease facilities
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servicing heavy equipment; Material pump; Motor boats; Portable
loader; Post hole digger; Power broom; Rock roller; Roller,
wobble wheel (earth and rock); Spike machine (RR); Seaman tiller;
Spreader rock; Sub grader; Tamping machine; Welding machine;
Widener, Apsco or similar type

GROUP 3: Assistant engineer; Bituminous distributor; Cement

gun; Concrete saw; Conveyor; Deckhand oiler; Drill helper; Earth
roller; Form grader; Generator; Guard rail driver; Heater; JLG
lifts; Oiler; Paving joint machine; Power traffic signal; Scissor
lift; Steam Jennyu; Truck crane oiler; Vibrator; Water pump

ENGIO841A 04/01/1994

Rateé Fringes
REMAINDER OF COUNTIES:
POWER EQUIPMENT OPERATORS:
GROUP 1 18.60 6.60
GROUP 2 12.35 6.60

GROUP 1: Power Cranes, Draglines, Derricks, Shovels, Gradalls,
Mechanics, Tractor Highlift, Tournadozer. Concrete Mixers with
Skip, Tournamixer, Two-Drum Machine, One-Drum Hoist with Tower or
Boom, Cableways, Tower Machines, Motor Patrol, Boon Tractor, Boocm
or Winch Truck, Winch or Hydraulic Boom Truck, Truck Crane,
Tournapull, Tractor Operating Scoops, Bulldozer, Push Tractor,
Asphalt Planer, Finishing Machine on Asphalt, Large Rollers on
Earth, Rollers on Asphal< Mix¥, Ross Carrier or Similar Machine,
Gravel Prccessing MacH , Asphalt Plant Engineer, Paver
Operator, Farm Tracter with Ralf Yard Bucket and/or Backhoe
Attachments, Dredge Engineer, or Dredge Operator, Central Mix
Plant Engineer, CMI or Similar Type Machine, Truck or Skid
Mounted Concrete Pump, Tower Crane, Engine or Rock Crusher Plant,
Concrete Plant Engineer, Ditching Machine with Dual Attachment,
Tractor Mounted Loaders, Cherry Picker, Hydro Crane, Standard or
Dinkey Locomotives, Scoopmobiles, Euclid Loader, Soil Cement
Machine, Back Filler, Elevating Machine, Power Blade, Drilling
Machines Including Well Testing, Caissons, Shaft or Any Similar
Type Drilling Machines, Motor Driven Paint Machine, Pipe Cleaning
Machine, Pipe Wrapping Machine, Pipe Bending Machine, Apscc
Paver, Boring Machine, (Equipment Greased), Barber-Greene
Loaders, Formless Paver, (Well Point System), Concrete Spreader,
Hydra Ax, Span Saw and Similar Types, Marine Scoops, Brush
Mulcher, Brush Burner, Mesh Placer, Tree Mover, Helicopter Crew
(3), Piledriver - Skid or Crawler, Stump Remover, Roct Rake, Tug
Boat Operator, Refrigerating Machine, Freezing Operator, Chair
Cart-Self Propelled, Hydra Seeder, Straw Blower Power Sub Grader,
Bull Float, Finishing Machine, Self-Propelled Pavement Breaker
(Backhoe Attached), Lull (or Similar Type Machine), Two Air
Compressors, Compressors Hooked in Maifold, Overhead Crane, Chip
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Spreader, Mud Cat, Sull-Air Fork Lifts (Except When Used For
Landscaping Work), Soil Stabilazer (Seaman Tiller, Bo Mag, Rago
Gator and Similar Types or Equipment), Tube Float, Spray Machine,
Curing Machine, Concrete or Asphalt Milling Machine, Snooper
Truck Operator.

GROUP 2: Concrete Mixers Without Skips, Rock Crusher, Ditching
Machine Under 6/, Curbing Machine, One Drum Machines without
Tower or Boom, Air Tugger, Self-Propelled Concrete Saw, Machine-
Mounted Post Hole Digger, Two to Four Generators, Water Pumps, or
Welding Machines, within 400 ft., Air Compressor 600 cu. ft. and
Under, Rollers on Aggregate and Seal Coat Surfaces, Fork Lifts
(When Used For Landscaping Work, Concrete and Blacktop Curb
Machine, Farm Tractor with less than Half Yard Bucket, One Water
Pump, Iolers, Air Valves or Steam Valves, One Welding Machine,
Truck Jack, Mud Jack, Gunnite Machine, House Elevators when used
for Hoisting Material, Engine Tenders, Wagon Drill, Flex Plane,
Conveyor, Siphons nad Pulsometer, Switchman, Fireman on Paint
Pots, Fireman on Asphalt Plants, Distributor Operators on Trucks,
Tampers, Self-Propelled Power Broom, Striping Machine (Motor
Driven), Form Tamper, Bulk Cement Plan Equipment Greaser, Deck
Hands, Truck Crane Oiler Driver, Cement Blimps, Form Grader,
Temporary Heat, Throttle Valve, Farm Tractor, Super Sucker (And
Similar Type of Equipment). .

FOOTNOTE: Employees operating booms from 149 ft. to 199 ft.
including jib, shall receive an additional seventy five cents
(.75) per hour above the rate. Employees operating booms over
199 ft. including jib, shall receive an additional one dollar and
twenty five cents ($1.25) per hour above the regular rate.

ENGI0811P 01/01/1994

Rates Fringes
BOONE, FOUNTAIN, HENDRICKS, MONROE,
MONTGOMERY, MORGAN AND WARREN :
COUNTIES:
POWER EQUIPMENT OPERATORS:
GROUP 1 18.60 6.60
GROUP 2 12.35 a 6.60

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Power cranes; Draglines; Derricks; Shovels;
Gradalls; Mechanics; Tractor highlift; Tournadozer; Concrete
mixers with skip; Tournamixer; Two-drum machine; One-drum hoist
with tower or boom; Cableways; Tower machines; Motor patrol; Boom
tractor; Boom or winch truck; Winch or hydraulic boom truck;
Truck crane; Tournapull; Tractor operating scoops; Bulldozer;
Push tractor; Asphalt planer; Finishing machine on asphalt; Large
rollers on earth; Rollers on asphalt mix; Ross carrier or similar
machine; Gravel processing machine; Asphalt plant engineer; Paver
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operator; Farm tractor with half yard bucket and/or backhoe
attachments; Dredge engineer or dredge operator; Central mix
plant engineer; CMI or similar type machine; Truck or skid-
mounted concrete pump; Tower crane; Engine or rock crusher plant;
Concrete plant engineer; Ditching machine with dual attachment;
Tractor-mounted loaders; Cherry picker; Hydro crane; Standard or
Dinkey locomotives; Scoopmobiles; Euclid loader; Soil cement
machine; Backfiller; Elevating machine; Power blade; Drilling
machines including well testing; Caissons; Shaft or any similar
type drilling machines; Motor~driven paint machine; Pipe cleaning
machine; Pipe wrapping machine; Pipe bending machine; Apsco
paver; Boring machine (head equipment greaser); Barber-Greene
loaders; Formless paver (well point system); Concrete spreader;
hydra ax; Span saw and similar types; Marine Scoops; Brush
mulcher; Brush burner; Mesh placer; Tree mover; Helicopter crew
(3) 7 Piledriver - skid or crawler; Stump remover; Root rake;
Tugboat operator; Refrigerating machine; Freezing operator; Chair
cart - self-propelled; Hydra seeder; Straw blower; Power sub
grader; Bull float; Finishing machine; Self-propelled pavement
breaker (backhoe attached); Lull (or similar type machine); Two
alr compressors; Compressors hooked in manifold; Overhead crane;
Chip spreader; Mud cat; Sull-air fork lifts (except when used for
landscaping work); Soil stabilizer (Seaman tiller, Bo Mag, Rago
Gator and similar types of equipment); Tube float; Spray machine;
Curing machine; Concrete or asphalt milling machine; Sncoper
truck operator

GROUP 2: Concrete mixers without skips; Rock crusher;
Ditching machine under 6’; Curbing machine; One-drum machines
without tower or boom; Air tugger; Self-propelled concrete saw;
machine-mounted post hole digger; Two to four generators; Water
pumps or welding machines, within 400 ft.; Air compressor 600 cu.
ft. and under; Rollers on aggregate and seal coat surfaces; Fork
lifts (when used for landscaping work); Concrete and blacktop
curb machine; Farm tractor with less than half yard bucket; One
water pump; Oilers; Air valves or steam valves; One welding
machine; Truck jack; Mud jack; Gunnite machine; House elevators
when used for hoisting material; Engine tenders; Wagon drill;
Flex plane; Conveyor; Siphons and pulsometer; Switchman; Fireman
on paint pots; Fireman on asphalt plants; Distributor operators
on trucks; Tampers; Self-propelled power broom; Striping machine
(motor-driven); Form tamper; Bulk cement plant; Equipment
greaser; Deckhands; Truck crane oiler-driver; Cement blimps; Form .
grader; Temporary heat; Throttle valve; Farm tractor; Super
sucker (and similar type of equipment)

ENGI0S99C 01/08/1993
R Rates Fringes
JASPER, NEWTON, PULASKI AND STARKE
COUNTIES:
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POWER EQUIPMENT OPERATORS: h
UNDERGROUND & UTILITY CONSTRUCTION:
GROUP 1 12.70 4.30
GROUP 2 19.20 4.30
GROUP 3 17.25 4.30
GROUP 4 16.05 4.30

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Mechanic; Asphalt plant; Autograde; Batch plant;
Benoto (requires 2 engineers); Boiler and throttle valve; Boring
machine (mining machine); Caisson rigs; Central Redi-mix plant;
Combination backhoe-endloader with backhoe bucket over 1/2 cu.
yd.; Combination tugger hoist and air compressor; Compressor and
throttle; Concrete breaker (truck-mounted):; Concrete conveycr;
Concrete paver over 27E cu. ft.; Concrete paver 27E cu. ft. and
under; Concrete pump with boom {truck-mounted); Concrete tower;
Cranes and backheces, all attachments; Cranes, Hammerhead tower;
Creter cranes; Derricks, all; Derricks, traveling:; Forklift, 1lull
type; Forklift, 10 ton and over; Hoists, 1, 2 and 3 drum; Hoist,
2 tugger - one floor; Hydraulic boom truck; Locomotives, all;
Motor patrcl; Mucking machine; Pile driving and skid rig; Pit
machines; Pre-stress machines; Pumpcrete and similar types; Rock
drill, self-propellied; Rock drill, truck-mounted; Slip form
paver; Straddle buggies; Tractor with boom and side boom:;
Trenching machine; Winch tractors

GROUP 2: Asphalt spreader; Boilers; Bulldozers; Combination
backhoe-endlocader with backhce bucket 1/2 cu. yd. and under;
Engineer acting as conductor in charge of crew; Grader,
elevating; Greaser engineer; Grouting machines; Highlift shovels
or front endloader; Hoists, automatic; Corboy drilling machines;
Hoists, all elevators; Hoists, tugger, single drums; Post hole
digger; Roller, all; Scoops, tractor-drawn; Stone crushers;
Tournapull; Winch trucks

GROUP 3: Concrete mixer {2 bag and over); Conveyor, portable;
Steam generators; Tractor, farm ané similar type; Air compressor,
small, 150 and under, 1 to 3> not to exceed a total of 300 ft.;
Air compressor, large, over 150; Combination, small equipment
operator; Forklift, under 19 ton: Generator; Pump, 1 to 3 not to
exceed a total of 325 ft.; Pumps:; Well points; Welding machines
(2 through 5); Winches, 4 electric driil winches

GROUP 4: Heater, mechanical (1 to 5); Oilers; Switchmen

ENGI0999F 01/08/1993
Rates Fringes
ADAMS, ALLEN, BLACKFORD, DEKALB,
HUNTINGTON, JAY, STEUBEN, WELLS
AND WHITLEY COUNTIES:
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POWER EQUIPMENT OPERATORS:
UNDERGROUND & UTILITY CONSTRUCTION:

GROUP 1 15.65 5.40
GROUP 2 14.34 5.40
GROUP 3 13.67 5.40
GROUP 4 12.50 5.40

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Air compressor (pressurizing shafts, tunnels &
divers); Air tugger; Auto patrol; Backfiller; Backhoe; Boom cat;
Boring machine; Bulldozer; Caisson drilling machine; Cherry
picker; Compactor (with dozer blade); Concrete mixer (dual drum) ;
Concrete plant; Crane with all attachments; Crane - electric
overhead; Derrick; Dual-purpose truck (Pitman type); Ditching
machine (18" and over); Dredge; Elevators (when hoisting material
or tools); Fork lift; Formless paver; Helicopter; Helicopter
winch operator; High lift - front end loader; Hoist: Locomotive
and/or dinky engine; Mechanic on jobsite; Mucking machine; Panel
board concrete plant; Pile driver; Push cat; Scoop & tractor;
Scraper - rubber-tired; Spreader - tractor-mounted; Straddle
carrier - Ross type; Sub base finish machine (C.M.I. or similar);
Tower crane; Tractor with backhoe (1/2 yd. and over); Trench box
- power-driven; Tunnel shield

GROUP 2: A-frame truck; Batch plant (automatic dry plant);
Bending machine - power-driven; Bituminous mixer; Bituminous
paver; Bituminous plant engineer; Boatman; Bull float; Compactor
or tamper - self-propelled; Concrete mixer (21 cu. ft. or over) ;
Concrete spreader - power-driven; Ditching machine (less than
18"); Finish machine & bull float; Finishing machine; Fire tender
- pile driving & boilers; Gunite machine; Head greaser; Mesh
depressor - mesh placer; P.C.C. concrete belt placer; Roller -
asphalt, stone & sub base; Rotary drill; Sheepfoot roller - self-
propelled; Spreader or base paver - self-propelled; Sub grader;
Throttle valve with air compressor or boiler; Tractor with
backhoe (under 1/2 yd.); Tractor - high lift - farm type:; Tractor
- industrial type; Tractor with winch; Well points: Winch truck

GROUP 3: Air compressor (210 cu. ft. & over); Bituminous
distributor; Chair cart; Concrete curing machine; Concrete saw;
Dope pot - power-agitated; Flex plane; Form grader; Hydrohammer;
Jacks - hydraulic power-driven; Minor equipment cperator (2, 3,
4); Paving joint machine; Post hole digger; Roller - earth;
Throttle valve; Track jack - power-driven; Tractor - farm type;
Truck crane driver

GROUP 4: Air compressor (less than 210 cu. ft.):; Concrete

m%xer (under 21 cu. ft.): Conveyor; Generator: Mechanical heater:;
Oiler; Power broom; Pump; Welding machine )
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IRON0022B 06/01/1994
Rates Fringes

BARTHOLOMEW, BOONE (REMAINDER OF COUNTY), BROWN, CLINTON
(SOUTHWEST CORNER), DECATUR (W 3/4), DELAWARE (REMAINDER OF
COUTNTY), FAYETTE (W 1/3), FRANKLIN (NW TIP), GRANT (REMAINDER OF
COUNTY) , HAMILTON, HANCOCK, HENDRICKS, HENRY, HOWARD, JACKSON,
JENNINGS (NORTHWEST 2/3), JCHNSON, LAWRENCE (REMAINDER OF
COUNTY) , MADISON, MONROE (REMAINDER OF COUNTY), MONTGOMERY
(SOUTHEEASTERN TIP), MORGAN, OWEN (SOUTHEASTERN TIP), PUTNAM
(EASTERN 1/3), RANDOLPH (SW TIP), RUSH (REMAINDER OF COUNTY),
SHELBY, TIPTON, AND WAYNE COUNTIES:

IRONWORKERS 19.70 7.32
MARION COUTNY

TIRONWORKERS 19.55 7.32

IRONOO44P 10/01/1993

Rates Fringes
DEARBORN, DECATUR (REMAINDER OF CGUNTY), FAYETTE (REMAINDER OF
COUNTY), FRANKLIN (REMAINDER OF COUNTY), JEFFERSON (REMAINDER OF
COUNTY) , JENNINGS (REMAINDER OF COUNTY), OHIO, RIPLEY, RUSH
(SOUTHEASTERN TIP), SWITZERLAND, AND UNION (SOUTHERN 1/3)

IRCNWORKERS :

STRUCTURAL, MACHINERY =

MOVERS, RIGGERS 19.25 5.98
FENCE ERECTORS 17.33 5.98

IRONOO70B 06/01/1994
Rates Fringes
CLARK, CRAWFORD, FLOYD, HARRISON, JACKSON (SOUTHERN 3/4);
JEFFERSON (EXCLUDING NORTHEASTERN TIP); JENNINGS (SOUTHERN
3/4), LAWRENCE (SOUTHERN 2/3), MARTIN (SOUTHEASTERN 2/3), ORANGE,
PERRY (EASTERN 3/4); SCOTT AND WASHINGTON COUNTIES:

IRONWORKERS 17.02 8.65

IRONO103A 08/017/1993
Rates Fringes
DAVIESS (S 1/2), DUBOIS, GIBSON, KNOX (S 1/2), MARTIN (SW 1/3),
PERRY (W 1/4), PIKE, POSEY, SPENCER, VANDERBURGH, AND
WARRICK

IRONWORKERS 18.85 6.30
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IRONO147P 06/01/1994
Rates Fringes

ADAMS, ALLEN, BLACKFORD AND DEKALB, COUNTIES; DELAWARE COUNTY
(NORTHEAST THIRD OF COUNTY); FULTON COUNTY (EAST PART); GRANT
COUNTY (EXCLUDING SOUTHWEST PORTION); HUNTINGTON AND JAY
COUNTIES; MIAMI COUNTY (NORTHEAST HALF); NOBLE COUNTY (EXCLUDING
NORTHEAST TIP); STEUBEN, WABASH, WELLS AND WHITLEY
COUNTIES:

IRONWORKER 16.75 9.52

IRONO290D 06/01/1994
Rates Fringes
FAYETTE (NE 1/4), RANDOLPH (S. PART OF COUNTY EXCLUDING
WINCHESTER BUT INCLUDING UNION CITY) UNION (NORTHERN 2/3), AND
WAYNE (REMAINDER OF COUNTY) COUNTIES

IRONWORKERS
WITHIN 25 MILES OF DAYTON

LOCAL UNION OFFICE 17.74 7.50
BEYOND 25 MILES OF DAYTON

LOCAL UNION OFFICE 17.89 7.50

IRONQG292E 067/01/1994
Rates Fringes [
ELKHART, FULTON (N. 2/3), KOSCIUSKO (REM. OF COUNTY), LAGRANGE
(W. 1/3), MARSHALL, MIAMI (NW TIP), NOBLE (NW TIP), PULASKI (NE
HALF) & STARKE COUNTIES

TIRONWORKERS 16.05 7.73

IRONO372P 06/01/1994

Rates Fringes
DEARBORN, DECATUR (REMAINDER OF COUNTY), FAYETTE (SE CORNER),
FRANKLIN (S 3/4), OHIO, RIPLEY (REM. OF COUNTY), SWITZERLAND
(REM. OF COUNTY), & JENNINGS (NE TIP) COUNTIES:

IRONWORKERS::
Reinforcing o 20.32 5.28

IRONO379D 06/01/1993

: Rates Fringes
_ BENTON (REMAINDER OF COUNTY), BOONE (NORTHWESTERN 1/3), CARROLL,

CASS, CLINTON (WESTERN 3/4), FOUNTAIN, FULTON (REMAINDER OF

COUNTY) , HOWARD (REMAINDER OF COUNTY), JASPER (SOUTHEASTERN 1/3),
MIAMA (REMAINDER OF COUNTY), MONTGCMERY (REMAINDER OF COUNTY),
NEWTON (SOUTHERN HALF), PARKE (NORTHWESTERN TIP), PULASKI
(REMAINDER OF COUNTY), TIPPECANOE, WARREN, AND WHITE COUNTIES

IRONWORKERS 17.08 7.78
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IRON0395C 06/01/1994
Rates . Fringes
JASFER (NORTHERN 1/2), NEWTON (NORTHERN 1/2), PULASKI
(NORTHWESTERM TIP) COUNTIES

TRONWORKERS :
IRONWCRKERS 21.73 8.66
SHEETER 21.98 8.66

TIRONO439A 06/01/1994
Rates Fringes
CLAY, DAVIESS, (REM. OF COUNTY), GREENE, KNOX (REM. OF COUNTY),
LAWRENCE (NW 1/3), MARTIN (NW 2/3), MONRCE (SW 1/4), MONTGOMERY
{REM. OF COUNTY), OWEN (EXCL. NE TIP), PARKE (REM. OF COUNTY),
PUTNAM (EXCL. NE 1/3), SULLIVAN, VERMILLION, AND VIGO COUNTIES

IRONWORKERS 18.67 6.87

IRONO465C 06/01/1994
Rates Fringes
BENTON (NORTEWESTERN TIP), JASPER (REMAINDER OF COUNTY}), NEWTON
(REMAINDER OF COUNTY)

IRONWORKERS 21.10 8.32

LABO0O999D 04/01/1994

Rates Fringes
LABORERS:
HEAVY & HIGHWAY CONSTRUCTION:
GROUP 1 13.57 3.90
GROUP 2 13.87 3.90
GROUP 3 14.52 3.90
GROUP 4 14.57 3.90
GROUP 5 13.27 3.65
CAISSON & TUNNEL WORK IN FREE AIR:
GROUP 1 13.77 3.90
GROUP 2 13.87 3.90
GROUP 3 13.92 3.90
GROUP 4 14.07 3.90

LABORER CLASSIFICATIONS
HEAVY/HIGHWAY-UTILITY CONSTRUCTION
GROUP 1: Construction laborer; Fence erector; Flagger; Grade

checker; Guard rail erector; Wire mesh layer; Joint man (mortar
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mastic, and all other types); Lighting installer (permanent or
temporary); Lineman for automatic grade maker on paving machines;
Mortar man; Multi-plate erector; Rip-rap installer (all products
and materials); Road marking and delineation laborer; Setting and
placing of all precast concrete products; Sign installation
including supporting structure; Spraying of all epoxy, curing
compound, or like material; Sod layer; Air tool, power tool, and
power equipment operator; Asphalt lute man; Asphalt raker man;
Batch truck dumper; Bridge handrail erector; Handler (bulk or bag
cement) ; Chain saw man; Concrete puddler; Concrete rubkber;
Concrete saw operator; Core drill operator, eye level; Hand blade
operator; Hydro seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw operator:;
Pumpcrete assembly man; Screed man or screw man on asphalt paver:;
Rebar installer; Sandblaster man; Sealer applicator for asphalt
(toxic); Setting and placing prestressed or precast concrete
structural members; Side rail setter (for sidewalks, side
ditches, radii and pavements); Spreader box tender (manual or
power-driven); Straw blower man; Subsurface drain and culvert
pipe layer; Concrete conveyor assembly man; Horizontal boring
and jacking man; Jackman and sheetman; Pipe grade man; Winch and
windlass operator; carpenter tender; continuous steel rod or mat
installer, laborer instrument man; conduit installer, water pumps

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line installer, temporary or
permanent; Welder (electric or oxy-acetylene) in connection with
waterline and sewer work; hod carriers (tending bricklayers);
TV’/ing and associated grouting of utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail
form setter; Dynamite and powder man; General leadman

GROUP 4: Concrete finisher; Transverse and longitudinal hand
bull float man; Concrete saw joint control cutting

GROUP 5: Hazardous waste removal
CAISSON & TUNNEL WORK IN FREE AIR:
GROUP 1: Bottomman, concrete men
GROUP 2: Mucker and tunnel laborer

GROUP 3: Concrete headman
GROUP 4: Miner or headerman

LABOO999E 04/01/1994

Rates Tringes
JASPER AND NEWTON COUNTIES:
LABORERS:
UTILITY CONSTRUCTION:
GROUP 1 15.82 53.20
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GROUP 2 16.12 3.90
GROUP 3 16.77 3.90
GROUP 4 16.82 3.90
GROUP 5 14.69 3.65

ALi UTILITY CONSTRUCTION LABORER CLASSIFICATIONS

GROUP 1: Construction laborer; Fence erector; Flagger; Grade
checker; Guard rail erector; Wire mesh layer; Joint man (mortar,
mastic and all other types); Lighting installex (permanent oxr
temporary); Lineman for automatic grade maker on paving machines;
Mortar man; Multi-plate erector; Rip-rap installer (all products
and materials); Road marking and delineation laborer; Setting and
placing of all precast concrete products, Sign installation
including supporting structure; Spraying of all epoxy, curing
compound, or like material; sod layer; Air tool, power tool, and
power equipment operator; Asphalt lute man; Asphalt raker man;
Batch truck dumper; Bridge handrail erector; Handler (bulk or bag
cement); Chain saw man; concrete puddler; concrete rubber;
Concrete saw operator; Core drill operator, eye level; Hand blade
operator; Hydro seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw operator;
Pumpcrete assembly man; Screed man or screw man on asphalt paver;
Rebar installer; Sandblaster man; Sealer applicator for asphalt
(toxic); Setting and placing prestressed or precast concrete
structural memebers; Side rail setter (for sidewalks, side
ditches, radii, and pavements); Spreader box tender (manual or
power-driven); Straw blower man; Subsurface drain and culvert
pipe layer; Transverse and longitudinal hand bull float man;
Concrete conveyor assembly man; Horizontal boring and jacking
man; Jackman and sheetman; Pipe grade man; Wlnch and windlass
operator ; .

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole
erector; Sewer pipe layer; Water line 1nstaller, temporary or
permanent; Welder (electric or exy-acetylene) in connection with
waterline and sewer work, Hod Carrier (tending bricklayers);
Tving and associated grouting of utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail form
setter; Dynamite and powder man; General leadman

GROUP 4: Concrete Finisher; Transverse and Longitudinal hand
bullfloat man; Concrete Saw Joint Control cutting;

GROUP 5: Hazardous waste removal

LABOO999F 04/01/1994
Rates . Fringes
STARKE COUNTY:

LABORERS :
UTILITY CONSTRUCTION:
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GROUP 1 15.57 3.90
GROUP 2 15.87 3.90
GROUP 3 16.52 3.90
GROUP 4 16.57 3.90
GROUP 5 14.69 3.65
LABO0999G 04/01/1994
Rates Fringes

CLAY, ELKHART, FOUNTAIN, GREENE, HENDRICKS, OWEN, PARKE, PUTNAM,
SULLIVAN, VERMILLION, VIGO, WARREN, BARTHOLOMEW, BROWN, DEARBORN,
DECATUR, FRANKLIN, JACKSON, JENNINGS, JOHNSON, LAWRENCE MARTIN,
MONROE, MORGAN, OHIO, ORANGE RIPLEY, CLARK, CRAWFORD, FLOYD
HARRISON JEFFERSON PERRY, SCOTT, SWITZERLAND and WASHINGTON
COUNTIES:

LABORERS:
UTILITY CONSTRUCTION:
GROUP 1 13.77 3.90
GROUP 2 14.07 3.90
GROUP 3 14.72 3.90
GROUP 4 14.77 3.90
GROUP 5 13.27 3.65
LABOO999H 04/01/1994
Rates Fringes

KOSCIUSKO, LAGRANGE AND MARSHALL COUNTIES:

LABORERS : . =
UTILITY CONSTRUCTION:
GROUP 1 13.57 3.90
GROUP 2 13.87 3.90
GROUP 3 14.52 3.90
GROUP 4 14.57 3.90
GROUP 5 13.27 3.65
LABO0999T 04/01/1994
Rates Fringes

ADAMS, ALLEN, BENTON, BLACKFORD, BOONE, CARROLL, CASS, CLINTON,
DEKALB, DELAWARE, FAYETTE, FULTON, GRANT, HAMILTON, HANCOCK
HENRY, HOWARD, HUNTINGTON JAY, MADISON MARION, MIAMT,
MONTGOMERY, NOBLE, PULASKI, RANDOLPH RUSH SHELBY,

STEUBEN, TIPPECANOE TIPTON, UNION, WABASH, WAYNE, WELLS, WHITE
AND WHITLEY COUNTIES:

LABORERS:
UTILITY CONSTRUCTION:

GROUP 1 13.57 3.90
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GROUP 2 13.87 3.90
GROUP 3 14.52 3.90
GROUP 4 14.57 3.90
GROUP 5 13.27 3.65
LABO0SS9J 04,/01/19%94
Rates Fringes

DAVIESS, DUBOIS, GIBSON, KNOX, PIKE, POSEY, SPENCER, VANDERBURGH
AND WARRICK COUNTIES:

LABORERS:
UTILITY CCONSTRUCTION:
GROUP 1 14.07 3.90
GROUP 2 14.37 3.90
GROUP 3 15.02 3.90
GROUP 4 15.07 3.90
GROUP? 5 13.27 3.65
PAINCOO8SC 07/01/2992
Rates Fringes
PULASY¥Y AMD STARXE COUNTIES
18.30 4.50
18.50 4.50
18.55 4.50
19.25 4.50
PAINQQCEES 07/G1/1992
Rates Fringes

STATEWIDE
PAINOOLl2: PAINGCAT: PATINOOSD;
PAINQ4€GC: FAINC45%: PAINGEE63:

FAINO118; PAINO0156; PAINO197;
PAIN1218

PAINTERS:

PAINTERS :STRUCTURAL STRIY,
AND BRIDGES)

GROUP
GROUP
GROUP

W H

GROUP I:

GROUP II:

Eroxies, and Marorary C
Operaticn ¢T Trucks, Alr Comprasscrs.
GROUP III: Groundmen-Eguipment Tener, Tenders cf =
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Spray Equipment, Waterblast Pumps, Handlers of
Pollution Control-Containment and Coverings, Traffic
Control, Handlers of Sand and Paint Materials, and
the Clean Up of Materials and Debris in Support of
Journeymen and Apprentices during Painting
Operations.

PAINOO12H 06/13/1992

Rates Fringes
DEARBORN, OHIO, RIPLEY AND
SWITZERLAND COUNTIES:
PAINTERS:
COMMERCIAL AND INDUSTRIAL:
Brush & Roller 17.00 SP155
PAINOO47P 06/01/1992
Rates Fringes

BROWN, DECATUR, JENNINGS, CLAY, DECATUR, JACKSON, LAWRENCE,
MARTIN, ORANGE, OWEN, AND PUTNAM COUNTIES

PAINTERS:
Brush, Roller 17.01 3.86
Spray and Sand-Blasting, 18.01 3.86

PAINO1S6A 04/01/1993
Rates Fringes
DAVIESS, DUBOIS, GIBZSON, KNOX, PERRY, PIXE, POSSEY, SPENCER,
VANDERBURGH, AND WARRICK COUNTIES

BRUSH & ROLLER 18.25 S8
DRYWALL FINISHERS 18.50 3.53

SPRAY, SANDBLAST,
POWER TOOLS, WATERBLAST &
STEAM CLEANING 19.25 3.53

MASTICS, CREOSOTES
KEWINCH KOATE, &

COAL TAR EPOXY 19.25 3.53
SPRAY of MASTICS

CREOSOTES, KWINCH

KOATE, COAL TAR

EPOXY 20.95 3.53
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PAINO1S7A 07/17/1993

Rates Fringes
GREENE, PARKE, SULLIVAN, VERMILLION
AND VIGO COUNTIES:
PAINTERS:
Brush & Roller, 18.60 4.27
Spray & Pot Man 20.10 4.27
Sandblasting & Struc-
tures over 100’ 20.60 4.27
Steel up to 307 18.85 4.27
Structures over 30’ 19.60 4.27
PAINO460B 07/01/1992
Rates Fringes
WHITE COUNTY:
PAINTERS:

\ 19.35 4.67
Painter Mitts 19.60 4.67
Spray and Sandblasting 20.320 4.67

PAINO489C 06/01/1991
Rates Fringes
ADEMS. ALLEN, DEKALB,
HUNTINGTON, LAGRANGE, NOBLE,
STEUEREN, WABASH, WELLS AND
WHITLEY COUNTIES: -
PAINTEYS:
Brush. Roller, Paperhangers
& Tapers 15.2¢C 3.37
frary, Sandblaster, Steam
Cleaning & Water Blasters 16.20 3.37
Groundi ¥ Pot Tenders (Spary -
Sandblaster) 15.79 3.37

HEIGHT RATE:

PATINCS69A Q4/0171992 .o
Rates :
BLACKFORD, CELAWARE, HCWARD, JAY, MADISON, MIAMI AND
TIPTON COUNTIES:;
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PAINTERS:

Brush; Wall-Covering; Taping 16.10 2.90
Spray 17.10 2.90
Sandblasting . 17.10 2.90

PAIN1118P 06/01/1992

Rates Fringes
FULTON COUNTY
PAINTERS - DRYWALL TAPERS &
FINISHERS - PAPERHANGERS 14.21 4.15
PAIN1165M 07/01/1993
Rates Fringes
CLAY COUNTY; GREENE COUNTY (NORTHERN
HALF); OWEN, PARKE AND PUTNAM
COUNTIES; SULLIVAN COUNTY
(NORTHEASTERN THIRD); VERMILLION
AND VIGO- COUNTIES:
GLAZIERS 20.50 3.29
PLASO0OSE 06/01/1993 ' s
Rates Fringes
SULLIVAN COUNTIES:
CEMENT MASONS 19.53 3.10
PLAS0101A 06/01/1989
Rates Fringes
FULTON AND MARSHALL COUNTIES;
PULASKI COUNTY (SOUTHERN 1/3):
CEMENT MASONS 15.28 4.04
PLAS0101C 06/01/1989
Rates Fringes
ADAMS, ALLEN, DEKALB, HUNTINGTON,
NOBLE, STEUBEN, WELLS AND WHITLEY
COUNTIES:
CEMENT MASON 14.30 2.60
PLAS0998A 01/08/1993
Rates Fringes
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BENTON COUNTY (REMAINDER OF COUNTY) ;
FOUNTAIN COUNTY (REMAINDER OF
COUNTY) ; AND WARREN COUNTY
(REMAINDER CF COUNTY):

CEMENT MASONS 16.35 1.00

PLAS0998B 01/08/1993

) Rates Fringes
JASPER COUNTY (NORTHEASTERN PORTION
WEST TO BUT NOT INCLUDING
WESTFIELD); PULASKI COUNTY
(NORTHERN 2/3); AND STARKE COUNTY:
CEMENT MASCNS 19.01 4.86
PLAS0998C 01/08/1993
Rates Fringes
JASPER COUNTY (REMAINDER OF COUNTY);
AND NEWTON COUNTY:
. CEMENT MASONS 18.20 3.63
PLAS0999N 01/07/1993
Rates Fringes
ELKHART, ILAGRANGE AND KOSCIUSKO
COUNTIES:
CEMENT MASONS 16.50 4.01
PLAS09990 01/07/1993
Rates Fringes
BLACKFORD, DELAWARE, GRANT, JAY,
RANDOLPH AND WABASH COUNTIES:
CEMENT MASONS 15.45 1.85
PLAS0999P 01/07/1993
Rates Fringes
DECATUR, FAYETTE, FRANKLIN, RUSH,
UNION AND WAYNE COUNTIES:
CEMENT MASONS 12.45 1.80
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PLAS0999Q 01/07/1993

BARTHOLOMEW, BROWN, DEARBORN,
JACKSON, JEFFERSON, JENNINGS,
LAWRENCE, OHIO, ORANGE, RIPLEY
AND SCOTT COUNTIES; SHELBY
COUNTY (EXCEPT PARTS ENDING AT
PLEASANT VIEW); SWITZERLAND AND
WASHINGTON COUNTIES:

CEMENT MASONS

Rates

Fringes

PLASO999R 01/07/1993

CLARK, FLOYD AND HARRISON COUNTIES:

CEMENT MASONS

PLAS0999S 01/07/1993

CRAWFORD, DUBOIS, PERRY, POSEY,

SPENCER, VANDERBURGH AND WARRICK

COUNTIES:

CEMENT MASONS

Rates

Fringes

PLAS0999T 01/07/1993

DAVIESS, GIBSON, KNOX, MARTIN AND
PIKE COUNTIES:

CEMENT MASONS

Rates

Fringes

PLAS0999V 01/07/1993

CLAY COUNTY; OWEN COUNTY
(SOUTHWESTERN PANHANDLE ONLY) ;
PARKE, PUTNAM, VERMILLION AND
VIGO COUNTIES:

CEMENT MASONS

Rates

Fringes
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PLAS0999W 01/07/1993
Rates
MONROE COUNTY; MORGAN COUNTY
(SOUTHERN 1/2); AND OWEN
COUNTY (REMAINDER OF COUNTY):

CEMENT MASONS 13.50

PLAS0998X 01/07/1993
Rates
BOONE COUNTY; HAMILTON COUNTY

(SOUTHERN 1/2 NORTH TO ROUTE
INDIANA 32 INCLUDING NOBLESVILLE) ;
HANCOCK COUNTY (SOUTHWESTERN
CORNER NORTH TO BUT NOT

INCLUDING WILKINSON AND EAST TO
BUT NOT INCLUDING FORTHVILLE) ;
HENDRICKS, JOHNSON AND MARION
COUNTIES; MORGAN COUNTY

(NORTHERN HALF); SHELBY COUNTY
(PARTS ENDING AT PLEASANT VIEW):

CEMENT MASONS 15.55

PLAS0999Y 01/07/1993
Rates
HAMILTON COUNTY (REMAINDER OF COUNTY) ;
HANCOCK COUNTY (REMAINDER OF COUNTY) ;
HENRY, MADISON AND TIPTON COUNTIES:

CEMENT MASONS 15.28

PLAS0999Z 01/07/1993
Rates

BENTON COUNTY (EASTERN 2/3): CARROLL,

CASS AND CLINTON COUNTIES;’ '

FOUNTAIN COUNTY (EASTERN 1/2);

HOWARD, MIAMI, MONTGOMERY

AND TIPPECANOE COUNTIES; WARREN

COUNTY (NORTHEASTERN 1/3); AND

WHITE COUNTY:

CEMENT MASONS 14.33

PLUMO107P 06/01/1992
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Rates
CLARK, CRAWFORD, FLOYD, HARRISON, JEFFERSON AND

PLUMBERS :
Plumbing contracts over
$100,000.00 19.81
Plumbing contracts of $100,000.00
or less 14.89

PLUMO136C
LAWRENCE AND JACKSON COUNTIES:

PLUMO136C 04/01/1993
Rates

DAVIESS, DUBOIS, GIBSON, JACKSON, LAWRENCE, MARTIN,
MONROE, ORANGE, OWEN, PERRY, PIKE, POSEY, SPENCER AND

VVANDERBURGH COUNTIES

PLUMBERS & STEAMFITTERS 21.12

PLUMO157C 05/01/1994

Rates
BENTON, CARROLL, CLINTON, FOUNTAIN,
MONTGOMERY, TIPPECANOE, WARREN AND
WHITE COUNTIES:
PLUMBER & PIPEFITTER 22.65
PLUMOl166A 06/01/1993
Rates
ADAMS, ALLEN, BLACKFORD, DE KALB,
GRANT, HUNTINGTON, NOBLE,
STEUBEN, WABASH, WELLS AND
WHITLEY COUNTIES:
PLUMBER & PIPEFITTER 22.40
PLUMO172A 06/01/1993
Rates

CASS, FULTON, JASPER (S of the N. Side of the City of
Rensselear). MARSHALL, PULASKI AND STARKE COUNTIES

PLUMBERS & PIPEFITTERS 19.80

PLUMO0307B 06/02/1990
Rates
NEWTON COUNTY
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PLUMBER &
PIPEFITTER 20.41 4.80

PLUMC392G 11/01/18¢3

Rates Fringes
DEARBORN, OHIO, RIPLEY AND
SWITZERLAND COUNTIES:
PIPEFITTERS & STEAMFITTERS 20.61 6.04
PLUMO433B 01/08/1993
Rates Fringes
JASPER (REMAINDR OF COUNTY)
PLUMBER &
PIPEFITTER 19.95 6.11
PLUMO440C 06/01/1993
Rates Fringes

BARTHOLOMEW, BOONE, HAMILTON, HANCOCK, HENDRICKS,
HOWARD, JOHNSON AND MARION
COUNTIES; MIAMI COUNTY (SOUTH OF
A STRAIGHT LINE WHERE ROUTE 218
ENTERS W. BOUNDARY); MORGAN,
SHELBY AND TIPTON COUNTIES:

PLUMBERS & PIPEFITTERS 21.13 4.47

PLUMO661B 06/16/1993
Rates Fringes
DELAWARE, FAYETTE, FRANKLIN, HENRY, JAY, MADISON, RANDOLPH, RUSH,
UNION AND WAYNE COUNTIES

PLUMBER PIPEFITTER
and STEAMFITTERS 21.13 4.43

ROOF0106P 06/01/1992

Rates Fringes
MARTIN COUNTY
ROOFERS 16.33 4.67
ROOF0993%A 12/07/1992
Rates Fringes
ROCFERS:
Clay, Greene, Owen, Parke,
Sullivan, Vermillion and Vigo
Counties 16.25 2.00
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SFINO669B 06/01/1992

SPRINKLER FITTERS

SHEEO0999B 12/07/1992

Clay, Greene, Martin,

Rates

Sullivan, Vermillion and Vigo

Counties

SHEET METAL WORKERS

TEAMOO8SM 03/31/1994

TRUCK DRIVERS:

Owen, Parke, Putnam,

Rates

CLARK, FLOYD, HARRISON COUNTIES

GROUP 1
GROUP 2
GROUP 3
GROUP 4

FOOTNOTE
a. Per Week

14.
14.
14.
14.

638

96
89

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Greaser, Tire Changer

Fringes
6.03

218.70+a
218.70+a
218.70+a
218.70+a

GROUP 2 - Truck Mechanic, Single Axle Dump & Flatbed; Semi-
Trailer or Pole Trailer when used to pull building materials
& equipment; Tandem Axle Dump; Distributor; & Mixer

GROUP 3 - Euclid, Other Heavy Earth moving Equipment & Lowboy;
Winch & A-Frame when used in transporting materials; Ross
Carrier; Forklift when used to transport building materials;

& Pavement Breaker

GROUP 4 - Driver on mixer trucks all types

TEAMO135D 04/01/1992
TRUCK DRIVERS:

GROUP
GROUP
GROUP
GROUP

RN
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GROUP 5 15.28 179.00/wk+.07
GROUP 6 15.33 179.00/wk+.07
GROUP 7 15.38 179.00/wk+.07
GROUP 8 15.43 179.00/wk+.07
GROUP 9 15.48 179.00/wk+.07
GROUP 10 14.93 179.00/wk+.07
GROUP 11 15.03 179.00/wk+.07
GROUP 12 15.58 179.00/wk+.07

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Single axle straight trucks; Batch trucks, wet or
dry 3 (34E) axle or less; Single axle Grease and maintenance
truck used to service on-rocad trucks

GROUP 2: Single axle fuel and water trucks

GROUP 3: Single axle "dog-legs", and tandem truck or dog-
legs; Winch trucks or A-frames when used for transportation
purposes; Drivers on batch trucks, wet or dry over 3 (34E)
batches and tandem axle grease and maintenance truck used to
service on-road trucks

GROUPD 4: Tandem axle fuel trucks; tandem axle water trucks;
butuminous distributors (two-man)

GROUP 5: Tandem trucks over 15 tons payload; Single axle semi
trucks: Farm tractors hauling material; Mixer trucks (all types):
Trucks pulling tilt-top trailer single axle; Single axle low-
boys; Truck-mounted pavement breakers

GROUP 6: Tandem trucks or "dog-legs"; Semi-water Truck;
Sprinkler Truck; Heavy equipment-type water wagons, 5,000 gallons
and under; butuminous distributors (one-man)

GROUP 7: Tri-axle trucks; Tandem axle semi trucks; Equipment
when not self-loaded or pusher loaded, such as Koehring or
similar dumpsters, track trucks, Euclid bottem dump and hug
bottom dump, tournatrailers, tournarockers, Acey wagons or for
similar equipment (12c yds or less); Mobile mixer truck; Tandem
Axle trucks pulling tilt-top trailer; Tandem - Axle lowboy; Tri-
Axle batch Truck; Tri-Axle grease and maintenance truck used to
service on-road trucks )

GROUP 8: Tandem-tandem semi trucks; Truck mechanics and
welders; Heavy equipment-type water wagon over 5,000 gallons;
Tri-Axle Trucks pulling tilt-top trailer; Low-boys, tandem-tandem
axle

GROUP 9: Low-boys, tandem tri-axle; Acey wagons up to and
including 3 buckets; Equipment when not self-loaded or.pusher
loaded, such as kochring or similar dumpsters, Track Trucks,
Euclid bottom dump and hug bottom dump, Tournatrailers,
Tournarockers, Acey wagons or for similar equipment (over l2co.

INS40006 - 39 08/12/1994



yds.)
GROUP 10: Pick-up trucks

GROUP 11: Tenders; Greasers; Tire men; Batch board tenders;
Warehouseman

GROUP 12: Acey wagon (over 3 buckets)

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (V)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

END OF GENERAL DECISION
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APPLICATION: FW-15,712

STATE OF INDIANA
DEPARTMENT OF NATURAL RESOQOURCES

CERTIFICATE OF APPROVAL OF CONSTRUCTION IN A FLOODWAY

APPLICANT: AGENT:
Daviess—Martin County Joint Commonwealth Engineers, Inc.
Parks & Recreation Board Steve W. Chafin
P.0. Box 245 7256 Company Drive
Loogootee, IN 47553 Indianapolis, IN 46237
ITREAM: AUTHORITY:
UNT West Boggs Creek IC 13-2-22, 310 IAC 6-1

(West Boggs Lake)

JROJECT DESCRIPTION:

A steel sheet pile weir with 2 stop plank structures wilt be placed on the upstream side of the St. Marys Road culvert crossing.
The weir will be of simi-circular shape with crest eievation at 502.0 feet, N.G.V.D. (normal pool at about 499.6 feet, N.G.V.D.).
In addition, a 10-foot wide shot rock pile extending 15 feet on both banks will be placed across the creek at a point approximately
1,500 feet upstream of the proposed weir structure. Details of the project are shown on plans received at the Division of Water
on September 2, 1993, December 15, 1993, June 15, 1994, and July 13, 1994.

JROJECT LOCATION:

At the upstream side of the C.R. 1200 East (St. Mary's Road) Crossing and at approximately 400 feet downstream of C.R. 600 North
at/near Ragelsville, Van Buren Township, Daviess County

N% NE%, Section 34, T. 4N, R. 5W, Loogootee Quadrangle

UTM Coordinates: Downstream = 4288050 North, 505075 East, Upstream = 4288200 North, 504625 East

AUTHORIZATION AND APPEAL NOTICE:
This signed document constitutes the issuance of a permit by the Natural Resources Commission, or its designee, subject to the
conditions as stated on the pages entitied "General Conditions" and "Specific Conditions". This permit or any of the conditions
which it contains may be appealed by applying for administrative review. Such review is governed by the Administrative Orders
and Procedures Act, IC 4-21.5, and by the Department's rules relating to adjudicative proceedings, 310 IAC 0.6. In order to
obtain an appeal, a written petition must be filed within 18 days of the mailing of this notice. It should be addressed to:

Mr. Stephen L. Lucas, Director =
Division of Hearings
Room W272
402 West Washington Street
Indianapolis, Indiana 46204

The petition should contain specific reasons for the appeal and indicate the portion(s) of the permit to which the appeal pertains.
If an appeal is filed, the Natural Resources Commission will make the final agency determination following a legal proceeding
conducted before an Administrative Law Judge.

Jate /géhn N. SimpsSon, PE
irector

Division of Water

suqust 12, 1994 Z 2

Jocuments prepared by: Jimmy Yee
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APPLICATION: FW-15,712

STATE OF INDIANA
DEPARTMENT OF NATURAL RESOURCES

SPECIFIC CONDITIONS

other than those measures necessary to satisfy the "General" and "“Specific" conditions, there shall be no deviation
from the information received at the Division of Water on the following date(s) without the prior written approval of
the Department of Natural Resources:

Information received: September 02, 1993, December 15, 1993, June 15, 1994, and July 13, 1994
this approval shall become void if construction has not been initiated within 24 months from August 12, 1994

seed and mulch all disturbed areas not protected by other methods
maintain functional erosion and sediment control measures until all disturbed areas are stabilized

seed and protect all disturbed streambanks with erosion control blankets as soon as possible to stabilize soil and
enhance establishment of vegetation

protect all 3:1 slopes or steeper with erosion control blankets as soon as possible after seeding when they are not
protected by other methods

seed and mulech all bare and disturbed areas as soon as possible after properly spreading the dredged material

minimize and contain within the project Limits all tree and brush clearing and provide the opportunity to utilize
cleared trees of firewood and timber size

if this project singly or cumulatively involves % acre or more of tree (of any size) removal, a mitigation plan must be
developed, approved, and implemented to provide reforestation at no less than a 2:1 acreage ratio

revegetate all bare and disturbed areas with a mixture of grasses (excluding all varieties of tall fescue), legumes, and
woody species upon completion

minimize and contain within the project limits inchannel disturbance and the clearing of trees and brush

revegetate disturbed banks as soon as possible after construction to prevent erosion

do not leave felled trees, brush, or other debris in the floodway
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APPLICATION: FW-15,712

STATE OF INDIANA
DEPARTMENT OF NATURAL RESOURCES

GENERAL CONDITIONS

This permit must be posted and maintained at the site of the permitted activity until the project is complete.

If any srchaeological artifacts or human remains are uncovered during construction, federal law and regulations (16 USC 470,
et seq.; 36 CFR 800.11, et al) and state law (IC 14-3-3.4) require that work must stop and that the discovery must be
reported to the Division of Historic Preservation and Archaeology within two (2) business days.

This permit should not be construed as a waiver of any local ordinance or other state or federal laws.

This permit does not relieve the permittee of the responsibility of obtaining additional permits, approvals, easements,
etc. as required by other federal, state, and local agencies. These agencies include, but are not limited to:

U.S. Army Corps of Engineers, Louisville District
indiana Department of Environmental Management
Daviess County Drainage Board

Local city or county planning and zoning commission

This permit does not relieve the permittee of any liability for the effects which the project may have upon the safety of
life and property of others.

This permit may be revoked by the Department for violation by the applicant of any condition, or applicable statute or rule.
This permit shatl not be assignable or transferable without the prior, written consent of the Department.

The Department shall have the right to enter upon the site of the permitted activity for the purpose of inspecting the
authorized work.

The receipt and acceptance of this permit by the applicant shall be considered as acceptance of all "General® and “Specific"
conditions contained therein.



APPLICATION: FW-15,713

STATE OF INDIANA
DEPARTMENT OF NATURAL RESOURCES

CERTIFICATE OF APPROVAL OF CONSTRUCTION IN A FLOODWAY

APPLICANT: . AGENT:
Daviess-Martin County Joint Commonwealth Engineers, Inc.
Parks & Recreation Board Steve W. Chafin
P.O. Box 245 7256 Company Drive
Loogootee, IN 47553 Indianapolis, IN 46237
3STREAM: AUTHORITY:
Shurn Creek IC 13-2-22, 310 IAC 6-1

(West Boggs Lake)

ROJECT DESCRIPTION:

A steel sheet pile weir with three stop plank structures will be placed across the lake for the purpose of nutrient and sediment
removal. The top of the weir will be at elevation 501.3 feet, N.G.V.D. (normal pool at about 499.6 feet, N.G.V.D.), In addition,
a 10' wide shot rock pile extending 15 feet on both banks will be place across the creek at a point approximately 1,500 feet
downstream of the C.R. 1050 West crossing. Details of the project are shown on plans received at the Division of Water on
September 2, 1993, December 15, 1993, June 15, 1994, and July 13, 1994.

2ROJECT LOCATION:
At approximately 3,700 feet east of C.R. 1050 East and about 3,100 feet north of C.R. 350 North (Downstream Limits)
at/near Ragelsville, Van Buren Township, Daviess County
E%, SW%, SW%, Section 3, T. 3N, R. 5W, Loogootee Quadrangle
UTM Coordinates: Downstream = 4285100 North, 503700 East, Upstream = 4285100 North, 503200 East

AUTHORIZATION AND APPEAL NOTICE:
This signed document constitutes the issuance of a permit by the Natural Resources Commission, or its designee, subject to the
conditions as stated on the pages entitled "General Conditions" and "Specific Conditions". This permit or any of the conditions
which it contains may be appealed by applying for administrative review. Such review is governed by the Administrative Orders
and Procedures Act, IC 4-21.5, and by the Department's rules relating to adjudicative proceedings, 310 IAC 0.6. In order to
obtain an appeal, a written petition must be filed within 18 days of the mailing of this notice. It should be addressed to:

Mr. Stephen L. Lucas, Director
Division of Hearings
Room W272
402 West Washington Street
Indianapolis, Indiana 46204

The petition should contain specific reasons for the appeal and indicate the portion(s) of the permit to which the appeal pertains.
If an appeal is filed, the Natural Resources Commission will make the final agency determination following a legal proceeding
conducted before an Administrative Law Judge.

iugqust 12, 1994 //‘%M 4/

)ate ohn N. S8impSof, PE
Dlrector
Division of Water

ocuments prepared by: Jimmy Yee
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APPLICATION: FW-15,713

S8TATE OF INDIANA
DEPARTMENT OF NATURAL RESOURCES

SPECIFIC CONDITIONS
other than those measures necessary to satisfy the "General" and “Specific* conditions, there shall be no deviation
from the information received at the Division of Water on the following date(s) without the prior written approval of
the Department of Natural Resources:
Information received: September 02, 1993, December 15, 1993, June 15, 1994, and July 13, 1994
this approval shall become void if construction has not been initiated within 24 months from August 12, 1994
seed and mulch all disturbed areas not protected by other methods
maintain functional erosion and sediment control measures until all disturbed areas are stabilized

seed and protect all disturbed streambanks with ercsion control blankets as soon as possible to stabilize soil and
enphance establishment of vegetation

protect all 3:1 slopes or steeper with erosion control blankets as soon as possible after seeding when they are not
protected by other methods

seed and mulch all bare and disturbed areas as soon as possible after properly spreading the dredged material

minimize and contain within the project lLimits all tree and brush clearing and provide the opportunity to utilize
cleared trees of firewood and timber size

if this project singly or cumulatively involves % acre or more of tree (of any size) removal, a mitigation plan must be
developed, approved, and implemented to provide reforestation at no less than a 2:1 acreage ratio

revegetate all bare and disturbed areas with a mixture of grasses (excluding all varieties of tall fescue), legumes, and
woody species upon completion
minimize and contain within the project limits inchannel disturbance and the clearing of trees and brush

revegetate disturbed banks as soon as possible after construction to prevent erosion

do not leave felled trees, brush, or other debris in the floodway
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APPLICATION: FW-15,71:

STATE OF INDIANA
DEPARTMENT OF NATURAL RESOURCES

GENERAL CONDITIONS

This permit must be posted and maintained at the site of the permitted activity until the project is complete.

1f any archaeological artifacts or human remains are uncovered during construction, federal law and regulations (16 USC ATD,‘
et seq.; 36 CFR 800.11, et al) and state law (IC 14-3-3.4) require that work must stop and that the discovery must be
reported to the Division of Historic Preservation and Archaeology within two (2) business days.

This permit should not be construed as a waiver of any local ordinance or other state or federal laws.

This permit does not relieve the permittee of the responsibility of obtaining additional permits, approvals, easements,
etc. as required by other federal, state, and local agencies. These agencies include, but are not limited to:

U.S. Army Corps of Engineers, Louisville District
Indiana Department of Environmentai Management
Paviess County Drainage Board

Local city or county planning and zoning commission

This permit does not relieve the permittee of any liability for the effects which the project may have upon the safety of
life and property of others.

This permit may be revoked by the Department for violation by the applicant of any condition, or applicable statute or rule.
This permit shall not be assignable or transferable without the prior, written consent of the Department.

The Department shall have the right to enter upon the site of the permitted activity for the purpose of inspecting the
authorized work.

The receipt and acceptance of this permit by the applicant shall be considered as acceptance of all "General" and “Specific“
conditions contained therein.



DEPARTMENT OF THE ARMY ‘ ;
U.S. ARMY ENGINEER DISTRICT, LOUISVILLE [T
CORPS OF ENGINEERS £ P! %
P.O. BOX 59 d
LOUISVILLE, KENTUCKY 402010059
May 20, 1994

Operations .and Readiness Division
Regulatory Branch (North)
ID No. 199301073-gdn

"Mr. Robert Smolik

Daviess-Martin County Joint Park
and Recreation Board

P.0O. Box 245

Loogootee, Indiana 47553

Dear Mr. Smolik:

Enclosed is Department of the Army (DA) Permit Number
199301073, authorizing the plan to place fill material in West
Boggs Lake to facilitate the construction of water control
structures. The purpose of the project is to raise the water
elevation in order to increase the area and volume of wetlands and
to reduce sediment and nutrient loading in the lake. The project
is located along the causeway on St Mary's Road and within Section
34, Township 4 Noxrth, Range 5 West, in Daviess County, Indiana.
Also enclosed is ENG Form 4336, "Notice of Authorization," which
must be displayed at the construction site throughout
construction.

Please indicate your acceptance of the terms and conditions of
the permit by signing and dating both copies of the permit form on
the lines provided for "Permittee" and "Date" and return one copy
to us in the enclosed envelope. This permit will not be valid
until we receive the signed copy. Upon completion of the work
authorized under this permit, the enclosed Completion Report form
must be completed and returned to this office.

Should any modification of the plans become necessary for any
reason, approval from the District Engineer must be received prior
to the start of the work. Copies of this letter will be sent to
the appropriate coordinating agencies (see enclosure for
addresses) .

Sincerely,

,é,m./uf /7M
Gerry Newell

Project Manager
Regulatory Branch

Enclosures



ADDRESSES FOR COORDINATING AGENCIES

Mr. Charles Orzehoskie

Chief, Wetlands Regulatory Unit

U.S. Environmental Protection Agency
Region V

77 West Jackson Boulevard

Chicago, Illinois 60604

Mr. Dave Hudak

Field Supervisor

U.S. Department of the Interior
Fish and Wildlife Service

620 South Walker Street
Bloomington, Indiana 47403-2121

Ms. Kathy Prosser

Commissioner

State of Indiana

Department of Environmental Management
P.0. Box 6015

Indianapolis, Indiana 46206-6015

Mr. Steve Jose

Environmental Supervisor

Division of Fish and Wildlife
Department of Natural Resources

402 West Washington Street, Room 273
Indianapolis, Indiana 46204

Mr. John N. Simpson, P.E., L.S.
Director

Division of Water

Indiana Department of Natural Resources
402 West Washington Street, Room W264
Indianapolis, Indiana 46204

Mr. Patrick R. Ralston

State Historic Preservation Officer
Indiana Department of Natural Resources
402 West Washington Street, Room 274
Indianapolis, Indiana 46204



DEPARTMENT OF THE ARMY PERMIT
Permittee: Daviess-Martin County Joint Park and Recreation Board

Permit No.: 199301073
Issuing Office: U.S. Army Engineer District, Louisville

NOTE: The term “you” and its derivatives, as used in this permit, means the permittee or any future transferee. The term
“this office” refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted
activity or the appropriate official of that office acting under the authority of the commanding officer.

You are authorized to perform work in accordance with the terms and conditions specified below.

Project Description: To place fill material in West Boggs Lake to facilitate the construction of water control structures in
order to raise the water elevation to increase the area and volume of existing wetlands. The project is located along the
causeway on St. Mary’s Road.

Project Location: Northeast Quarter of Section 34, Township 4 North, Range 5 West, on West Boggs Lake, in Daviess
County, Indiana

Permit Conditions:
General Conditions:

1. The time limit for completing the work authorized ends on May 31, 1997. If you find that you need more time to
complete the authorized activity, submit your request for a time extension to this office for consideration at least one month
before the above date is reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and
conditions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although you may
make a good faith transfer to a third party in compliance with General Condition 4 below. Should you wish to cease to
maintain the authorized activity or should you desire to abandon it without a good faitfi transfer, you must obtain a
modification of this permit from this office, which may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized by
this permit, you must immediately notify this office of what you have found. We will initiate the Federal and state
coordination required to determine if the remains warrant a recovery effort or if the site is eligible for listing in the National
Register of Historic Places.

4, If you sell the property associated with this permit, you must obtain the signature of the new owner in the space provided
and forward a copy of the permit to this office to validate the transfer of this authorization.

5. If a conditioned water quality certification has been issued for your project, you mwust comply with the conditions specified
in the certification as special conditions to this permit. For your convenience, a copy of the certification is attached if it

contains such conditions.

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to ensure
that it is being or has been accomplished in accordance with the terms and conditions of your permit.

ENG FORM 1721, NOV 88 EDITION OF SEP 82 IS OBSOLETE (33 CFR 325 (Appendix A))



Special Conditions:

a. The permittee shall comply with the conditions outlined in the Section 401 Water Quality Certification granted by the
Indiana Department of Environmental Management, dated April 14, 1994 (copy attached).

b. The permittee shall ensure that all construction equipment is cleaned, maintained, and refueled at an upland site away from
West Boggs Lake or any other drainageway, including wetland areas.

Further Information:
1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to:
a. Section 404 of the Clean Water Act (33 U.S.C. 1344).
2. Limits of this authorization.
a. This permit does not obviate the need to obtain other Federal, state, or local authorization required by law.
b. This permit does not grant any property rights or exclusive privileges.
c. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal project.
3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted activities or from natural
causes.

b. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by or on behalf
of the United States in the public interest.

c. Damages to persons, property, or to other permitted or unpermitted activities orstructures caused by the activity
authorized by this permit.

d. Design or construction deficiencies associated with the permitted work.
e. Damage claims associated with any future modification, suspension, or revocation of this permit.

4. Reliance on Applicant’s Data: The determination of this office that issuance of this permit is not contrary to the public
interest was made in reliance on the information you provided.

5. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit any time the circumstances
warrant. Circumstances that could require a reevaluation include, but are not limited to, the following:

a. Your failure to comply with the terms and conditions of this permit.

. b. The information provided by you in support of your permit application proves to have been false, incomplete, or
" inaccurate (See 4 above).

c. Significant new information surfaces which this office did not consider in reaching the original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation
procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The



referenced enforcement procedures provide for the issuance of an administrative order requiring you to comply with the terms
and conditions of your permit and for the initiation of legal action where appropriate. You will be required to pay for any
corrective measures ordered by this office, and if you fail to comply with such directive, this office may in certain situations
(such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract or otherwise and bill you for the
cost.

6. Lxtensions, General condition 1 establishes a time limit of the completion of the activily authorized by this permit.
Unless there are circumstances requiring either a prompt completion of the authorized activity or a reevaluation of the public
interest decision, the Corps will normally give favorable consideration to a request for an extension of this time limit.

Your signature below, as permittee, indicates that you accept and agree to comply with the terms and conditions of this
permit.

777 2215 | A~ 54’&%/9 v

RMITTEE) (DATE)

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed below.

HERBERT F. HARBACK
COLONEL, CORPS OF ENGINEERS
5-20-94

COMMANDER AND DISTRICT ENGINEER (DATE)

Bary Yoty

BY: Gerry Newell
Project Manager
Regulatory Branch

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms
and conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this
permit and the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date
below.

(TRANSFEREE) (DATE)



DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, LOUISVILLE
CORPS OF ENGINEERS
P.O. BOX 59
LOUISVILLE, KENTUCKY  40201-0059

May 24, 1994

Operations and Readiness Division
Regulatory Branch (North)
ID No. 199301075-gdn

Mr. Robert Smolik

Daviess-Martin County Joint Park
and Recreation Board

P.0O. Box 245

Loogootee, Indiana 47553

Dear Mr. Smolik:

Enclosed is Department of the Army (DA) Permit Number
199301075, authorizing the plan to construct an aluminized metal
sheet piling dam across the Shurn Creek embayment of West Boggs
Lake. The project would also involve the construction of concrete
bunkers within the Shurn Creek channel to reduce flow velocity
within the channel. The project is located in Sections 3 and 4,
Township 3 North, Range 5 West, near Loogootee, Daviess County,
Indiana. Also enclosed is ENG Form 4336, "Notice of
Authorization, " which must be displayed at the construction site
throughout construction.

Please indicate your acceptance of the terms and conditions of
the permit by signing and dating both copies of the permit form on
the lines provided for "Permittee" and "Date" and return one copy
to us in the enclosed envelope. This permit will not be valid
until we receive the signed copy. Upon completion of the work
authorized under this permit, the enclosed Completion Report form
must be completed and returned to this office.

Should any modification of the plans become necessary for any
reason, approval from the District Engineer must be received prior
to the start of the work. Copies of this letter will be sent to
the appropriate coordinating agencies (see enclosure for
addresses) .

Sincerely,

xé%&huf 712%A*¢4fl
Gerry Newell

Project Manager
Regulatory Branch

Enclosures



ADDRESSES FOR COORDINATING AGENCIES

Mr. Charles Orzehoskie

Chief, Wetlands Regulatory Unit

U.S. Environmental Protection Agency
Region V

77 West Jackscn Boulevard

Chicago, Illinois 60604

Mr. Dave Hudak

Field Supervisor

U.S. Department of the Interior
Fish and Wildlife Service

620 South Walker Street
Bloomington, Indiana 47403-2121

Ms. Kathy Prosser

Commissioner

State of Indiana

Department of Environmental Management
P.O. Box 6015

Indianapolis, Indiana 46206-6015

Mr. Steve Jose

Environmental Supervisocor

Division of Fish and Wildlife
Department of Natural Resources

402 West Washington Street, Room 273
Indianapolis, Indiana 46204

Mr. John N. Simpson, P.E., L.S.
Director

Division of Water

Indiana Department of Natural Resources
402 West Washington Street, Room W264
Indianapolis, Indiana 46204

Mr. Patrick R. Ralston

State Historic Preservation Officer
Indiana Department of Natural Resources
402 West Washington Street, Room 274
Indianapolis, Indiana 46204



DEPARTMENT OF THE ARMY PERMIT
Permittee: Daviess-Martin County Joint Park and Recreation Board
Permit No.: 199301075
Issuing Office: U.S. Army Engineer District, Louisville

NOTE: The term “you” and its derivatives, as used in this permit, means the permittee or any future transferee. The term
“this office” refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitied
activity or the appropriate official of that office acting under the authority of the commanding officer.

You are authorized to perform work in accordance with the terms and conditions specified below.

¢
Project Description: To construct an aluminized metal sheet pile dam across the Shum Creek embayment of West Boggs
Lake. The purpose of the dam is to raise the water elevation to increase the size and volume of existing wetlands.

Project Location: The project is located on the Shurn Creek arm of West Boggs Lake, and within Sections 3 and 4,
Township 3 North, Range 5 West, in Daviess County, Indiana.

Permit Conditions:
General Conditions:

1. The time limit for completing the work authorized ends on May 31, 1997. If you find that you need more time to
complete the authorized activity, subrmit your request for a time extension to this office for consideration at least one month
before the above date is reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and
conditions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although you may
make a good faith transfer to a third party in compliance with General Condition 4 below. Should you wish to cease to
maintain the authorized activity or should you desire to abandon it without a good faith transfer, you must obtain a
modification of this permit from this office, which may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized by
this permit, you must immediately notify this office of what you have found. We will initiate the Federal and state
coordination required to determine if the remains warrant a recovery effort or if the site is eligible for listing in the National
Register of Historic Places.

4. If you sell the property associated with this permit, you must obtain the signature of the new owner in the space provided
and forward a copy of the permit to this office to validate the transfer of this authorization.

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified
in the certification as special conditions to this permit. For your convenience, a copy of the certification is attached if it

contains such conditions.

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to ensure
that it is being or has been accomplished in accordance with the terms and conditions of your permit.

Special Conditions:
a. The permittee shall comply with the conditions outlined in the Section 401 Water Quality Certification granted by the

Indiana Department of Environmental Management, dated April 14, 1994 (copy atiached).

ENG FORM 1721, NOV 86 EDITION OF SEP 82 IS OBSOLETE (33 CFR 323 (Appendix A))



b. The permittee shall ensure that all construction equipment is cleaned, maintained, and refueled at an upland site away from
West Boggs Lake or any other drainageway, including wetland areas.

Further Information:
1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to:
a. Section 404 of the Clean Water Act (33 U.S.C. 1344).
2. Limits of this authorization.
a. This permit does not obviate the need to obtain other Federal, state, or local authorization required by law.
b. This permit does not grant any property rights or exclusive privileges.
c. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal project.
3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted activities or from natural
causes.

b. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by or on behalf
of the United States in the public interest.

¢. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity
authorized by this permit.

d. Design or construction deficiencies associated with the permitted work. -
e. Damage claims associated with any future modification, suspension, or revocation of this permit.

4. Reliance on Applicant’s Data: The determination of this office that issuance of this permit is not contrary to the public
interest was made in reliance on the information you provided.

5. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit any time the circumstances
warrant. Circumstances that could require a reevaluation include, but are not limited to, the following:

a. Your failure to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incompiete, or
inaccurate (See 4 above).

c. Significant new information surfaces which this office did not consider in reaching the original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation
procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The
referenced enforcement procedures provide for the issuance of an administrative order requiring you to comply with the terms
and conditions of your permit and for the initiation of legal action where appropriate. You will be required to pay for any
corrective measures ordered by this office, and if you fail to comply with such directive, this office may in certain situations
(such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract or otherwise and bill you for the
cost.



6. Extensions. General condition 1 establishes a time limit of the completion of the activity authorized by this penmit.
Unless there are circumstances requiring either a prompt completion of the authorized activity or a reevaluation of the public
interest decision, the Corps will normally give favorable consideration to a request for an extension of this time limit.

Your signature below, as permittee, indicates that you accept and agree to comply with the terms and conditions of this
permit,

— /-/ 7 - ‘77/j/h Lo /oo

“{PERMITTEE) (DATE)

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed below.

HERBERT F. HARBACK
COLONEL, CORPS OF ENGINEERS 5_25—_7¢

COMMANDER AND DISTRICT ENGINEER (DATE)

é«ww 7 ewreet

BY: Gerry Newell
Project Manager
Regulatory Branch

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms
and conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this
permit and the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date
below.

(TRANSFEREE) (DATE)



ARN 93-385

CONTRACT FOR SERVICES

This contract is between the Indiana Department of Environmental
Management (hereinafter referred to as the "State") and the Joint Daviess-Martin
County Park and Recreation Board (hereinafter referred to as the "Contractor")
organized as an exempt organization under Section 501(c)(3) of the Internal Revenue
Code of 1954 and duly authorized to transact business in the State of Indiana.

WHEREAS, the State desires to further nonpoint source (NPS) water pollution
control efforts through a demonstration project involving the establishment of two (2)
wetlands to reduce sediment and nutrient loads effecting West Boggs Lake;

WHEREAS, the State desires to contract for the services necessary to perform
such wetlands project in the West Boggs Lake watershed;

WHEREAS, the Contractor has the expertise and is willing to perform the -
services necessary for such wetlands project in the West Boggs Lake watershed;

NOW, THEREFORE, the above-named parties enter into this contract upon
the following terms and conditions:

1 Duties of Contractor
The Contractor shall provide the following services relative to this contract:

A. The Contractor shall construct two (2) wetlands on the West Boggs
Lake. These structures shall serve as sediment and nutrient traps,
preventing the majority of these contaminants from reaching the main
body of the lake. These structures shall be formed from aluminized
steel sheeting in place of an earthen dam. The two wetlands will be
designated as "Area 1" and "Area 2".

The Area 1 structure shall take advantage of the existing causeway and
pipe arch structure. Sheet pilings shall form the bulk of the structure
raising the water level an estimated 2.4 feet during storm events allowing
contaminant to settle out as the water level drops. Small diversion
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structures of shot rock shall be placed upstream in order to disperse the
water entering the wetland.

The Area 2 structure shall be a sheet piling wall approximately six
hundred (600) feet in length. It will temporarily raise the water level an
estimated 1.8 feet during storm events. Shot rock diversions shall also
be installed above this structure.

The Contractor shall, in cooperation with the Daviess County and Martin
County Soil and Water Conservation Districts (SWCDs), schedule a
minimum of three (3) demonstration days so that landusers, local
community officials, and the general public can attend in order to learn
about this Lake Enhancement project.

Products of this project shall include:

@) construction of two unique sediment basin/wetland
structures that shall effectively control most of the
sediments and nutrients from entering Boggs Lake; and

(if) 2 minimum of three (3) public tours with accompanying
news articles that shall demonstrate the need for best
management practices, lake enhancement activities, and
land development regulations.

The in-kind and cash match of non-federal funds shall be provided by
the Contractor for the administration of the project and for the
construction of the wetlands. (See Section 2. Consideration.)

A total of three (3) written quarterly progress reports and the final
written summary progress report will be prepared and submitted by the
Contractor to the State (see Section 10. Progress Reports). The
Contractor shall follow the schedule provided as Exhibit A: Schedule
for Project Tasks appended hereto and incorporated by reference.

Consideration

Total remuneration under this contract shall not exceed $38,900. (See Exhibit
B: Total Estimated Project Expense Budget.) The Contractor is responsible for
providing in addition to the services remunerated by the State an in-kind match as
provided herein of at least $153,800.

3.

Term

This contract shall be for a period of sixteen (16) months.

It shall commence August 1, 1994 and shall terminate December 31, 1995.
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4, Independent Contractor

Both parties hereto, in the performance of this contract, will be acting in an
individual capacity and not as agents, employees, partners, joint ventures or associates
of one another. The employees or agents of one party shall not be deemed or
construed to be the employees or agents of the other party for any purposes
whatsoever. Neither party will assume any liability for any injury (including death) to
any persons, or any damage to any property arising out of the acts or omissions of
the agents, employees or subcontractors of the other party.

The Contractor shall be responsible for providing all necessary unemployment
and workmen’s compensation insurance for its employees.

S. Work Standards

The Contractor agrees to execute its respective responsibilities by following and
applying at all times the highest professional and technical guidelines and standards.
If the State becomes dissatisfied with the work product or the working relationship
with those individuals assigned to work on this contract, the State may request the
replacement of any or all such individuals.

6. Examination of Accounts and Financial Reporting

The Contractor shall comply with the relevant requirements of IC 5-11,
particularly IC 5-11-1-4, 1C 5-11-1-7, IC 5-11-1-9, and IC 5-11-1-16, which provide that
the State Board of Accounts examiner, personally or through the deputy examiners,
field examiners, or private examiners, shall examine all accounts and all financial
affairs of every public office and public officer, state office, state institution and entity.

As used in IC 5-11:

(1) A "public office" means the office of any and every individual who for or
on behalf of the State or any municipality or any public hospital holds,
receives, disburses, or helps the accounts of the receipts and
disbursements of any public funds.

(2) A "public officer" means any individual who holds, receives, disburses or
is required by law to keep any account of public funds or other funds
for which the individual is accountable by virtue of the individual’s
public office.

(3) A "municipality" means any county, township, city, town, school
corporation, special taxing district, or other political subdivision of
Indiana.

(4) A "state" means any Indiana board, commission, department, division,
bureau, committee, agency, governmental subdivision, military body,
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authority, or other instrumentality of the state, but does not include a
municipality.

(5)  An "entity" means any provider of goods, services, or other benefits that
is:

(a) maintained in whole or in part at public expense; or

(b)  supported in whole or in part by appropriations or public funds or
by taxation.

An entity does not include the state or a municipality, as defined above
herein. :

An examination of the accounts and financial affairs of a public office, a public
officer, a state office, state institution, or entity shall be made without notice with an
inquiry made to the following:

(1)  The financial condition and resources of each person, municipality,
office, institution or entity.

(2)  Whether the laws of the State and the requirements of the state board
of accounts, such as whether all disbursements of public money during
the period subject to examination were made for the purposes for which
the money was received, have been compiled with by the person,
municipality, office, institution or entity. )

(3) The methods and accuracy of the accounts and reports of the person,
municipality, office, institution or entity examined.

Every municipality, and every state or local government unit, entity, or
instrumentality must file with the State Board of Accounts examiner financial reports
covering the full period of each fiscal year, with such reports being prepared, verified,
and filed with the State Board of Accounts examiner within thirty (30) days after the
close of each fiscal year.

7. Contract Confidentiality of State Information

The Contractor understands and agrees that data, materials and information
disclosed to the Contractor may contain confidential and protected data, therefore, the
Contractor promises and assures that data, material, and information gathered, based
upon or disclosed to the Contractor for the purpose of this contract will not be
disclosed to others or discussed with other parties without the prior written consent of
the State.
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8. Confidentiality of Data, Property Rights in Products, and Copyright
Prohibition

With the exception of the Contractor provided photographs and illustrations,
the Contractor further agrees that all information, data, findings, recommendations,
proposals, etc., by whatever name described and by whatever form therein, secured,
developed, written, or produced by the Contractor in furtherance of this contract shall
be the property of the State and that the Contractor shall take such action as is
necessary under law to preserve such property rights in and out of the State while
such property is within the control and/or custody of the Contractor. By this contract
the Contractor specifically waives and/or releases to the State any cognizable property
right in the Contractor to copyright or patent such information, data, findings,
recommendations, proposals, etc.

9. Ownership of Documents and Materials

With the exception of the Contractor provided photographs and illustrations, all
documents, records, programs, data, film, tape, articles, memos and other materials
developed under this contract will be the property of the State of Indiana. Use of
these materials other than related to contract performance by the Contractor without
the prior written consent of the State is prohibited. During the performance of the
services, specified, herein, the Contractor shall be responsible for any loss or damage
to these materials developed for or supplied by the State and used to develop or
assist in the services provided herein, while they are in the possession of the
Contractor and any loss or damage thereto shall be restored at the Contractor’s
expense. Full, immediate and unrestricted access to the work product of the
Contractor during the term of this contract shall be available to the State.

10. Progress Reports

The Contractor shall submit three (3) written quarterly progress reports and
two copies of a written final summary progress report to the State (see Section 1.
Duties of Contractor). If deemed necessary, the State may request additional reports.
The progress reports shall serve the purpose of assuring the State that work is
progressing in line with the schedule, and the completion can be reasonably assured
on the scheduled date. The written reports will also be used by the State for certain
financial reporting purposes and for the purpose of reporting the status of the project
to the U.S. Environmental Protection Agency.

11. Access to Records

The Contractor and its subcontractors shall maintain all books, documents,
papers, accounting records and other evidence pertaining to the cost incurred and
shall make such materials available at their respective offices at all reasonable times
during the contract period and for five (5) years from the date of final payment under
the contract, for inspection by the State or by any other authorized representative of
the State Government and copies thereof shall be furnished at no cost to the State if
requested.
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In addition, such records will be maintained by the Contractor to substantiate
reimbursement claimed and to facilitate any State or Federal program or fiscal audit.
Such records are to be retained for five (5) years after the agreement period or until
a State or Federal audit and any exceptions have been completed. Such records are
to be available during normal working hours for inspection by duly authorized State
or Federal personnel.

12. Assignment

The Contractor shall not assign or subcontract the whole or any part of this
contract without the State’s prior written consent, except that the Contractor may
assign its right to receive payments to such third parties as the Contractor may desire
without the prior written consent of the State, provided that the Contractor gives
written notice (including evidence of such assignment) to the State thirty (30) days in
advance of any payment so assigned.

13. Successors and Assignees

A. The Contractor binds its successors, executors, administrators and
assignees to all covenants of this contract. Except as above set forth,
the Contractor shall not assign, sublet or transfer its interest in this
contract without the prior written consent of the State of Indiana.

B. Should the State give prior written consent allowing the Contractor to
assign or subcontract the whole or any part of this contract, the
Contractor agrees to comply with Section 129 of Public Law 100-590, the
Small Business Administration Reauthorization and ‘Amendment Act of
1988.  Specifically, the Contractor shall utilize the following affirmative
steps relative to Small Business in Rural Areas (SBRAs):

@) Placing SBRAs on solicitation lists;

(ii) Ensuring that SBRAs are solicited whenever they are
potential sources;

(iii) Dividing total requirements when economically feasible, into
small tasks or quantities to permit maximum participation
by SBRAs;

(iv) Establishing delivery schedules, where the requirements of
work will permit, which would encourage participation by
SBRAs; and

W) Using the services of the Small Business Administration

and the Minority Business Development Agency of the U.S.
Department of Commerce, as appropriate.
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14. Key Person(s)

In the event that both parties have designated in an Appendix that the
individual(s) therein named are essential to the services offered pursuant to this
contract, the parties agree that should such individual or individuals no longer be
either employed during the term of this contract by the Contractor or available to the
State for whatever reason, the State shall have the right to terminate this contract
upon thirty (30) days’ prior written notice.

15. Changes in Work

In the event the State requires a major change in scope, character or
complexity of the work after the work has progressed, adjustments in compensation to
the Contractor shall be determined by the State in the exercise of its honest and
reasonable judgment and the Contractor shall not commence the additional work or
the change of the scope of the work until authorized in writing by the State and no
claim for additional compensation shall be made in the absence of a prior written
approval executed by all signatories hereto.

In the event the State agrees the project requires a minor change in scope,
character or complexity of the work after the work has progressed, or a minor change
is required in the budget without any change in the total cost of the project, such
minor change may be made upon written agreement of the parties. Such written
agreement may take the form of a written request from the Contractor’s project
director and written approval by the State’s project director.

16. Force Majeure; Suspension and Termination

In the event that either party is unable to perform any of its obligations under
this contract or to enjoy any of its benefits because of (or if failure to perform the
Services is caused by) natural disaster, actions or decrees of governmental bodies or
communication line failure not the fault of the affected party (hereinafter referred to
as a "Force Majeure Event"), the party who has been so affected shall immediately
give notice to the other party and shall do everything possible to resume performance.
Upon receipt of such notice, all obligations under this contract shall be immediately
suspended. If the period of non-performance exceeds thirty (30) days from the
receipt of notice of the Force Majeure Event, the party whose ability to perform has
not been so affected may by giving written notice terminate this contract.

17. Renewal Option

This contract may be renewed subject to the approval of the Commissioner of
the Department of Administration and the State Budget Director in compliance with
25 IAC LIH-16(c). The term of the contract, including any renewals, may not exceed
two (2) years.
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Nondiscrimination

Pursuant to IC 22-9-1-10, the Contractor and its subcontractors, if any,
shall not discriminate against any employee or applicant for employment,
to be employed in the performance of this contract, with respect to the
hire, tenure, terms, conditions or privileges of employment or any matter
directly or indirectly related to employment, because of his race, color,
religion, sex, handicap, national origin, age, or ancestry. Breach of this
covenant may be regarded as a material breach of contract.

The Contractor further agrees to comply with all federal statutes relating
to nondiscrimination. Such statutes would include but are not limited to:

@) Title VI of the Civil Rights Act of 1964 (P.L. 88-352)
(prohibits discrimination on the basis of race, color or
national origin);

(ii) Title IX of the Education Amendments of 1972, as
amended (20 U.S.C. Sections 1681-1683, and 1685-1686)
(prohibits discrimination on the basis of sex);

(iii) Section 504 of the Rehabilitation Act of 1973, as amended
(29 U.S.C. Section 794) (prohibits discrimination on the
basis of handicaps);

@iv) The Age Discrimination Act of 1975, as amended (42
U.S.C. Sections 6101-6107) (prohibits discrimination on the
basis of age);

2 The Drug Abuse Office and Treatment Act of 1972 (P.L.
92-255), as amended (relating to nondiscrimination on the
basis of alcohol abuse or alcoholism);

(vi) Sections 523 and 527 of the Public Health Service Act of
1912 (42 U.S.C,-290 dd-3 and 290 ee-3), as amended
(relating to confidentiality of alcohol and drug abuse
patient records);

(vii) Title VIII of the Civil Rights Act of 1968 (42 U.S.C.
Section 3601 et seq.), as amended, (relating to
nondiscrimination in the sale, rental or financing of
housing); or

(viii) Any other nondiscrimination provisions in the specific
statutes under which this contract is being made as well as
any other nondiscrimination statutes which may apply to
this contract.
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19. Funding Cancellation Clause

Payment and performance obligations undertaken by this contract are subject to
the appropriation and availability of funds and in this regard this contract may be
terminated, in whole or in part, when the Director of the State Budget Agency makes
a written determination that funds are not appropriated or otherwise available to
support continuation of performance of a contract. A determination by the Budget
Director that funds are not appropriated or otherwise available to support
continuation of performance shall be final and conclusive.

Furthermore, funds for this contract will be provided under the Federal Water
Pollution Control Act, Section 319. Should such funding not be received in full this
contract shall be cancelled.

20. Payments

Al All payment obligations are subject to the encumbrance of monies and
shall be made in arrears in accordance with Indiana law and the State
fiscal policies and procedures and in this regard the Contractor agrees to
execute such state payment (invoice) forms not inconsistent herewith.
The Contractor may not submit claim forms before the services have
been performed.

B. The Contractor shall submit at least once every three (3) month period
a request for payment as described above herein in subparagraph A.
The claim forms submitted by the Contractor shall include the dollar
amount and be accompanied by a statement indicating that sufficient
non-federal funds, either in-kind services or cash, have been expended .
within the claim period. Each such claim form shall identify in
appropriate detail the source and amount of non-federal fund
expenditures. The State may request such information, however, from
the Contractor at any time.

21.  Taxes
The State of Indiana is exempt from State, Federal, and local taxes. The State
will not be responsible for any taxes levied on the Contractor as a result of this

contract.

22. Penalties/Interest/Attorney’s Fees

The State will in good faith perform its required obligations hereunder and,
does not agree to pay any penalties, liquidated damages, interest, or attorney’s fees,
except as required by Indiana law, in part, IC 5-17-5-1 et seq., IC 34-2-22-1 et seq,
and IC 34-4-16-1 et seq.
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23. Compliance with Laws

The Contractor agrees to comply with all applicable Federal, State and local
laws, rules, regulations, or ordinances, and all provisions required thereby to be
included herein, are hereby incorporated by reference. The enactment of any State or
Federal statute or the promulgation of regulations thereunder after execution of this
contract shall be reviewed by the Attorney General and the Contractor to determine
whether the provisions of the contract require formal amendment.

24.  Default by State
If the State, after sixty (60) days written notice, fails to correct or cure any

breach of this contract, then the Contractor may cancel and terminate this contract
and collect all monies due up to and including the date of termination.

25.  Governing Laws

This contract shall be construed in accordance with and governed by the laws
of the State of Indiana and suit, if any, must be brought in the County of Marion,
State of Indiana.

26. Substantial Performance

This contract shall be deemed to have been substantially performed only when
fully performed according to its terms and conditions and any modification thereof.

27.  Waiver of Rights )

No right conferred on either party under this contract shall be deemed waived
and no breach of this contract excused, unless such waiver or excuse shall be in
writing and signed by the party claimed to have waived such right.

28. Maintaining a Drug-Free Workplace (Executive Order No. 90-5)

A. The Contractor or, if a grant is involved, the Grantee hereby covenants
and agrees to make a good faith effort to provide and maintain during
the term of this Agreement a drug-free workplace, and that it will give
written notice to the contracting state agency and the Indiana :
Department of Administration within ten (10) days after receiving actual
notice that an employee of the Contractor has been convicted of a
criminal drug violation occurring in the Contractor’s workplace.

B. In addition to the provisions of subparagraph A. above, if the total
contract amount set forth in this Agreement is in excess of $25,000.00,
the Contractor (or Grantee) hereby further agrees that this Agreement is
expressly subject to the terms, conditions and representations contained
in the Drug-Free Workplace Certification executed by the Contractor in
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conjunction with this Agreement and which is appended hereto as an
Exhibit C.

It is further expressly agreed that the failure of the Contractor (or
Grantee) to in good faith comply with the terms of subparagraph A.
above, or falsifying or otherwise violating the terms of the certification
referenced in subparagraph B. above, shall constitute a material breach
of this Agreement, and shall entitle the State to impose sanctions against
the Contractor including, but not limited to, suspension of contract
payments, termination of this Agreement and/or debarment of the
Contractor from doing further business with the State for up to three (3)
years.

Lobbying Activities

Pursuant to 31 U.S.C. Section 1352, and any regulations promulgated
thereunder, the Contractor hereby assures and certifies that no federally
appropriated funds have been paid, or will be paid, by or on behalf of
the Contractor, to any person for influencing or attempting to influence
an officer or employee of any agency, a member of Congress, an officer
or employee of Congress, or an employee of a member of Congress, in
connection with the awarding of any federal contract, the making of any
federal grant, the making of any federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any federal contract, grant, loan or
cooperative agreement.

If any funds other than federally appropriated funds have been paid or
will be paid to any person for influencing or attempting to influence an
officer or employee of Congress, or an employee of a member. of
Congress in connection with this contract, the Contractor shall complete
and submit Standard Form-LLL, "Disclosure Form to Report Lobbying",
in accordance with its instructions.

Specifically, the Contractor shall comply with the provisions of the Hatch
Act (5 US.C. Sections 1501-1508 and 7324-7328) (limiting the political
activities of employees whose principal employment activities are funded
in whole or in part with federal funds).

Debarment and Suspension

The Contractor certifies, by entering into this contract, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from entering into this contract by any federal or
state department or agency. The term "principal” for purposes of this contract is
defined as an officer, director, owner, partner, key employee, or other person with
primary management or supervisory responsibilities, or a person who has a critical
influence on or substantive control over the operations of the Contractor.
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31. Labor Standards

The Contractor shall comply, as applicable, with the provisions of the
Davis-Bacon Act (40 U.S.C. Sections 276a to 276a-7), the Copeland Act (40 U.S.C.
Section 276¢ and 18 U.S.C. Section 874), and the Contract Work Hours and Safety
Standards Act (40 U.S.C. Sections 327-333) (each such Act regarding labor standards
for federally assisted construction subagreements).

32. Conflict of Interest

A. The Contractor will establish safeguards to prohibit employees from
using its position for a purpose that constitutes or presents the
appearance of personal or organizational conflict of interest or personal
gain.

B. The Contractor shall properly execute a Non-Collusion Affidavit (State
Form 4391) which is incorporated by reference and appended hereto as
Exhibit D.

33. Indemnification of the State

The Contractor agrees to indemnify, defend, and hold harmless the State of
Indiana, its agents, officers, and employees from all claims and suits including court
costs, attorneys’ fees, and other expenses, caused by any act or omission of the
Contractor and/or subcontractors.

34. Environmental Standards

The Contractor shall comply with the environmental standards which may be
prescribed pursuant to the following:

A The National Environmental Policy Act of 1969 (P.L. 91-190) and
Executive Order (EO) 11514 (both instituting enwronmental quality
control measures);

EO 11738 (requiring notification of violating facilities);

EO 11990 (requiring protection of wetlands);

EO 11988 (requiring the evaluation of the flood hazards in flood plains);

m o o v

The Coastal Zone Management Act of 1972 (16 U.S.C. Sections 1451 et
seq.) (requiring the assurance of project consistency with the approved
State management program);
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F. The State (Clean Air) Implementation Plans under Section 176(c) of the
Clean Air Act of 1955, as amended (42 U.S.C. Section 7401, et seq.)
(requlrmg conformity of federal actions);

G. The Safe Drinking Water Act of 1974 (P.L. 93-523), as amended
(requires the protection of underground sources of drinking water);

H. The Endangered Species Act of 1973 (P.L. 93-205), as amended
(requires the protection of endangered species);

I The Wild and Scenic Rivers Act of 1968 (16 U.S.C. Sections 1271 et
seq.) (requires the protection of components or potential components of
the national wild and scenic rivers system);

J. The Lead-Based Paint Poisoning Prevention Act (42 U.S.C. Sections
4801 et seq.) (prohibits the use of lead based paint in the construction
or rehabilitation of residence structures).

35. Final Authority

The State has final authority to manage, determine policy and resolve any
dispute or disagreement in all areas not specifically referred to in this contract.

The Parties having read and understanding the foregoing terms of the contract

and amendments do by their respective signatures dated below hereby agree to the
terms thereof:

JOINT DAVIESS-MARTIN COUNTY PARK AND RECREATION BOARD:

BYg WJ 77 rfwfmz//a  Attested By: QM%/

iPrinted Name: 29//4_»1// /(//4,(/“_5-74./ Printed Name WOBE QT ZEort//ﬁ%@
Title: Fack 3. '-(l 2"5 S Title: ’D://u (N BM‘KO A)VDB/UZ:?/
Date: 2 /z%&l : Date: Y 7EM BER [ 2/ /?77
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STATE USING AGENCY:

Rebecca Schenk

Deputy Commissioner for

Management, Budget, and Administration
Department of Environmental Management

Date:

APPROVED: APPROVED:

William Shrewsberry, Commissioner Jean S. Blackwell, Director
Department of Administration State Budget Agency

State of Indiana State of Indiana

Date: Date:

APPROVED:

Pamela Carter
Attorney General
State of Indiana

Date:
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EXHIBIT A

Schedule for Project Tasks

The tasks and the associated time periods necessary for the project are as

follows:

August 1, 1994 - January 31, 1995

January 31, 1995

February 1, 1995 - April 30, 1995

April 30, 1995

May 1, 1995 - July 31, 1995

July 31, 1995

August 1, 1995 - September 30, 1995
October 1, 1995 - December 31, 1995

Begin draining West Boggs Lake.
Conduct first tour of project. Begin
construction on Area 1 and Area 2.

First quarterly progress report due for
work accomplished during the period of
October, November and December of
1994,

Continue construction of Area 1 and
Area 2. Conduct second tour of the
completed lake enhancement projects.

Second quarterly progress report due
for work accomplished during the
period of January, February and March
of 1995.

Complete construction of the Area 1
and Area 2 structures.

Third quarterly progress report due for
work accomplished during the period of
April, May and June of 1995.

Conduct third demonstration field trip.

Prepare and submit final project
summary report due to the State.
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EXHIBIT B

Total Estimated Project Expense Budget

The Contractor will be reimbursed by the State for estimated expenses in.the
following areas not to exceed the indicated amounts. Total project costs to be funded
by Section 319 and non-federal matching funds are estimated to be $192,700.

Payment of up to $38,900 will be made in arrears, upon submittal of claim vouchers
and progress reports to the State, for the specified purposes. Funds cannot be
released by the State until the work has been completed and the appropriate claim
voucher and progress report submitted to the State. The $38,900 has been identified
as the amount necessary to complete the project. Costs in excess of $38,900 are to
be paid by the Contractor with non-federal matching funds not being used as a match
for another federal grant.

The total Section 319 budget is:

Types of Expenditures Costs
Salaries -0-
Fringe Benefits ' -0-
Travel -0-
Equipment -0-
Supplies -0-
Contractual $38,900
Other _ -0
TOTAL COSTS $38,900

Each claim voucher submitted to the State by the Contractor shall be
accompanied by a statement indicating that sufficient non-federal funds, either in-kind
services or cash, have been expended within the claim period. Each such claim
voucher shall identify the source and amount of non-federal fund expenditures.

The non-federal funds provided by the Contractor and expended under this
contract shall total $153,800. This shall be contributed as either an in-kind services
or cash match by the Contractor, who may receive contributions toward such in-kind
match or cash match from the IDNR, Divisions of Soil Conservation and Fish and
Wildlife, the West Boggs Lake Conservation Association, and the Daviess County and
Martin County SWCDs. The Contractor, however, is solely responsible under this
contract for such in-kind or cash match.
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STATE OF INDIANA
DRUG-FREE WORKPLACE CERTIFICATION

Pursuant to Executive Order No. 90-5, April 12, 1990, issued by Governor Evan Bayh, the
Indiana Department of Administration requires the inclusion of this certification in alf contracts with
and grants from the State of Indiana in excess of $25,000. No award of a contract or grant shall be
made, and no contract, purchase order or agreement, the total amount of which exceeds $25,000,
shail be valid unless and until this certification has been fuily executed by the Coatractor or Grantee
and attached to the contract or agreement as part of the contract documents. False certification or
violation of the certification may result in sanctions including, but not limited to, suspension of
comtract payments, termination of the contract or agreement and/or debarment of contracting
opportunities with the State for up to three (3) years.

The Contractor/Grantee certifies and agrees that it will provide a drug-free workplace by:

(a) Publishing and providing to all of its employees 2 statement notifying employees that
the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance is
prohibited in the Contractor’s workplace and specifying the actions that will be taken against
employees for violations of such prohibition; and

(b) Establishing a drug-free awareness program to inform employees about (1) the dangers
of drug abuse in the workplace; (2) the Contractor’s policy of maintaining a drug-free workplace; (3)
any available drug counseling, rehabilitation, and employee assistance programs; and (4) the penalties
that may be imposed upon an employee for drug abuse violations occurring in the workplace;

(©) Notifying all employees in the statement required by subparagraph (a) above that as a
condition of continued employment the employee will (1) abide by the terms of the statement; and 2)
notify the employer of any criminal drug statute conviction for a violation occurring in the workplace
no iater than five (5) days after such conviction;

(d) Notifying in writing the contracting State Agency and the Indiana Department of
Administration within ten (10) days after receiving notice from an employee under subdivision © (2
above, or otherwise receiving actual notice of such conviction;

(e) Within thirty (30) days after receiving notice under subdivision (¢) (2) above of a
conviction, imposing the following sanctions or remedial measures on any employee who is convicted of
drug abuse violations occurring in the workplace: (1) take appropriate personnel action against the
employee, up to and including termination; or (2) require such employee to satisfactorily participate in
a drug abuse assistance or rehabilitation program approved for such purposes by a Federal, State or
local health, law enforcement, or other appropriate agency; and

n Making a good faith effort to maintain a drug-free workplace through the
implementation of subparagraphs (a) through (e) above.

THE UNDERSIGNED AFFIRMS, UNDER PENALTIES OF PERJURY, THAT HE OR SHE
IS AUTHORIZED TO EXECUTE THIS CERTIFICATION ON BEHALF OF THE DESIGNATED
ORGANIZATION.

ool Bowes Pk Y qprro0 5580
Printed 1e T Organization Contract/Grant ID Number
£777 * 477/ s 7/L G/
Signature of Authorized Representative Date
29//‘-"—'[ ”‘ "7‘\.5'/;/ ?"'//é Bm(_/l ZK}

Printed Name and Title
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EXHIBIT D:
NON-—COLLUSION AFFIDAVIT

State Form 4391

STATE OF INDIANA - }

COUNTY OF jﬁ'u IE 55

The undersigned, being duly sworn on oath says, that he is the contracting party, or that he is the representative, agent, member, or
officer of the contracting party, that he has not, nor has any other member, employee, representative, agent or officer of the firm, company,
caorporation or partnership represented by him, directly or indirectly, entered into or offered to enter into any combination, coliusion or agree

ment to receive or pay, and that he has not received or paid, any sum of money or other consideration for the execution of the annexed con
tract other than that which appears upon the face of the contract.

%,—l/*z;% ’Ww’ﬁ

'P"mted Name J oy M._‘SJK/

Tvlle

?A—fk 391-4'4[ ?{‘65.

Compan
j yh)és'}' goa‘\)ﬁ; 7-/

Before me, a Notary Public in and for said County and State personally appeared, / E o L C-Mﬂ MC MA_S KEK
who acknowiedged the truth of the statements in the foregoing affidavit on this /2, day of SE} {GWW _ E i 5

) 4 /1
Notary grgnat

e

Commission Expiration Date Notary’ ame (Print or Type)
73 995t KoBERT LEoNALD

County-of Residence
PAVIESS
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3.

SECTION 1

STEEL SHEET AND H PILING

GENERAL

1.01 Scope

The Contractor shall furnish and install steel sheet
piling and steel H piling as necessary to complete the
work shown and/or as specified.

PRODUCT

2.01 Steel Sheet Piling

A. All steel sheet piling provided and installed for
this project shall be PZ22 Bethleham Steel Sheet,
or approved equal. It shall be at least 0.375"
thick and have a weight of at least 22 lbs./sq. ft.

B. Steel sheet piling shall be in accordance with ASTM
A328 and ASTM A690. No splicing will be allowed.
All connections shall be fabricated with angles or
bent plates with appropriate grades as necessary
and with high-strength ©bolts. ASTM A690
connections shall be furnished with angles or
plates made from ASTM A588 steel and with ASTM A325
type 3 bolts.

2.02 Steel H Piling

A. All steel H piling shall be of the shape and
dimensions shown on the plans or as otherwise
specified. The steel shall be in accordance with
AASHTO M183. Each steel H pile shall be stenciled
to show the manufacturer’s name, the
specifications, size and weight of section, and
heat numbers.

B. The size H piling specified for this project is
HP8X36.

EXECUTION

3.01 Installation

The storage, handling and installation of steel sheet and
H piling shall conform with Section 711 - Steel
Structures, of the Indiana Department of Transportation
Standard Specifications 1993 (ie. 1latest edition)
INDOTSS. All piling shall be installed plumb within
tolerances as specified in the INDOTSS.
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4.

PAYMENT

4.01 Steel Sheet Piling

Payment for steel sheet piling shall be made on a unit
basis, based upon the actual number of square feet of
piling installed. Payment under this item shall also
include all installation costs including any necessary
welding, cutting or other ancillary costs to complete the
installation.

Steel H Piling

Payment for steel H piling shall be made on a unit basis,
based upon the actual number of lineal feet of piling
installed. Payment under this item shall also include
all installation costs including any necessary welding,
cutting or other ancillary costs to complete the
installation.
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SECTION 2
MISCELLANEQOUS METALS AND METAL FABRICATIONS
1. GENERAL

1.01 Scope

A. The Contractor shall furnish and install all
miscellaneous metals necessary to complete the work
shown or specified.

B. In general, the products and methods of execution
are presented in WM 22 "Miscellaneous Metals and
Aluminum". Only exceptions, additions, and

clarifications are contained in this section.

1.02 Product Handling

A. Store miscellaneous steel members at Project site
above ground on platforms, skid or other supports
and as required by the manufacturer and ASTM.

1.03 Submittals
A. Subnmit shop drawings indicating all shop and
erection details including cuts, connections,

holes, threaded fasteners and welds.

B. Do not fabricate until shop drawings are approved.

1.04 Compliance and Agency Standards

Comply with applicable portions of the following

standards:
A. American Society for Testing Material (ASTM)
B. National Association of Architectural Metal

Manufacturers (NAAMM).
C. American Institute of Steel Construction (AISC).
2. PRODUCTS
2.01 General

A. All materials shall be new and shall conform to the
following requirements as appropriate:

1. Galvanizing: ASTM AS53.
2. Steel: ASTM A36.
3. Steel Plates: ASTM A283.
4. Aluminum Plates: ASTM B209.
5. Aluminum Tubes: ASTM B221.
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B. Fastenings shall match materials fastened.

€5 EXECUTION
3.01 Installation

A. All work shall be performed per standard practices
of AISC and National Association of Architectural
Metal Manufacturers.

B. Provide all angles and other steel supports for all
channels, plates, beams, struts, as per notes and
details, including bolts, anchors, screws, shop and
field connections, and miscellaneous fasteners
required to make installation complete.

C. Wherever dissimilar metals come into contact,
neoprene washers, spacers, gaskets or other
approved materials shall be inserted between them
to provide insulation against electrolytic action.

D. The fabricator shall verify all dimensions of work
adjoining the work hereunder. Such other work
shall be inspected before fabrication and
installation of items specified herein.
Measurements of adjoining work shall be obtained so
that work shall fit closely to space provided.

D. The fabricator shall furnish all necessary
templates and patterns required by other trades.
He shall also furnish all items except as otherwise
specified, pertaining to work hereunder, that are
to be built into work.

4. PAYMENT
4.01 Payment
No separate payment item is included for this section.
Costs for any work covered under this Section shall be

included within the appropriate bid schedule payment
item.
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SECTION 3

RIPRAP AND SHOT ROCK

GENERAL

1.01 Scope

A. The Contractor shall furnish and install 12-inch
hand laid riprap and shot rock at the locations
shown on the plans and as specified herein.

B. Grout shall be used in some of the hand laid riprap
where indicated.

PRODUCT

2,01 Riprap

All riprap provided for this project shall be provided in
accordance with Section 616, "Riprap and Slopewall" of
the Indiana Department of Transportation Standard
Specification, 1993 (i.e., latest edition) (INDOTSS) for
12-inch hand laid riprap.

2.02 Geotextile
A geotextile, Supac 8 NP geotextile membrane, or equal,
shall be installed under all riprap in accordance with
Section 616.09 of the INDOTSS.

2.03 Shot Rock
Shot rock provided for this project shall be sized such
that 50 percent shall be no less than 250 pounds per
piece and be of Class B or better material in accordance
with Section 904 of the INDOTSS.

2.04 Grouted Riprap
Mortar shall be composed of one part Portland Cement to
four parts No. 23 fine aggregate in accordance with
Section 616 of the INDOTSS.

EXECUTION

3.01 Installation
A. Riprap, grouted riprap, and geotextiles under

riprap shall be installed in accordance with
Section 616 of the INDOTSS. Geotextiles shall also
be anchored as recommended by the manufacturer.
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B. Shot rock shall be embedded no less than one (1)
foot and be leveled as much as possible to the
lines indicated in the plans. Number 2 crushed
aggregate shall be installed below the shot rock
where additional undercutting is required.

PAYMENT

4.01 Geotextile

4.03

Payment for geotextile membrane installed under the
riprap shall be made on a unit basis, based upon the
actual number of square yards of membrane installed.
Payment under this item shall also include all
installation costs including excavation, anchors, or
other ancillary costs to complete the installation.

Hand Laid Riprap

Payment for geotextile membrane installed under the
riprap shall be made on a unit basis, based upon the
actual number of square yards of membrane installed.
Payment under this item shall also include all
installation costs including labor and other ancillary
costs to complete the installation.

Hand Laid Grouted Riprap

Payment for geotextile membrane installed under the
riprap shall be made on a unit basis, based upon the
actual number of square yards of membrane installed.
Payment under this item shall also include all
installation costs including mortar, labor and other
ancillary costs to complete the installation.

Shot Rock

Payment for geotextile membrane installed under the
riprap shall be made on a unit basis, based upon the
actual number of cubic yards of shot rock installed.
Payment under this item shall also include all
installation costs including excavation, labor and other
ancillary costs to complete the installation.
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1. GENERAL

SECTION 4

EARTHWORK

1.01 Scope

A.

2. PRODUCT

The Contractor shall furnish all labor, materials,
equipment, tools and do all work necessary for all
excavations and backfilling, fills and embankments,
final grading, control of sedimentation and
erosion, and other work as required or as specified
for the construction of the structures, conduits,
channels, temporary berms, dikes, and sediment
control basins, as shown on the plans and as
specified.

In general, earthwork shall be done in compliance
with WM 2, "“Excavation", and WM 3, "Backfill,
Fills, and Embankments" of Part 6 of this document.
This section shall note only exceptions, additions,
and clarifications.

2.01 Subsurface Conditions

A.

A soil investigation was conducted of the project
site, and the results of such investigation are
included at the end of this” section. The
information given in these logs applies only to
conditions encountered at the indicated locations
and to the depths shown. The Contractor shall
examine the site personally and make such
additional investigations as he may deem necessary
for estimating costs, planning and execution of the
work.

Backfill

If backfilling, fills, and embankment cannot be
complete with materials excavated as part of this
project, suitable materials shall be obtained
offsite. All borrow pit sites to be utilized by
the Contractor shall be approved by the Engineer.
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3. PAYMENT
3.01 Payment
No separate payment item is included for this section.
Costs for any work covered under this Section shall be

included within the appropriate bid schedule payment
item.
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RECORD OF SUBSUHIFACE EXPLORATION

Alt & Witzig Engineering, Inc.
( ENT, Commonwealth Engineers, Inc. BORING # B-1
PROJECT NAME West Boggs Lake Enhancement Alt & Witzig File No. __$3404
PROJECT LOCATION Loogootee
DRILLING and SAMPLING INFORMATION TEST DATA
Date Started 8/10/93 Hammer Wt. 140 Ibs. C+ =
. [e o] -+ & .
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Sample Type Greundwater Boring Method
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L T - Pressed Shelby Tube
5 CA - Continuous Flight Auger
RC - Rock Core
CU - Cuttings
CT - Continuous Tube

¥ At Completion

Y After 24  hours

O Water on Rods

17.5

6 it HSA - Hollow Stem Augers
ft. CFA - Continuous Flight Augers
" OC - Driving Casing

MD - Mud Drilling
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RECORD OF SUBSURFACE EXPLORATION

Alt & Witzig Engineering, Inc.

CT - Continuous Tube

( LIENT. Commonwealth Engineers, Ing. BORING # B-1
PROJECT NAME West Boggs Lake Enhancement Alt & Witzig File No. ___$§3404
PROJECT LOCATION Loogootee
DRILLING and SAMPLING INFORMATION TEST DATA
Date Started 8/10/93 Hammer Wt. 140 _ Ibs. o+ -
) 6o = & .
Date Completed _8/10/93 Hammer Drop 30 _in. T8 o® & ¥
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RC - Rock Core @RWatedonliiods 17.5 #. MD - Mud Drilling
CU - Cuttings
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RECORD OF SUBSURFACE EXPLORATION

Alt & Witzig Engineering, Inc.
-~
k LUENT. Commonwealth Engineers, Inc. BORING # B-2
PROJECT NAME West Boggs Lake Enhancement Alt & Witzig File No. __$3404
PROJECT LOCATION Loogootee
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(‘ 3S - Driven Split Spoon ¥ At Completion 0 ft. HSA - Hollow Stem Augers
3T - Pressed Shelby Tube Y After hours ft. CFA - Continuous Flight Augers
CA - Continuous Flight Auger DC - Driving Casing
RC - Rock Core (ORviaeqoniiiocs ft MD - Mud Drilling
CU - Cuttings
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HECORD OF SUBSURFACE EXPLORATION

CT - Continuous Tube

Alt & Witzig Engineering, Inc.
( _IENT. Commonwealth Engineers, Inc. BORING # B-2
. PROJECT NAME West Boggs Lake Enhancement Alt & Witzig File No. __$3404
PROJECT LOCATION Loogootee
DRILLING and SAMPLING INFORMATION TEST DATA
Date Started 8/9/93 Hammer Wt. 140 __ibs. c+| £
. o9 ¥ I .
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RC - Rock Core O Water on Rods ft MD - Mud Drilling
CU - Cuttings
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RECORD OF SUBSURFACE EXPLORATION

Al & Witzig Engineering, Inc.

( JLENT. Commonwealth Engineers, Inc. _ BORING # B-2
PROJECT NAME West Boggs Lake Enhancement Alt & Witzig File No. __ $3404
PROJECT LOCATION Loogootee
DRILLING and SAMPLING INFORMATION TEST DATA
Date Started 8/9/93 Hammer Wt. 140 ibs. c+| £
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- -~ CA - Continuous Flight Auger DC - Driving Casing
RC - Rock Core O Water on Rods ft. MD - Mud Drilling
CU - Cuttings

CT - Continuous Tube ) Page 3 of 3



RECORD OF SUBSURFACE EXPLORATION

Alt & Witzig Engineering, Inc.

( LLIENT Commonwealth Engineers. Inc.

PROJECT NAME West Boggs Lake Enhancement

PROJECT LOCATION Loogootee

BORING # S-2
Alt & Witzig File No. ___S$3404
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HECORD OF SUBSUKFACE EXPLOKAITIUN

Al & Witzig Engineering, Inc.
-—
1Q SUENT Commonwealth Engineers, Inc. BORING # B-3
PROJECT NAME West Boggs Lake Enhancement Alt & Witzig File No. ___$3404
PROJECT LOCATION Loogootee
DRILLING and SAMPLING INFORMATION TEST DATA
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CU - Cuttings
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RECORD OF SUBSURFACE EXPLORATION

Alt & Witzig Engineering, Inc.
LIENT, Commonwealth Engineers, Inc. BORING # B-3
PROJECT NAME West Boggs Lake Enhancement Alt & Witzig File No. ___$3404
PROJECT LOCATION Loogootee
DRILLING and SAMPLING INFORMATION TEST DATA
Date Started 8/9/93 Hammer Wt. 140 ibs. c+] £
60 = &
Date Completed _8/9/93 Hammer Drop 30 in. ol 52 g x
Boring Method _ HSA Spoon Sampler OD 2 in. 4 eul 2P| g2l %
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Sample Type Groundwater Boring Method
~,~ SS - Driven Split Spoon ¥ At Completion 10 it HSA - Hollow Stem Augers
k 3T - Pressed Shelby Tube Y After hours ft. CEA - Continuous Flight Augers
i CA - Continuous Flight Auger DC - Driving Casing
AC - Rock Core © Water on Rods 27.5 #. MD - Mud Brilling
CU - Cuttings

CT - Continuous Tube
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SAMPLE IDENTIFICATION

The Unified Soil Classification System is used to identify the soils unless otherwise
noted.

SOIL, PROPERTY SYMBOLS

N:  Standard "N" penetration: Blows per foot of a 140-pound hammer
falling 30 inches on a 2 inch O.D. split-spoon

Qu:  Unconfined Compressive Strength, TSF

Qp:  Penetrometer value, unconfined compressive strength, TSF
Mc:  Water content, %

LL: Liquid Limit, %

Pl Plastic Limit, %

Dd:  Natural Dry Density, PCF

Y.

DRILIING AND SAMPLING SYMBOLS

Apparent groundwater level at time noted after completion

SS: Split-spoon - 1 3/8" LD, 2" O.D., except where noted
ST: Shelby-tube - 3" O.D., except where noted

AU:  Auger sample ’

DB: Diamond bit

CB:  Carbide bit

WS:  Washed Sample

REIATIVE DENSITY AND CONSISTENCY CLASSIFICATION

TERM (NON-COHESIVE SOILS) BLOWS PER FOOT
Very loose 0-4
Loose 5-10
Firm 11-30
Dense 31-50
Very dense Over 50

TERM (COHESIVE SOILS) Qu (TSE)
Very soft 0-025
Soft 0.25-0.50
Medium 0.50 - 1.00
Stitf 1.00 - 2.00
Very stitf 2.00 - 4.00
Hard 4.00 +

PARTICLE SIZE

Boulders 8 in. + Coarse Sand  5mm-0.6mm Silt 0.74mm-0.005mm
Cobbles 8 in.-3in. Medium Sand  0.6mm-0.2mm Clay -0.005mm
Gravel 3 in.-5mm . Fine Sand 0.2mm-0.74mm



3405 W. 96th Street » Indianapolis, Indiana 46268 ~-
(317) 875-7000 « Fax (317) 876-3705 cop 271393

September 24, 1993

Commonwealth Engineers, Inc.
7526 Company Drive
Indianapolis, Indiana 46237
ATTN: Mr. Steve Chafin

RE: Subsurface Investigation,
Testing & Soil Evaluation
Proposed West Boggs Lake Enhancement
Loogootee, Indiana
Alt & Witzig File: $3404 Addendum
Gentlemen:

As per our recent telephone conversation, a sounding was performed at the outlet
of the existing pipe arch structure along Saint Marys Road. Approximately one (1) foot of
very soft soils (pond sedimentation) was encountered in our sounding. As stated in our soils
report, a net allowable bearing pressure of 1500 psf should be used for dimensioning spread
footings. ‘

Again, because of the soft natural soils encountered in our boring, it is recommended
that the base of the excavation be inspected by a representative of the soils engineer to
assure that the materials at the invert elevation of the drainage structure are suitable. It
is suggested that all soft sediments should be removed along the entire length of the
proposed structure to suitable bearing materials and replaced with granular structural fill
as described in our original report.

Often, because of design and construction details which occur on a project, questions
arise concerning the soil conditions. If we can give further service in these matters, please
contact us at your convenience.

Very truly yours,

ALT & WITZIG ENGINEERING, INC.

LT

Eric Felix,
Project Engineer

EF:TJC/kdc

Subsurface Investigation and Foundation Engineering
Construction Materials Testing and Inspection
Environmental Services

» Offices:
Cincinnati, Ohio .
" Evansville « Ft.Wayne » Lafayette » Terre Haute » South Bend. Indiana



r Alt & Witzig Engineering, Inc.
3405 W. 96th Street » Indianapolis. Indiana 46268
(317) 875-7000 * Fax (317) 876-3705

December 13, 1993

Commonwealth Engineers, Inc.
7526 Company Drive
Indianapolis, Indiana 46237
ATTN: Mr. Steve Chafin

RE: Subsurface Investigation,
Testing & Soil Evaluation
Proposed West Boggs Lake Enhancement
Loogootee, Indiana
Alt & Witzig File: $3404 Addendum 2

Gentlemen:

In compliance with your request, we have evaluated the sheet pile system to be
installed around the perimeter of the overflow concrete structure. Itis anticipated that the
sheet pile system will have a radius of twenty (20) feet and the top of sheeting is
approximately two (2) feet above high water elevation. The up-stream water elevation is
anticipated to be at elevarion 502.0 and the downstream water elevation will vary from no
water to elevation 499.6. The existing ground surface elevation is approximately elevation
494.8.

OQur test boring was drilled off the road shoulder. Thus, our test boring encountered
stiff to very stff silty sandy clays to approximately ten (10) feet. Below this upper layer, 2
very soft silty clay was encountered up to a depth of twenty and one-half (20 1/2) feet which
is anticipated to be the lake sediments. These soft soils were underlain by loose to medium
dense sand and gravels.

Based on the soil tvpes encountered in our borings, 2 10GA aluminized steel sheeting
wcontech metric sheeting" or equivalent can be used for construction of the sheet wall
system. Each section must we driven 2 minimum of eleven (11) feet below the existing lake "
bottom into the demse or stiff soils. It should be noted that once the pile driver and

hammer size have been selected, @ minimum blow count will be provided by Alt & Witzig
Engineering, Inc. to insure that the piles will be driven into suitable materials.

Offices: . Subsurface Investigation and F oundation Engineerin
Cincianati. Ohio i . L Construction Materials Tesring and Inspection
v % fermsen o Tawen Tlaura « Caveh Rond Indiana Environmental Services



Commonwealth Engineers, Inc.
December 13, 1993
Page Two

Often, because of design and construction details which occur on a project, questions
arise concerning the soil conditions. If we can give further service in these matters, please

contact us at your convenience.

EF:TIC/kdc

Very truly yours,

ALT & WITZIG ENGINEERING, INC.
Eric Felix,

Project Engineer

Thomas J. Coffey, P.E.



SECTION 5
SEEDING AND SODDING

SOIL STABILIZATION AND VEGETATION RE-ESTABLISHMENT OF
EXCAVATED AREAS (to override the section WM - 31 Seeding and
Sodding Specification)

1.01 Re-establishment of Permanent Vegetative Cover

A. Upon finish grading of work area the CONTRACTOR
shall permanently seed and stabilize all final
grade areas.

B. CONTRACTOR shall attempt to seed during optimal
seeding dates. During the growing season optimal
dates are March 1 - May 10 and August 10 -
September 30. Optimal seeding dates during dormant
period (temperatures below 50°) are December 1
through March 28. Seedbed preparation erosion
control blankets and mulch can be applied months
ahead of actual seeding. Seed can then be applied
directly to the prepared seedbeds.

C. The following combinations of seed will be
permissible for their respective applications.

Permanent Seeding Areas For Finish Grade
Completed Between March 1 and September 30

Steep Banks and Low Maintenance Areas
Not in Channels or Ditches
Seed Species and
Mixture Options Rates Per Acre Optimum Soil pH
Smooth bromegrass 30 lbs. 5.5 - 7.5
+ red clover” 15 1bs. . :
Tall fescue + white 45 lbs. 5.5 - 7.5
or ladino clover® 2 lbs. : .
Tall fescue + red 45 lbs. 5 5 - 7.5
clover” 15 lbs. . .

DS-5-1



Lawng and High Maintenance Areas

Seed Species and

Mixture Options Rates Per Acre Optimum Soil pH
Bluegrass 130 lbs. 5.5 - 7.0
Perennial ryegrass 55 lbs. 5.6 - 7.0
(turf type) + bluegrass 80 lbs.
Tall fescue (turf type) 150 lbs. 5.6 - 7.5
+ bluegrass 25 1lbs.

Channels and Ar

eas of Concentrated Flow

Seed Species .and

Mixture Options Rateg Per Acre Optimum Soil pH
Perennial ryegrass
+ white or ladino 125 lbs. 5.6 - 7.0
" 2 1bs.
clover
Kentucky bluegrass 20 lbs.
+ gmooth bromegrass 10 1lbs.
+ switchgrass + timothy 3 lbs. 5.5 - 7.5
+ perennial ryegrass 4 lbs.
+ white or ladino 10 1lbs.
clover* 2 1bs.
Tall fescue + white 125 lbs. 5.5 - 7.5
or ladino clover” 2 lbs.
Tall fescue + 120 1bs.
perennial ryegrass 20 1lbs. 5.5 - 7.5
+ Kentucky bluegrass 20 lbs.

Permanent Seeding Areas For Finish Grade
Completed Between September 30 and February 28

Steep Banks and Low Maintenance Areas

Seed Species and

Mixture Options Rate per Acre Optimum Soil pH
Smooth bromegrass + 45 1bs. 5.5 - 7.5
red clover” 20 lbs. .
Tall fescue + white 60 lbs. 5.5 - 7.5
or ladino clover” 3 1lbs.
Tall fescue + 65 lbs. 5.5 - 7.5
red clover” 20 lbs. :

DS-5-2




Lawns and High Maintenance Areas

Bluegrass 185 1lbs. 5.5
Perennial ryegrass 80 1lbs. 5.6
(turf type) +bluegrass 120 1bs. :
Tall fescue (turf type) 225 1bs. 5.6
+ bluegrass 35 lbs. :
Channels and Areas of Concentrated Flow
Perennial ryegrass + 190 1lbs. 5.6
white or ladino clover” 2 lbs. .
Kentucky bluegrass + 30 1bs.
smooth bromegrass + 15 1bs.
switchgrass + timothy 5 lbs. 5
5 .5
+ perennial ryegrass 6 lbs.
+ white or ladino 15 1bs.
clover” 2 1bs.
Tall fescue + white 190 1lbs. 5.5
or ladino clover® 2 1bs. :
Tall fescue + 190 1lbs.
perennial bluegrass 26 lbs. SH5
+ Kentucky bluegrass 26 lbs.

For best results: (a)

fall.

1.02 Mulch and Over Seeded Areas

A. See Workmanship and Materials Specifications WM 31.

DS-5-3

legume seed should be inoculated;
seeding mixtures containing legumes should preferably be spring
seeded, although the grass may be fall seeded and the legume
frost seeded; (c) and if legumes are fall seeded do so in early
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BID OF
o {Contracion)
— (Address)
FOR
PUBLIC WORKS PROJECTS
OF

Davi artin County
foint Park and Recreation Board

Lake
Project

West Boy

Ne

Action laken  __ . S




Prescribed by the State Boarc ot Accounts Form No. 26 iRevised 1987)

CONTRACTORS BID FOR PUBLIC WORKS
PART |

(To be completed fer all bids)
{Please type or print)

Date:
Daviess-Martin County Joint Park & Recreation Board
Daviess

-

. Governmental Unit:
County:
Bidder (Firm):
Address:
City/State:
. Telephone Number:
. Agent of Bidder (If applicable):

~

w

I

o

Pursuant to notices given, the undersigned offers to furnish labor ancd/or material necessary to complete
the public works project of Daviess—Martin Joint Bd. (Governmental Unit) in accordance with plans and
specifications of said unit for the sum of S The undersigned further
agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If
alternative bids apply. submit a proposal for each in accordance with the notice.

If additional units of material included in the contract are neeced. the cost of units must be the same as
that shown in the original contract. If the bid is to be awarded on a unit basis. the itemization of units shali be
shown on a separate attachment. The Contractor and his subcontractors. If any, shali not discriminate against or
intimidate any employee, or applicant for employment, to be employed in the performance of this contract. with
respect to any matter directly or indirectly related to employment because of race, religion. color, sex. national
origin or ancestry. Breach of this covenant may be regarded as a material treach of the contract.

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS
(If applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory
obligation to use steel products made in the United States. I.C. 5-16-8-2. | hereby certify that | and all
subcontractors employed by me for this project will use U.S, steel products on this project if awarded. |
understand that violations hereunder may result in forfeiture of contractual payments

NON-COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath. says that he has not. nor has any other
member, representative, or agent of the firm, company, corporation or partnership represented by him, entered
into any combination, coliusion or agreement with any person relative to the price to be bid by anyone at such
letting nor to prevent any person from bidding nor to induce anyone to refrain from bidcing. and that this bid is
made without reference to any other bid and without any agreement. understanding or combination with any
other person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or
indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.
OATH AND AFFIRMATION

| affirm under the penalties of perjury that the foregoing facts and information are true and correct to the
best of my knowledge and belief.

Dated at this cay cof 19

i{Name of Organization)

By
(Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF )
) SS:
COUNTY OF )
being duly sworn, deposes and says that he is
of the above and that the
(Title} (Name ot Organization)

statements contained in the foregoing bid. certification and affidavit are true and correct.

Subscrioed and sworn to before me this day of 19

Notary Pubhic
My Commission Expires:

County of Residence:




ACCEPTANCE

The above bid is accepted this day of

19 subject to the

following conditions:

Contracting Authority Members:

PART II

(Complete sections . 11, lil and IV for all state and local
public works projects as required by statutes.)

Governmental Unit:

Daviess-Martin Countv Joint Park and Recreation Board

Bidder (Firm):

Date:

These statements to be submitted under cath by each bidder with and as a part of his bid. Attach

additional pages for each section as needed

SECTION | EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed?

r

Contract Amount Class of Work When Completed

Name and Address of Owner

[
|
|
I

I
|
i i
‘ I
[

5 i

2. What pubiic werks projects has your organizaucn now in precess of construction?

i \when o be
Coniract Amount Class of Work Completed

Name angd Adcress of Owner

i
i
i

3. Have you ever failed to complete any work awarded to you?

If so, where and why?

4. List references from private firms for which you have performed work.




SECTION il PLAN AND EQUIPMENT QUESTIONNAIRE

1. Expiain your plan or layout for performing proposed work.

2. if you intend to sublet any portion of the work, state the name and address of each subcontractor,
equipment to be used by the subcontractor, and whether you expect to require a bond.

3. What equipment do you intend to use for the proposed project?

4. Have you made contracts or received offers for all materials within prices used in preparing your proposal?

SECTION Ill CONTRACTOR’S FINANCIAL STATEMENT
Attachment of bidder’s financial statement is mandatory. Any bid submitted without said financial
statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder
to the governing body awarding the contract must be specific enough in detail so that said governing body can
make a proper determination of the bidder’s capability for completing the project if awarded.

See Attached Financial Statement

SECTION IV OATH AND AFFIRMATION

1 hereby affirm under the penalties of perjury that the facts and information contained in the foregoing bid
for public works are true and correct to the best of my knowledge and belief.

Dated at this day of 19
{Name of Organization)
By
(Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF )
) S§S:
COUNTY OF i
being duly sworn. deposes and says that he is
of the above and that the
(Title) (Name of Organization)
antwers to the guestions in the foregoing questionnaires and all statements therein contained are true and
correct.
Subscribed anc sworn to before me this day of 19

Notary Public

My Commission Expires:

County of Residence: -



ALTERNATE BIDS
No Alternate Bids will be accepted.
BID PRICE
The Contractor agrees to perform all the work described in the
Contract Documents for the bid prices identified on the attached
Itemized Bid Schedule. Payment to the Contractor will be
calculated based on these unit and/or lump sum prices.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

If awarded a Contract, the Contractor agrees to begin work within
ten (10) calendar days of the effective date of the Notice to
Proceed and further agrees to proceed with all possible dispatch to
substantially complete and provide all items into operation
(service) within 90 consecutive calendar days from the date of the
Notice to Proceed and fully complete all work ready for final
inspection, acceptance and close-out within 30 additional days from
the date of the substantial completion.

If awarded a Contract, and in the case the work is not completed
either substantially or fully within the above deadlines to'the
satisfaction of the Owner, the undersigned agrees to pay to the
Owner as liquidated damages the sum of Five Hundred Dollars
($500.00) per day for each and every successive day, Sundays and
Holidays included, after the agreed upon time until the work is
completed and accepted by the Owner.

The liquidated damages apply to the failure to meet either the
substantially complete and/or the fully complete deadlines stated
above. ‘

ITEMS TO BE SUBMITTED WITH BID

The Contractor shall be aware that the following documents are
required with his Bid:

1. Bid Guaranty (Bid Bond)

2. Indiana State Form No. 96 (Revised, 1987) with Non-Collusion
Affidavit

3. Financial Statement for Bidders

4. Bid Schedule

The Contractor shall submit to the Engineer the follow1ng
additional documents within five (5) days after the bid opening.
Failure to submit these additional documents shall be reason to

reject the Bid as non-responsible. The additional documents
include:
1. Certification of Non-Segregated Facilities
2. Indiana Non-Discrimination Clause
ADDENDA

The Bidder hereby acknowledges receipt of the following addenda:

P5



9d

ITEM
NG.

DESCRIPTION

Mobilization and Bond

ITEMIZED BID SCHEDULE - AREA 1
WEST BOGGS LAKE ENHANCEMENT DESIGN PROJECT

unIT
PRICE

TOTAL
PRICE

Work Site Dewatering:

Furnish and Install, Complete, Geotextile
Membrane, for:

Furnish and Install, Complete, 12" Hand Laid

Riprap, for:

Furnish and install, Grout Over, 12" Hand Laid

Grouted Riprap, for:

Furnish and Install, Complete, 250 Pound
Shot Rock, for;

EST.
ory, UNIT
1 LS $
Dollars Cents
5 Days $
Dollars Cents
180 sy $
Dollars Cents
180 sy $
Dollars Cents
37 cY $
Dollars Cents
27 cY $

Dollars Cents




Zd

UNIT
ERICE

TOTAL
PRICE

ITEM EST.
NO. DESCRIPTION ay.  umIt
7 Furnish and Install, Complete, HP 8x36 H Piling,
for: 74 LF $
Dollars Cents
8 Furnish and Install, Complete, 0.375" Steel Sheet
Piling, for: 1971 SF $
Dollars Cents
] Furnish and Install, Complete, Structural Select
4" x 4" Wester Cedar Stop Planks,, for: 224 LF $
Dallars Cents
10 Furnish and install, Complete, Locking Device for
Stop Planks, for: 2 EA $
Dallars Cents
TOTAL BID OF ALL ITEMS {1 - 10) $ *
(In Figures}
TOTAL BID OF ALL ITEMS {1 - 10) $

* Total Must Agree with Amount Shown on Page P-2

{In Words)



8-d

ITEM

No.

ITEMIZED BID SCHEDULE - AREA 2
WEST BOGGS LAKE ENRANCEMENT DESIGN PROJECT

unNIT
PRICE

TOTAL
PRICE

EST.
DESCRIPTION ary. UNIT

Mobilization and Bond 1 LS $
Dollars Cents

Furish, Complete, Temporary Stream Rerouting

to Facilitate Construction, for: 1 LS $
Dollars Cents

Furnish and Install, Complete, Geotextile

Membrane, for: 17 SY $
Dollars Cents

Furnish and Install, Complete, 12" Hand Laid

Riprap, for: 50 SY $
Dollars Cents

Furnish and Install, Compiete, 12" Hand Laid

Grouted Riprap, for: 70 SY $
Dollars Cents

Furnish and Install, Complete, 250 Pound

Shet Rock, for: 54 cY $

Dollars Cents




6-d

uNIT
PRIGE

TOTAL
PRICE

ITEM EST.
NO. DESCRIPTION ary. UNIT
7 Furnish and Install, Complete, HP 8x36 H Piling,
far: 135 LF $
Dollars Cents
8 Furnish and Install, Complete, 0.375" Steel Sheet
Piling, for: 8,400 SF $
Doltars Cents
9 Furnish and Install, Complete, Structural Select
4" x 4" Western Cedar Stop Planks,, for: 272 LF $
Dollars Cents
10 Furnish and Install, Complete, Locking Device for
Stap Planks, for: 3 EA $
Dollars Cents
TOTAL BID OF ALL ITEMS ({1 - 10) $ *
{In Figures)
TOTAL BID OF ALL ITEMS (1 - 10} $

* Total Must Agree with Amount Shown on Page P-2

{In Words})



Guide II - Indiana Contract Documents
(08-25-80)

BID BOWD

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and

as Suretf, are hereby held and firmly

bound unto as OWNER in the

penal sum of for the payment of which, well and

truly to be made, we hereby jointly and severally bind ourselves, successors and

assigns.

‘Signed, this day of , 19 .
The Condition of the above obligation is such that whereas the Principal has

submitted to a certain BID,

attached hereto and hereby made a part hereof to enter into a contract in writing,

for the

NOW, THEREFORE,

(a) 1If said BID shall be rejected, or

(b) If said BID shall be accepted and the Principal shall execute and
deliver a contract in the Form of Contract attachment he;eco (properly
completed in accordance with said BID) and shall furnish a BOND for faithful
performance of said contract, and for the payment of all'persons performing
labor furnishing materials in connection therewith, and shall in all other
respects perform the agreement created by the acceptance of said BID, then
this obligation shall be void, otherwise the same shall remain in force and
effect; it being expressly understood and agreed that the liability of the

Surety for any and all claims hereunder shall, in no event, exceed the penal

P-10



Bid Bond (Page 2)
(08-25-80)

amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obliga-
tions of said Surety and its BOND shall be in no way impaired or affected by
any extension of the time within which the OWNER may accept such BID; and
said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands
and seals, and such of them as are corporations have caused.their corporate
seals to be hereto affixed and these presents to be signed by their proper
officers, the day and year first set forth above.

(Lr.s.)

Principal

Surety

By:

IMPORTANT - Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized
to transact business in the state where the project is located.

P-11



CERTIFICATION OF NON-SEGREGATED FACILITIESw

The Bidder certifies that he does not maintain or provide
for his employees any segregated facilities at any of his
establishments, and that he does not permit his employees
to perform their services at any location, under his control,
where segregated facilities are maintained. The Bidder
certifies further that he will not maintain or provide for
his employees any segregated facilities at any of his establish-
ments, and that he will not permit his employees to perform their
services at any location under his control where segregated
facilities are maintained. The Bidder agrees that a breach
of this certification will be a violation of the Equal
Opportunity Clause in any contract resulting from acceptance
of this bid, As used in this certification, the term "Segregated
Facilities" means any waiting rooms, work area, restrooms
and washrooms, restaurants and other eating areas, timeclocks,
locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees
which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national
origin, because of habit, local custom, or otherwise. The
Bidder agrees that (Except where he has obtained identical
certification from proposed subcontractors for specific
time periods) he will obtain identical certification from
proposed subcontractors prior to the award of subcontracts
exceeding §10,000 which are not exempt from the provisons
of the Equal Opportunity Clause, and that he will retain
such certifications in his files.

Note: The penalty for making false statements in offers

is prescribed in 18 U.S.C. 1001.
Date ,19
(Name of Bidder)
Cfficial Address (Including By
Zip Code):

Title

*Must be Included without alteration

P-12



Indiana Non-Discrimination Clause

Pursuant‘to IC 5-16-6-1, the undersigned,

(Name of Contractor)
hereinafter called '"the contractor,'" agrees to comply with
the following requirements during the performance of this
agreement between the contractor and the Daviess-Martin County Joint Board,
Indiana. The contractor agrees:

(a) That in the hiring of employees for "the performance
of work under this contract or any subcontract
hereunder, no contractor, or subcontractor, nor
any person acting on behalf of such contractor
or subcontractor, shall, by reason of race, religion,
color, sex, national origin or ancestry, discriminate
against any citizen of the state of Indiana who
is qualified and available to perform the work
to which the employment relates;

(b) That no contractor, subcontractor, nor any person
on his behalf shall, in any manner, discriminate
against or intimidate any employee hired for the
performance of work under this contract on account
of race, religion, color, sex, national origin
or ancestry;

(¢} That there may be deducted from the amount payable
to the contractor by the state of Indiana or by
any municipal corporation thereof, under this
contract, a penalty of five dollars ($5.00) for
each person for each calendar day during which
such person was discriminated against or intimidated
in violation of the provisions of the contract;
and

(¢) That this contract may be cancelled or terminated
by the state of Indiana or by any municipal corperation
thereof, and all money due or to become due hereunder
may be forfeited, for a second or any subseguent
violation of the terms or conditions of this section
cf the contrace.

(Bidder]

By

(TitTe]

Date




Financial Statement for Bidders

Submitted to.
A Corporation
By. A Co-partnership
An Individual
Address
Date 8UBDILLEd.............coomceeeeeccen e cvmsre et cesese e ss e seeseecesneeny 19.......
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Submitted by

with principal office at.

To

Contractor’s Financial Statement

A Co-partnership
An Individual

O A Corporation
=]
s]

Condition at close of business

9.

10.

11.
12,

1.

4.
5.
6.

7.

Cta.

ASSETS
Cash: (a) On hand & ooy (b) In bank $_. ... .., (c) Elsewhere $

Notes receivable (2) Due within 90 days

(b) Due after 90 days.

(c) Past due.

Accounts receivable from completed contracts, exclusive of claims not approved for,
payment.

Sums earned on uncompleted contracts as shown by engineer’s or architect’s estimate|

(s) Amount receivable after deducting retainage.

(b) Retainage to date, due upon completion of contracts

Accounts receivable from sources other than construction contracts

Deposits for bids or other guarantees: (a) Recoverable within 90 days.

(b) Recoverable after 90 days.

Interest accrued on loans, securities, etc
Real estate: (8) Used for business purposes

(b) Not used for business purposes.

Stocks and bonds: (a) Listed—present market value

(b) Unlisted—present value.

Materials in stock not included in Item4 (a) For uncompleted contracts (present value)

(b) Other materials (present value)

Equipment, book value

Furniture and fixtures, book value

Other assets

Total assets.......|
LIABILITIES
Notes payable: (a) To banks regular

(b) To banks for certified checks

(c) To others for equipment obligations
(d) To others exclusive of equipment obligations

Accounts payable: (a) Not past due

(b) Past due

Real estate encumbrances

Other liabilities

Reserves

Capital stock paid up: (a) Common

(b) Common
(c) Preferred

(d) Preferred

Surplus (net worth)

Total liabilities........

1

3.

5.

CONTINGENT LIABILITIES

Liability on notes receivable, discounted or sold

Liability on accounts receivable, pledged, assigned or sold
Liability as bondsman

Liability as guarantor on contracts or on accounts of othera

Other contingent liabilities.
' Total contingent liabilities........
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DETAILS RELATIVE TO ASSETS

(a) on hand....
1 Cash (b) deposited in banks named below.
(c) elsewhere—(state where)

NAME OF BANK LOCATION DEPOSIT IN NAME OF AMOUNT
. (a) due within 90 days L —
2 Notes receivable (b) due after 90 days .
(€) PaSt AU e oo
DATE OF
RECEIVABLE FROM: NAME AND ADDRESS FOR WHAT  |yaTUarey BOW SECURED AMOUNT
Have any of the above been discounted or gold?..................... If 0, state amount, to whom, and reason.

3 * Accounts receivable from completed contracts exclusive of claims not approved for payment......

NAME AND ADDRESS OF OWNER NATURE OF CONTRACT N REGIV AN E
Have any ot the above been assigned, sold, or pledged?.................... If so, state amount, to whom, and reason...._.. .. .

Sums earned on uncompleted contraets, as shown by engineer’s or architect’s estimate:

L]
4 (a) Amount receivable after deducting retainage $
(b) Retainage to date due upon completion of contract

DESIGNATION OF CONTRACT AND NAME AND | AMOUNT OF | AMOUNT AMOUNT RETATNAGE AMOUNT EX.
ADDREES OF GWNER CONTRACT | EARNED RECEIVED | WhEN CLUSIVE OF
BDUE | AMOUNT | RETAINAGE

Have any of the above been sold, assigned, or pledged?.................... If so, state amount, to whom, and reason.________._.. -

* List 7 each item to 10 per cent or more of the total and combine the remainder.
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DETAILS RELATIVE TO ASSETS (Continued)

. .
5 Accounts receivable not from construction contracts. $
RECEIVABLE FROM: NAME AND ADDRESS B FOR WHAT WHEN DUE AMOUNT
What amount, if any, is past due. $
6 Deposits with bids or otherwise as guarantees. e
DEPOSITED WITH: NAME AND ADDRESS FOR WHAT RECOVIEABLE |  AMOUNT
7 Interest accrued on loans, securities, ete. $
ON WHAT ACCRUED . TO BE PAID WHEN AMOUNT
8 Real estate | (a) Used for business purposea $
book value | (b) Not used for business purposes..............
IMPROVEMENTS
DESCRIPTION OF PROPERTY TOTAL BOOK
NATURE OF IMPROVEMENTS BOOK VALUE VALUE
1 -
2 ......
3
¢
5
8
1 ABSESSED AMOUNT OF
LOCATION HELD IN WHOSE NAME g D Or.
1
2
3
4
5
]
7 -

® Liat separately each item amounting to 10 per cent or more of the total and combine the remainder.
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9 Stocks and bonds: (&) Listed—present market value
(b) Unlisted—present value

R
PAID PAR  |MARKET| QUAN- .
DESCRIPTION I188UING COMPANY vatle |MARKET quAN AMOUNT
DATE | %
1 -
2
3
4 .
G OSSR OSSNSOV SN NVRONIO| S RO NSO RO
[
7 .
AMOUNT
WHO HAS POSSESSION IF ANY ARE PLEDGED OR IN ESCROW, STATE FOR WHOM AND REASON PLEDGED OR IN
8CROW
1
2 .
3
4
5
6
7
Materials in stock and not included in Item 4, Assets:
10 (a) For use on uncompleted contracts (present value) $
(b) Other materials (present value)
PRESBENT VALUE
DESCRIPTION OF MATERIAL QUANTITY FOR UNCOM- orHE
: R
CONTRACTS MATERIALS
. .
11°| Equipment at book value <
8 AGE OF PURCHASE EPRE! ON
QUAY DESCRIPTION AND CAPACITY OF ITEMB TTEMB PRICE %mnc%lﬁ%n YP,?LOUKE
Are there any liens against the above?.................... If =0, state total amount, S

¢ If two or more items are lumped above, give the sum of their ages,
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DETAILS RELATIVE TO ASSETS (Continued)

12| Furnitore and fixtures at book value 3
1 3 Other assets 3
DESCRIPTION AMOUNT
TOTAL ASSETS §
DETAILS RELATIVE TO LIABILITIES
(a) To banks, regular. $
(b) To banks for certified checks
1 Notes payable (¢) To others for equipment obligations.
(d) To others exclusive of equipment obligations
TO WHOM: NAME AND ADDRESS WEAT BECURITY WHEN DUE AMOUNT
(a) Not past due s
2 Accounts payable{ (b) Past due
TO WHOM: NAME AND ADDRESS FOR WEAT piA AMOUNT
3 I Real estate encambrances (See Item 8, Assets) 3
4 \ Other liabilities 3
DESCRIPTION AMOUNT
5 ' Reserves s
INTEREST INSURANCE | BLDGS. & FIXT. | PLANT DEPR. TAXES BAD DEBT8

. X pai (a) Common
6 Capital paid np{ (b) Preferred

7 | Surplus.

TOTAL LIABILITIES §




If a corporation answer this:

Amount for which incorporated

Capital paid in cash .8

When incorporated

In what state

Names and titles of all persons having authority to execute and receipt estimate vouchers and to conduct other

business for the corporation, including its officers, the signatures of whom are legally binding.

Do you have necessary “certificate of authority” to transact corporate business in this state, under the terms of

Chapter 215, Acts of 1929, and acts amendatory thereto?

If a co-partnership answer this:

Date of organization

State whether co-partnership is general, limited or association

Give the names, addresses and proportional interests of all parties:
Name Address Share
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The name of the partnership firm under which the above partners are operating 18, e eeeeermees e e et rans

Give pames and titles of all persons having authority to execute and receipt estimate vouchers and to conduct other
business for the partnership, the signatures of whom are legally binding.

The undersigned hereby declares that the foregoing s a true statement of the financial condition of the individual, co-partnership or
corporation herein first named, as of the date herein first given; that this statement is for the express purpose of inducing the party to whom
it is submitted to award the submittor a contract; and that any depository, vendor or other agency herein named is hereby authorized to supply
such party with any information necessary to verify this statement.

NOTE: A eopartnership must give firm nsme sad siguatares of all
&neawnu-mc.dwmn

partaers.
‘A-nfrwtﬁn must give of official sad affix corporate
Affidavit for Individual
STATE OF }
.
COUNTY OF.

being duly sworn, dcposes and says
that the foregoing financial statement, taken from his books, is a true and nccurnte statement of his financial condition as of the date
thereof and that the answers to the foregoing interrogatories are true.

Subscribed and sworn to before me this

A pplis ign hi
d&y nf 19. \ m‘ man se “)
Notary Publie
Afidavit for Co-Partnership
STATE OF
53

COUNTY OF.

being duly swom, deposes and says
that he is a member of the firm of ; that he is familiar

with the books of the said firm showing its financial condition; that the foregoing financial statement, takes from the books of the said
firm, is a true and accurate statement of the financial condition of the said firm as of the date thereof and that the answers to the fore-
going interrogatories are true.

Bubscribed and sworn to before me this

(Member of firm must sign bere)

day of 19,
Notary Publie
-Affidarit for Corporation
STATE OF
a:
COUNTY OF. }
being duly sworn, deposes and says that he is
of the the cor-

poration described in and which executed the foregoing statement; that he is familiar with the books of the said corporation showing
1te financial condition; that the foregoing financial statement. taken from the books of the said corporation, is a true and accurate
statement of the financial condition of said corporation as of the date thereol and that the answers to the fnrego'mg interrogatories
are true.

Subscribed and sworp to before me this

(Offoer muet siga bers)

day of 19,

Notary Public
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Guide II - Indiana Contract Docucents
(Rev. 12-15-88)

AGREEMENT
THIS AGREEMENT, made this day of , 19 s
by and betrween , hereinafter

(Kame of Owner), (an Individual)

called "CWNER" and doing business

as (an individual,) or (a partnership,) or (a corporation) hereinafter
called "CONTRACTOR".

WITNESSETH: That for and in consideration of the paynents and agreements
hereinafrer mentioned:

1. The CONTRACTOR will commence and complete the construction of

2. The CONTRACTOR will furnish all of the materials, supplies,
tools, equipment, labor, and other services necessary for the construction
and completion of the PROJECT descriﬁed herein.

3. The CONTRACTOR will commence the work required by the CONTRACT
DOCUMENTS within calendar days after the date of the NOTICE TO
PROCEED and will complete the same within calendar days unless the
period for completion is extended otherwise by the CONTRACT DOCUMENTS.

4. The CONTRACIOR agrees to perform all of the WORK described in the
CONTRACT DOCUMENTS and comply with the terms therein for the sum of
S er as shown In the BID schecdule.

5. The tern "CONTRACT DOCLMENTS™ MEANS and includes the folluwing:

(A) Advertisement for BIDS
(E) Iaforzation for BIDCERS
(C) BID

(D) BID BOND

(E) Xon-Collusiocn Affidavit

(F) Cocpliance Statement (Not Applicable)
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Agreement (Page 2)
(Rev. *'12-15-88)

(G) NOTICE OF AWARD .

(H) Agreement

(I) Performance BOND

(J) Payment BOND

(K) Non-Discrimination Clause

(L) NOTICE TO PROCEED

(M) CHANGE ORDER

(W) Certificate of Substantial Completion

(0) General Conditions

(P) SUPPLEMENTAL GENERAL COMDITIONS (Not Applicable)

(Q)  DRAWINGS prepared by

numbered through » and dated s
—_— —_— —_—

numbered through » and dated s
—_— L — —_—
\"

—_—

numbered through , and dated

(R) SPECIFICATIONS prepared or issued by

dated , 19 , dated , 19 .
—_— — —_— —

(S) ADDENDA:

No. dated 19

/

dated 19
dated 19
dated 19
dated 19

dated 19
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Agreement (Page 3)
(Rev. 12-15-88)

6. The OWNER will payv to the CONTRACTCR in the manner and at such
times as set forth in the General Conditions such amounts as required by
the CONTRACT DOCUMENTS.

7. This Agreement shall be binding upon all partles hereto and their

respective heirs, executors, administrators, successors, and assigns.

IN WITNESS WHEREOF, the parties hereto have executed or caused to be
executed by their duly authorized officials, this Agreement in

( ) copies each of which shall be deemed an original on the
(Number of Copies)

date first above written.

OWNER:

By:

Name

(Please Type)

Title

(SEAL)

ATTEST:

Nane

(Please Type)

Title
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Lercement (Page 4)
(Rev. 12-15-88)
BY
Name
Address
(SEAL)
ATTEST:
Name

(Please Type)

C-4
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GUIDE II - Indiana Contract Documents
(10-1-86)

Certificate of Owner's Attorney.

I, the undersigned, , the duly

authorized and acting legal representative of

, do hereby certify as follows:

I have examined the attached contract(s) and performance and payment
bond(s) and contractor's Certificate of Insurance and the manner of execu-—
tion thereof, and I am of the opinion that each of the aforesaid agree-
ments are adequate, and have been duly executed by the proper parties
thereto acting through their duly authorized representatives; that said
representatives have full power and authority to execute said agreements
on behalf of the respective parties named thereon; and that the foregoing
agreements constitute valid and legally binding obligations upon the
parties executing the same in accordance with terms, conditions, and
provisions thereof.

Date:

NOTE: Delete phrase "performance and payment bonds” when not applicable.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called Principal, and

(Corporation, Partnership, or Individual)

(Name of Surety}

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called OWNER, in the penal sum of

Dollars, $( )

in lawful money of the United States, for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain contract with the OWNER, dated the day of , 19, a
copy of which is hereto attached and made a part hereof for the construction of:

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extensions thereof which may be granted by the OWNER, with or without
notice to the Surety and during the one year guaranty period, and if he shall satisfy all claims
and demands incurred under such contract, and shall fully indemnify and save harmless the
OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall
reimburse and repay the OWNER all outlay and expense which the OWNER may incur in making
good any default, then this obligation shall be void; otherwise to remain in full force and effect.
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PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that
no change, extension of time, alteration or addition to the terms of the contract or to WORK to
be performed thereunder or the SPECIFICATIONS accompanying the same shall in any way
affect its obligation on this BOND, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the contract or to the WORK or to the
SPECIFICATIONS.

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be deemed amended
automatically and immediately, without formal and separate amendments hereto, upon
amendment to the Contract not increasing the contract price more than 20 percent, so as to bind
the PRINCIPAL and the SURETY to the full and faithful performance of the CONTRACT as so
amended. The term "Amendment", wherever used in this BOND, and whether referring to this
BOND, the Contract or the Loan Documents shall include any alteration, addition, extension, or
modification of any character whatsoever.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. The
OWNER is the only beneficiary hereunder.

IN WITNESS WHEREOQF, this instrument is executed in counterparts, each one of

(Number)
one of which shall be deemed an original, this the day of 19_ .
ATTEST:
Principal
BY ®
(SEAL)
{Witness as to Principal) (Address)
(Address)
Surety
ATTEST:
(Surety) Secretary
(SEAL) :
BY
(Witness as to Surety) Attorney-in-Fact
(Address) (Address)
NOTE: Date of BOND must not be prior to date of Contract.

If CONTRACTOR is Partnership, ail partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s
most current list (Circular 570 as amended) and be authorized to transact business in the state
where the PROJECT is located.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called PRINCIPAL, and

(Corperation, Partnership, or Individual)

(Name cof Surety)

(Address of Surety)

hereinafter called SURETY are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called OWNER, in the penal sum of

Dollars, $( )

in lawful money of the United States, for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION is such that whereas, the PRINCIPAL entered into a
certain contract with the OWNER, dated the day of ,19_ ., a
copy of which is hereto attached and made a part hereof for the construction of:

NOW, THEREFORE, if the PRINCIPAL shall promptly make payment to all persons, firms, and
corporations furnishing materials for or performing labor in the prosecution of the WORK
provided for in such contract, and any authorized extensions or modifications thereof, including
all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery,
equipment and tools, consumed or used in connection with the construction of such WORK, and
for all labor cost incurred in such WORK including that by a SUBCONTRACTOR, and to any
mechanic or materialman lienholder whether it acquires its lien by operation of State or Federal
law; then this obligation shall be void, otherwise to remain in full force and effect.
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PROVIDED, that beneficiaries or claimants hereunder shall be limited to the
SUBCONTRACTORS, and persons, firms and corporations having a direct contract with the
PRINCIPAL or its SUBCONTRACTORS. ’

PROVIDED, FURTHER, that the said SURETY for value received hereby stipulates and agrees
that no change, extension of time, alteration or addition to the terms of the contract or to WORK
to be performed thereunder or the SPECIFICATIONS accompanying the same shall in any way
affect its obligation on this BOND, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the contract or to the WORK or to the

SPECIFICATIONS.

PROVIDED, FURTHER, that no suit or action shall be commenced hereunder by any claimant:
(a) Unless claimant, other than one having a direct contract with the PRINCIPAL, shall have given
written notice to any two of the following: The PRINCIPAL, the OWNER, or the SURETY above
named within ninety (90) days after such claimant did or performed the lat of the work or labor,
or furnished the last of the materials for which said claim is made, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials were furnished,
or for whom the work or labor was done or performed. Such notice shall be served by mailing
the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the
PRINCIPAL, OWNER or SURETY, at any place where an office is regularly maintained for the
transaction of business, or served in any manner in which legal process may be served in the
state in which the aforesaid project is located, save that such service need not be made by a
public officer. (b) After the expiration of one (1) year following the date of which PRINCIPAL
ceased work on said CONTRACT, is being understood, however, that if any limitation embodied
in the BOND is prohibited by any law controlling the construction hereof, such limitation shall
be deemed to be amended so as to be equal to the minimum period of limitation permitted by

such law.

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be deemed amended
automatically and immediately, without formal and separate amendments hereto, upon
amendment to the Contract not increasing the contract price more than 20 percent, so as to bind
the PRINCIPAL and the SURETY to the full and faithful performance of the CONTRACT as so
amended. The term "Amendment", wherever used in this BOND, and whether referring to this
BOND, the Contract or the Loan Documents shall include any alteration, addition, extension, or
modification of any character whatsoever.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. The
OWNER is the only beneficiary hereunder.

IN WITNESS WHEREQF, this instrument is executed in counterparts, each one of

(Number)
one of which shall be deemed an original, this the day of 19__ .

ATTEST:

Principal

BY )




(SEAL)

(Witness as to Principal) (Address)

(Address)

Surety

ATTEST:

(Surety) Secretary

(SEAL)
BY
(Witness as to Surety) Attorney-in-Fact
(Address) (Address)
NOTE: Date of BOND must not be prior to date of Contract.

If CONTRACTOR is Partnership, all partners should execute BOND.
IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's

most current list (Circular 570 as amended) and be authorized to transact business in the state
where the PROJECT is located.
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Guide II - Indiana Contract Documents
(8-25-80)

NOTICE OF AWARD

TO:

PROJECT Description:

The OWNER has considered the BID submitted by you for the above described
WORK in respounse to its Advertisement for Bids dated ,
19 , and Information for Bidders.

You are hereby notified that your BID has been accepted for items in the
amount of §

You are required by the Information for Bidders to execute the Agreement
and furnish the required CONTRACTOR'S Performance BOND, Payment BOND and
certificates of insurance within ten (10) calendar days from the date of this
Notice to you.

If you fail to execute said Agreement and to furnish said BONDS within ten
(10) days from the date of this Notice, said OWNER will be entitled to consider
all your rights arising out of the OWNER's acceptance of your BID as abandoned
and as a forfeiture of your BID BOND. The OWNER will be entitled to such other
rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to
the OWNER.

Dated this day of » 19 .

(OWNER)

By

Title

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged

by

this the day of , 19 .

Title

P
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Guide - - -Indiana Contract Documents
(08-25-80)

NOTICE TO PROCEED

To: Date:

Project:

You are hereby notified to commence WORK in accordance with the Agreement
dated , 19 , on or before y 19

and you are to complete the WORK within consecutive calendar days
thereafter. The date of completion of all WORK is therefore

19 .

(OWNER)

By

Title

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED

is hereby acknowledged by:

this the » 19

By

Title
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ORODER NO.

CONTRACT CHANGE ORDER

OATE
STATE
CONTRACT FOR COUNTY
OWNER
To -
(Contractor)
You are hereby requested to comply with the following changes from the contract pians and specifications:
Description of Changes DECREASE INCREASE "
(Supplemental Plans and Specifications Attached) in Contract Price in Contract Price
S H
TOTALS| S
NET CHANGE IN CONTRACT PRICE S

JUSTIFICATION:.

The amount of the Contract will b (Decreased) (Increased) By The Sum Of;

DoMars (§ o o _ ),

The Contract Tota! Including this and previous Change Orders Will Be:

Dollars (§ — ).

The Contract Peniod Provided for Completion Will Be (Increased) (Decreased) (Unchanged): Days

This document will become a supplement to the contract and all provisions will apply hereto.

Requested
{Owner) (Date)
Recommended
{Owner’'s Architect/ Enginser) (Date)
Accepted
(Contractorn (Date



ESCROW AGREEMENT
THIS ESCROW AGREEMENT made and entered into this day of
, 1994 by and between
hereinafter called the Escrow Agent, Daviess-Martin County Joint
Park and Recreation Board, Daviess County, Indiana hereinafter
called the Owner, and hereinafter
called the Contractor.

WHEREAS, the Owner and the Contractor entered into a contract
dated , providing for the construction by the
Contractor of the Project, for the
subject to the provisions of IC 1971, 5-16-5.5, and

WHEREAS, said construction contract provides that portions of
payments by the Owner to the Contractor shall be retained by the
Owner (herein called Retainage), and

WHEREAS, all retainage shall be deposited in an Escrow
Account.

NOW, THEREFORE, it is agreed as follows:

3l The Owner will hereafter deliver or cause to be delivered to
the Escrow Agent that portion of the Retainage to be placed in
escrow, to be held in escrow in accordance with the terms of
this Agreement.

2. The Escrow Agent will promptly invest this Retainage in such
obligations as selected by the Escrow Agent at its discretion.
All income earned on such funds shall be added to and become
a part of the escrowed principal.

3. The Escrow Agent shall pay over the net sum held by it
hereunder as follows:

a. In the manner directed by the joint written authorization
of the Owner and Contractor.

b. In the absence of such a joint written authorization,
upon receipt from the Owner of a written notice pursuant
to Article 18 of the General Conditions showing that the
Owner has terminated the employment of the Contractor,
then the Escrow Agent shall pay over to the Owner the net
sum held by it hereunder.

c. In the absence of such a joint written authorization and
in the absence of the termination of the employment of
the Contractor as provided in b., above, in the manner
directed by a certified copy of a judgment of a court of
record establishing the rights of the parties to said
funds.



This Escrow Agreement shall constitute the direction from the
Owner and Contractor to the Escrow Agent of the manner in
which the Retainage is to be paid by the Escrow Agent,
pursuant to IC 1971 5-16-5.5.

The Escrow Agent shall deduct, before any payment from the
amounts received hereunder, its fee as Escrow Agent, which fee
shall be payable from the income earned by the retainage and
which escrow fee shall in no event exceed fifty percent (50%)
of said income earned.

This Agreement and anything done or performed hereunder by
either the Contractor or Owner shall not be constructed to
prejudice or limit the claims which either party may have
against the other arising out of the aforementioned
construction agreement.

This instrument constitutes the entire Agreement between the
parties regarding duties of the Escrow Agent with respect to
the investment and payment of escrow funds; the Escrow Agent
is not liable to the Owner and Contractor for any loss or
damages other than by its own negligence or willful
misconduct.

DAVIESS-MARTIN COUNTY
JOINT PARK AND RECREATION BOARD

By:

(Contractor)
By:

(Escrow Agent)
By:
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CERTIFICATE OF SUBSTANTIAL COMPLETION

OWNER's Project NO. «vveiiiiieiiiieieniiinnnnan ENGINEER's Project NO. «ovvvuneiernnnen Cerreaean
2 €Y1 S

CONTRACTOR ..evvineininiinnnn, T e

Contract FOr ..oviiriiiiiiiiiiiisnieenniaaacssianes Contract Date .....ovvvnennn 00QG000050 000O0GOO00BR00G

This Certificate of Substantial Completion applies to all Work under the Contract Documents or 1o the following specified
parts thereof:

CONTPACTOR

The Work to which this Certificate applies has been inspected by authorized representatives of OWNER, CONTRACTOR
and ENGINEER, and that Work is hereby declared 1o be substantially complete in accordance with the Contract Documents
on

DATE OF SUBSTANTIAL COMPLETION

A tentative list of items to be completed or corrected is attached hereto. This list may not be all-inclusive, and the failure to
include an item in it does not alter the responsibility of CONTRACTOR to complete all the Work in accordance with the
Contract Documents. The items in the tentative list shall be completed or corrected by CONTRACTOR within —___days
of the above date of Substantial Completion.

EJCDC No. 1910-8-D (1983 Edition)

Prepared by the Engincers’ Joint Contract Ducuments Commutiee and endosscd by The Associated General Contractors of Amenca.
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The responsibilitics between OWNER and CONTRACTOR for security, operation, safety, maintenance, heat, utilities,
insurance and warrantics shall be as follows:

RESPONSIBILITIES:

OWNER:

CONTRACTOR:

The following documents are attached to and made a part of this Certificate:

This certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it a release
of CONTRACTOR s obligation to complete the Work in accordance with the Contract Documents.

Executed by ENGINEER On «vvcvnnnneniiniiies A (£ 586000000000
........................... A Aaaa000C OO
BY +euruantnnaanaeraaeatet ittt ieaesa et e ettt

CONTRACTOR accepts this Certificate of Substantial Completion 0n .....vvveiiriniiniinennarnaaenens b LE) aaaannaceas 5
......................... S SRR R RS L
2 L TEETT TR TP

OWNER accepts this Certificate of Substantial Completionon ........ 0000C0000D00000A0000 vesssenanrenaes 19 ciiiiiiiiin
............................ PR U000RaCERA R RS
T R 000000000000 0000000
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Form No. 96 {Revised 1987)

BID OF

(Cantractor)

(Address)

FOR
PUBLIC WORKS PROJECTS
o]

Daviess-Martin County
Joint Park and Recreation Board

West Boggs Lake :y
Enhancement Design Project

19—

fleg

Actiontaken




Prescribed by the State Board of Accounts Form No. 96 (Revised 1987)

CONTRACTORS BID FOR PUBLIC WORKS
PART |

(To be completed for all bids)
(Please type or print)

Date:
. Governmentat Unit: Daviess-Martin County Joint Park & Recreation Board
Daviess

o

. County:
. Bidder (Firm):
Address:
City/State:
. Telephone Number:
. Agent of Bidder (If applicable):

%)

IS

o

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete
the public works project of Daviess—-Martin Joint Bd. (Governmental Unit) in accordance with plans and
specifications of said unit for the sum of $ The undersigned further
agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If
alternative bids apply, submit a proposal for each in accordance with the notice.

If additional units of material included in the-contract are needed, the cost of units must be the same as
that shown in the original contract. If the bid is to be awarded on a unit basis, the itemization of units shall be
shown on a separate attachment. The Contractor and his subcontractors, if any, shall not discriminate against or
intimidate any employee, or applicant for employment, to be employed in the performance of this contract, with
respect to any matter directly or indirectly related to employment because of race, religion, color, sex, national
origin or ancestry. Breach of this covenant may be regarded as a material breach of the contract.

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS
(If applicable)

1, the undersigned bidder or agent as a contractor on a public works project, understand my statutory
abligation to use steel products made in the United States. 1.C. 5-16-8-2. | hereby certify that | and ail
subcontractors employed by me for this project will use U.S. steet products on this project if awarded. |
understand that violations hereunder may result in forfeiture of contractual payments.

NON-COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other
member, representative, or agent of the firm, company, corporation or partnership represented by him, entered
into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such
letting nor to prevent any person from bidding nor to induce anyone to refrain from bidding, and that this bid is
made without reference to any other bid and without any agreement, understanding or combination with any
other person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or
indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.
OATH AND AFFIRMATION

| affirm under the penalties of perjury that the foregoing facts and information are true and correct to the
best of my knowledge and belief.

Dated at this day of 19

(Name of Organization)

By
(Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF )
) 8s:
COUNTY OF )
being duly sworn, deposes and says that he is
of the above and that the
(Title) (Name of Organization)

statements contained in the foregoing bid, certification and affidavit are true and correct.

Subscriped and sworn to before me this day of LI

Notary Public
My Commission Expires:

County of Residence:



ACCEPTANCE

The above bid is accepted this day of , 19, , subject to the

following conditions:

Contracting Authority Members:

PART Il

{Compiete sections |, 11, lll and IV for all state and local
public works projects as required by statutes.)

Daviess-Martin County Joint Park and Recreation Board

Governmental Unit:

Bidder (Firm):

Date:

These statements to be submitted under oath by each bidder with and as a part of his bid. Attach
additional pages for each section as needed.

SECTION | EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed?

Contract Amount Class of Work When Completed Name and Address of Owner

2. What public works projects has your organization now in process of construction?

When to be
Contract Amount Class of Work Completed Name and Address of Owner

3. Have you ever failed to complete any work awardedtoyou? If so, where and why?

4. List references from private firms for which you have performed work




SECTION Il PLAN AND EQUIPMENT QUESTIONNAIRE

1. Explain your plan or layout for performing proposed work.

2. If you intend to sublet any portion of the work, state the name and address of each subcontractor,
equipment to be used by the subcontractor, and whether you expect to require a bond.

3. What equipment do you intend to use for the proposed project?

4. Have you made contracts or received offers for all materials within prices used in preparing your proposal?

SECTION Ill CONTRACTOR'S FINANCIAL STATEMENT
Attachment of bidder's financial statement is mandatory. Any bid submitted without said financiat
statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder
to the governing body awarding the contract must be specific enough in detail so that said governing body can
make a proper determination of the bidder's capability for completing the project if awarded.

See Attached Financial Statement

SECTION IV OATH AND AFFIRMATION

| hereby affirm under the penalties of perjury that the facts and information contained in the foregoing bid
for public works are true and correct to the best of my knowledge and belief.

Dated at this day ot 19
(Name of Organization)
By
(Title of Person Signing}
ACKNOWLEDGEMENT
STATE OF )
) SS:
COUNTY OF )

being duly sworn, deposes and says that he is

of the above and that the
(Title) {Name of Organization)

answers to the questions in the foregoing questionnaires and all statements therein contained are true and

correct.
Subscribed and sworn to before me this day of 19—
Notary Public
My Commission Expires:

County of Residence:



ALTERNATE BIDS
No Alternate Bids will be accepted.
BID PRICE
The Contractor agrees to perform all the work described in the
Contract Documents for the bid prices identified on the attached
Itemized Bid Schedule. Payment to the Contractor will be
calculated based on these unit and/or lump sum prices.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

If awarded a Contract, the Contractor agrees to begin work within
ten (10) calendar days of the effective date of the Notice to
Proceed and further agrees to proceed with all possible dispatch to
substantially complete and provide all items into operation
(service) within 90 consecutive calendar days from the date of the
Notice to Proceed and fully complete all work ready for final
inspection, acceptance and close-out within 30 additional days from
the date of the substantial completion.

If awarded a Contract, and in the case the work is not completed
either substantially or fully within the above deadlines to" the
satisfaction of the Owner, the undersigned agrees to pay to the
Owner as 1liquidated damages the sum of Five Hundred Dollars
($500.00) per day for each and every successive day, Sundays and
Holidays included, after the agreed upon time until the work is
completed and accepted by the Owner.

The liquidated damages apply to the failure to meet either the
substantially complete and/or the fully complete deadlines stated
above.

ITEMS TO BE SUBMITTED WITH BIDﬁ

The Contractor shall be aware that the following documents are
required with his Bid:

i1 Bid Guaranty (Bid Bond)

2. Indiana State Form No. 96 (Revised, 1987) with Non-Collusion
Affidavit

3. Financial Statement for Bidders

4. Bid Schedule

The Contractor shall submit to the Engineer the following
additional documents within five (5) days after the bid opening.
Failure to submit these additional documents shall be reason to

reject the Bid as non-responsible. The additional documents
include:
1. Certification of Non-Segregated Facilities
2. Indiana Non-Discrimination Clause
ADDENDA

The Bidder hereby acknowledges receipt of the following addenda:




9d .

ITEM
nO.

ITEMIZED BID SCHEDULE - AREA 1
WEST BOGGS LAKE ENHANCEMENT DESIGN PROJECT

EST.
DESCRIPTION arty.
Moabilization and Bond 1
Dollars Cents
Work Site Dewatering: 5
Dollars Cents
Furnish and Install, Complete, Geotextile
Membrane, for: 180
Dollars Cents
Furnish and Install, Complete, 12" Hand Laid
Riprap, for: 180
Dollars Cents
Furnish and Install, Grout Over, 12" Hand Laid
Grouted Riprap, for: 37
Dollars Cents
Furnish and Install, Complete, 250 i’uund
Shot Rock, for: 27

Dollars Cents

=
=
=

|

LS

Days

SY

cyY

cY

$

uNIT
PRICE

TOTAL
PRICE




Zd

ITEM EST. unIT TOTAL
NO. DESCRIPTION oty. UNIT PRICE PRICE
7 Furnish and Install, Complete, HP 8x36 H Piling,
for: 74 LF $
Dollars Cents
8 Furnish and Install, Complete, 0.375" Steel Sheet
Piling, for: 1971 SF $
Dollars Cents
] Furnish and Install, Camplete, Structural Select
4" x 4" Western Cedar Stop Planks,, for: 224 LF $
Dollars Cents
10 Furnish and Install, Complete, Locking Device for
Stop Planks, for: 2 EA $
Dallars Cents
TOTAL BID OF ALL ITEMS {1 - 10) $ *
{In Figures}
TOTAL BID OF ALL ITEMS {1 - 10} $ *
{In Words)

* Total Must Agree with Amount Shawn on Page P-2



8-d

ITEM

ITEMIZED BID SCHEDULE - AREA 2
WEST BOGGS LAKE ENHANCEMENT DESIGN PROJECT

UNIT
PRICE

TOTAL
PRICE

EST.
DESCRIPTION ary. UNIT

Mobilization and Bond 1 LS $
Dollars Cents

Furnish, Complete, Temporary Stream Rerouting

to Facilitate Construction, for: 1 LS $
Dollars Cents

Furnish and Install, Complete, Geotextile

Membrane, for: 17 SY $
Dollars Cents

Furnish and Install, Complete, 12" Hand Laid

Riprap, for: 50 sY $
Dollars Cents

Furnish and install, Complete, 12 Hand Laid

Grouted Riprap, for: 70 SY $
Dollars Cents

Furnish and Install, Complete, 250 Pound

Shot Rock, for: 54 cY $

Dollars Cents
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uNIT
PRIGE

TOTAL
PRICE

ITEM EST.
NO. DESCRIPTION aty. URIT
7 Furnish and Install, Complete, HP 8x36 H Piling,
for: 135 LF $
Dollars Cents
8 Furnish and Install, Complete, 0.375" Steel Sheet
Piling, for: 8,400 SF $
Dollars Cents
9 Furnish and Install, Complete, Structural Select
4" x 4" Western Cedar Stop Planks,, for: 272 LF $
Dollars Cents
10 Furnish and Install, Complete, Locking Device for
Stop Planks, for: 3 EA $
Dallars Cents
TOTAL BIiD OF ALL ITEMS ({1 - 10) $ *
{In Figures)
TOTAL BID OF ALL ITEMS (1 - 10) $

* Total Must Agree with Amount Shown on Page P-2

{In Words)



Guide 1I - Indiana Contract Documents
(08-25-80)

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and

as Sureti, are hereby held and firmly

bound unto as OWNER in the

penal sum of for the payment of which, well and

truly to be made, we hereby jointly and severally bind ourselves, successors and
assigns.

‘Signed, this day of , 19

The Condition of the above obligation is such that whereas the Principal has

submitted to a certain BID,

attached hereto and hereby made a part hereof to enter into a contract in writing,

for the

NOW, THEREFORE,

(a) 1If said BID shall be rejected, or

(b) 1If said BID shall be accepted and the Principal shall execute and
deliver a contract in the Form of Contract attachment hereto (properly
completed in accordance with said BID) and shall furnish a BOND for faithful
performance of said contract, and for the payment of all.persons performing
labor furnishing materials in connection therewith, and shall in all other
respects perform the agreement created by the acceptance of said BID, then
this obligation shall be void, otherwise the same shall remain in force and
effect; it being expressly understood and agreed that the liability of the

Surety for any and all claims hereunder shall, in no event, exceed the penal



Bid Bond (Page 2)
(08-25-80)

amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obliga-
tions of said Surety and its BOND shall be in no way impaired or affected by
any extension of the time within which the OWNER may accept such BID; and
said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands
and seals, and such of them as are corporations have caused.their corporate
seals to be hereto affixed and these presents to be signed by thelr proper
officers, the day and year first set forth above.

(L.S.)

Principal

Surety

By:

IMPORTANT - Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized
to transact business in the state where the project is located.

P-11



CERTIFICATION OF NON-SEGREGATED FACILITIES*

The Bidder certifies that he does not maintain or provide
for his employees any segregated facilities at any of his
establishments, and that he does not permit his employees
to perform their services at any location, under his control,
where segregated facilities are maintained. The Bidder
certifies further that he will not maintain or provide for
his employees any segregated facilities at any of his establish-
ments, and that he will not permit his employees to perform their
services at any location under his control where segregated
facilities are maintained. The Bidder agrees that a breach
of this certification will be a violation of the Equal
Opportunity Clause in any contract resulting from acceptance
of this bid. As used in this certification, the term "Segregated
Facilities'" means any waiting rooms, work areaz, restrooms
and washrooms, restaurants and other eating areas, timeclocks,
locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees
which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national
origin, because of habit, local custom, or otherwise. The
Bidder agrees that (Except where he has obtained identical
certification from proposed subcontractors for specific
time periods) he will obtain identical certification from
proposed subcontractors prior to the award of subcontracts
exceeding $10,000 which are not exempt from the provisons
of the Equal Opportunity Clause, and that he will retain
such certifications in his files.

Note: The penalty for making false statements in offers

is prescribed in 18 U.S.C. 1001.
Date ,19
(Name of Bidcer)
Cfficial Address (Including By
Zip Code):

Title

*Must be included without alteration



Indiana Non-Discrimination Clause

Pursuant to IC 5-16-6-1, the undersigned,

(Name of Contractor)
hereinafter called "the contractor," agrees to comply with
the following requirements during the performance of this
agreement between the contractor and the Daviess-Martin County Joint Board,
Indiana. The contractor agrees:

(a) That in the hiring of employees for ‘the performance
of work under this contract or any subcontract
hereunder, no contractor, or subcontractor, nor
any person acting on behalf of such contractor
or subcontractor, shall, by reason of race, religion,
color, sex, national origin or ancestry, discriminate
against any citizen of the state of Indiana who
is qualified and available to perform the work
to which the employment relates;

(b) That no contractor, subcontractor, nor any person
on his behalf shall, in any manner, discriminate
against or intimidate any employee hired for the
performance of work under this contract on account
of race, religion, color, sex, national origin
Or ancestry;

(c) That there may be deducted from the amount payable
to the contractor by the state of Indiana or by
any municipal corporation thereof, under this
contract, a penalty of five dollars ($5.00) for
each person for each calendar day during which
such person was discriminated against or intimidated
in violation of the provisions of the contract;
and

(d) That this cortract may be cancelled or terminated
by the state of Indiana or by any municipal corporation
thereof, and all money due or to become due hereunder
may be forfeited, for a second or any subsequent
violation of the terms or conditions of this section
cf the contrace.

(Bidder])

By

(Title]

Date




Financial Statement for Bidders

Submitted to
A Corporation
By. A Co-partnership
An Individual
Address
Date submitted 19....

P-14



Submitted by

with principal office at

To

Contractor’s Financial Statement

A Co-partnership
An Individual

O A Corporation
a
m]

Condition at close of business

10.

Cts.

ASSETS

Cash: (a) On hand §. oy (b) In bank $__........, (c) Elsewhere $.
Notes receivable (2) Due within 90 days

(b) Due after 90 days.

(c) Past due.

Accounts receivable from completed contracts, exclusive of claims not approved for
payment.

Sums earned on uncompleted contracts as shown by engineer’s or architect’s estimate

(a) Amount receivable after deducting retainage

(b) Retainage to date, due upon completion of contracts
Accounts receivable from sources other than construction contracts.

Deposits for bids or other guarantees: (a) Recoverable within 90 days

(b) Recoverable after 90 days.

Interest accrued on loans, securities, ete.
Real estate: (a) Used for business purposes

(b) Not used for business purposes.

Stocks and bonds: (a) Listed—present market value.

(b) Unlisted—present value.
Materials in stock not included in Itemd4  (a) For uncompleted contracts (present value)

(b) Other materials (present value)

11. Equipment, book value
12. Furniture and AxXtures, bOOk VAIE......oooooeoeeeccereececcesrmaseensensnsennasssssssammssemmesessssnssenmsssssnsoenems| el fanc el concemcof oveces
13. Other assets
Total assets........
LIABILITIES
1. Notes payable: (a) To banks regular.
(b) To banks for certified checks
(¢) To others for equipment obligations.
(d) To others exclusive of equipment obligations
2. Accounts payable: (a) Not past due
(b) Past due
3. Real estate encumbrances.
4, Other liabilities
5. Reserves
6. Capital stock paid up: (a) Common
(b) Common
(c) Preferred
(d) Preferred
7. Surplus (net worth)
Total liabilities........
CONTINGENT LIABILITIES
1. Liability on notes receivable, discounted or sold
2. Liability on accounts receivable, pledged, assigned or sold
3. Liability as bondsman
4. Liability as guarantor on contracts or on accounts of others.
5. Other contingent liabilities

Total contingent liabilities.....
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DETAILS RELATIVE TO ASSETS

(a) on hand....
1 Cash (b) deposited in banks named below.
(c) elsewhere—(state where).

NAME OF BANK LOCATION DEPOSIT IN NAME OF
. (8) due within 90 days. b .
2 Notes receivable (b) due after 90 days.
(c) past due
RECEIVABLE FROM: NAME AND ADDRESS FOR WHAT  |yahiniey HOW SECURED AMOUNT

Have any of the above been discounted or sold?....................If 50, state amount, to whom, and reason

*
3 Accounts receivable from completed contracts exclusive of claims not approved for payment...... S
NAME AND ADDRESS OF OWNER NATURE OF CONTRACT AN SF eI =

Have any ot the above been assigned, sold, or pledged?

«| Sums earned on uncompleted contracts, as shown by engineer’s or architect’s estimate:
4 (a) Amount receivable after deducting retainage H
(b) Retainage to date due upon completion of contract,
DESIGNATION OF CONTRACT AND NAME AND | AMOUNT OF | AMOUNT AMOUNT L G AMOUNT EX.
ADDRESS OF OWNER CONTRACT EARNED RECEIVED | wHEN CLUSIVE OF

DUE AMOUNT | RETAINAGE

Have any of the above been sold, assigned, or pledged?.................. If so, state amount, to whom, and resson.___._..._.._. -

* List each item to 10 per cent or more of the total and combine the remainder.
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DETAILS REL.A;TIV'E TO ASSETS (Continued)

- .
5 Accounts receivable not from construction contracts $
RECEIVABLE FROM: NAME AND ADDRESS 5 FOR WHAT WHEN DUE AMOUNT
What amount, if any, is past due. $
6 Deposits with bids or otherwise as guarantees $
DEPOSITED WITH: NAME AND ADDRESS FOR WHAT RECONEANBLE |  AMOUNT
7 Interest accrued on loans, securities, etc. $
ON WHAT ACCRUED . TO BE PAID WHEN AMOUNT
8 Real estate | (a) Used for business purposes 3.
book value | (b) Not used for business purposes.
IMPROVEMENTS
DEBCRIPTION OF PROPERTY TOTAL BOOK
NATURE OF IMPROVEMENTS BOOK VALUE VALUE
b e e ee e re e es s e e e mneemn e ee el enee e
2
3
5
8
T e e amermman e m e emmammaam e mmmamemmme e soeemmae e ee e e emmmem e emmeememe]emnas e eemeemamemmmmn el e me e s eeraann
ABSESEED AMOUNT OPF
LOCATION HELD IN WEOSE NAME Sl e MOUNT OF
1
3
3
s
&
[
7

® List separately each item amounting to 10 per cent or more of the total and combine the remainder.
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< .

9 Stocks and bonds: (a) Listed—present market value
(b) Unlisted—present value,

LAST INT.
DESCRIPTION ISSUING COMPANY ORAID"” PAR  [ARKET QI_UAN- AMOUNT
VALUE |“VaLUg ITY
DATE | %
1
2
3
4
5
[
7
WHO HAB POSSESSION IF ANY ARE PLEDGED OR IN ESCROW, BTATE FOR WEOM AND REASON Pm%§:§;€R N

1
2
3
4
]
[]
7

Materials in stock and not included in Item 4, Assets:
10 (a) For use on uncompleted contracts (present value) ¢
(b) Other materials (present value)

PRESENT VALUE
DESCRIPTION OF MATERIAL QUANTITY FOR UNCOM-
OTHER
CONTRACTS MATERIALS
. A
11 l Equipment at book value e
UAN- AGE OF PURCHASE DEPRECIATION BOO
quAY DESCRIPTION AND CAPACITY OF ITEMS AT s CHARCIATION e
Are there any liens against the above? ... If 8o, state total amount $

¢ If two or more items sre lumped above, give the sum of their ages.
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DETAILS RELATIVE TO ASSETS (Continued)

12| Furnitore and fixtures at book value, 3
13| Other t 3
DESCRIPTION AMOUNT
TOTAL ASSETS $
DETAILS RELATIVE TO LIABILITIES
(a) To banks, regular. $.
(b) To banks for certified checks
1 Notes payable (¢) To others for equipment obligationa
(d) To others exclusive of equipment obligations
TO WHOM: NAME AND ADDRESS WHAT SECURITY WHEN DUE AMOUNT
(a) Not past due. s
2 Accounts payable{ (b) Past due
TO WHOM: NAME AND ADDRESS FOR WHAT i AMOUNT
3 I Real estate encumbrances (See Item 8, Assets) 3
4 | Other liabilities $
DEBCRIPTION AMOUNT
5 | Reserves $
INTEREST INBURANCE | BLDGS. & FIXT.| PLANT DEPR. TAXES BAD DEBTS
s 3 | 3 3 3 3 f
. K pai (a) Common $
6 s paid np{ (b) Preferred
7 l Surplus $

TOTAL LIABILITIES §
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If a corporation answer this:

Amount for which incorporated

Capital paid in cash . $

When incorporated

In what state

Names 2nd titles of all persons having authority to execute and receipt estimate vouchers and to conduct other

business for the corporation, including its officers, the signatures of whom are legally binding.

Do you have necessary “certificate of authority” to transact corporate business in this state, under the terms of

Chapter 215, Acts of 1929, and acts amendatory thereto?

If a co-partnership answer this:

Date of organization

State whether co-partnership is general, limited or association

Give the names, addresses and proportional interests of all parties:
Name Address Share

P-20



The name of the partnership firm under which the above partners are operating iS..........ccoooeommremrmmmece s e

Give names and titles of all persons having authority to execute and receipt estimate vouchers and to conduct other
business for the partnership, the signatures of whom are legally binding.

The undersigned hereby declares that the foregoing is a true statement of the financial condition of the individual, co-partnership or
corporation herein first named, as of the date herein first given; that this statement is for the express purpose of inducing the party to whom
it Is submitted to award the submittor a contract; and that any depository, vendor or other agency herein nzmed is hereby aunthorized to supply
such party with any information necessary to verify this statement.

NOTE: A ip moed frm aad signatures of all
mo:nh&nm dve name i partaers,

,Ad wrpcrldu muet give cOorpoTRLe o affix
Afiidavit for Individual
STATE OF }
s:
COUNTY OF.

being duly sworn, decposes and says
that the foregoing financial statement, taken from his books, is a true and accurate statement of his financial condition as of the date
thereof and that the answers to the foregoing interrogatories are true.

Subscribed and sworn to before me this

(Applicant must sign bare)

day of. 19

Notary Public

Affidarit for Co-Partnership

STATE OF.
COUNTY OF. } *

being duly sworn, deposes and says
that he is a member of the firm of. ; that he is familiar

with ".he books of the said firm showing its financial condition; that the foregoing financial statement, taken from the books of the said
firm, is & true and accurate statement of the financial condition of the said firm as of the date thereof and that the answers to the [ore-
going interrogatories are true.

Subseribed and sworn to before me this

(Member of irm must sigs bere)
day ol 19 .

Notary Publie

-Affidarit for Corporation

STATE OF
B3
COUNTY OF }

being duly sworn, deposes and says that he is

of the the cor-
poration described in and which executed the foregoing statement; that he is familiar with the books of the said corporation showing
its financial condition; that the foregoing financial statement. taken from the books of the said corporation, is a true and accurate
statement of the financial condition of said corporation as of the date thereol and that the answers to the }oreguing interrogatories
are true.

Subscribed and sworp to before me this
day of 19

(Officer mwet sigs bare)

N ‘Pabii
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